State of Rhode Island and Providence Plantations Contract Offer

RIVIP BIDDER CERTIFICATION COVER FORM

SECTION 1 - VENDOR INFORMATION

Bid/RFPNumber:	7461325A1
Bid/RFP Title:	FIRE SPRINKLER SYSTEM RETROFIT PROJECT - GATEWAY APARTMENTS, URI, KINGSTON CAMPUS (7 PGS)
Opening Date & Time:	4/8/2013 11:30 AM
RIVIP Vendor ID #:	31492
Vendor Name:	Delta Mechanical Contractors LLC
Address:	44 Wilclar Street
	Warwick , RI 02886
	USA
Telephone:	(401) 737-3500
Fax:	(401) 739-7376
E-Mail:	j.bookbinder@deltamechllc.com
Contact Person:	Bruce Bookbinder
Title:	President
R.I. Foreign Corp #:	

REVISED NOTICE TO VENDORS

Effective January 1, 2013 all *public works project* related bids or proposals exceeding FIVE HUNDRED THOUSAND ($500,000) DOLLARS are required to include a "public copy". All agency contract solicitations, invitations for bids, etc. shall state that any bid or proposal that exceeds FIVE HUNDRED THOUSAND ($500,000) DOLLARS must include a copy to be available for public inspection upon the opening of the bids. Any bid or proposal in excess of FIVE HUNDRED THOUSAND ($500,000) DOLLARS which does not include a copy for public inspection shall be deemed to be non-responsive. Additionally, proposals submitted for a Master Price Agreement, when the total amount potentially may exceed FIVE HUNDRED THOUSAND ($500,000) DOLLARS and the solicitation expressly requires any or all vendors to submit a public copy, must include a copy to be available for public inspection. For further information, please see R. I. Gen. Laws §37-2-18(j) and State of Rhode Island Procurement Regulations at http://www.purchasing.ri.gov/rulesandregulations/rulesAndRegulations.aspx. Please see Question #11 below for further instructions regarding RIDOT Highway and Bridge construction projects.

NOTE: AWARD OF CONTRACTS AND PURCHASE ORDERS SHALL BE SUBJECT, AT THE DISCRETION OF THE PURCHASING AGENT, TO THE OFFEROR COMPLETING AN ON-LINE RIVIP REGISTRATION at www.purchasing.ri.gov. It is THE RESPONSIBILITY OF THE VENDOR to make on-line corrections/updates using the Vendor maintenance program on the RI Division of Purchases Web Site.

SECTION 2 – REQUIREMENTS

ALL OFFERS ARE SUBJECT TO THE REQUIREMENTS, PROVISIONS AND PROCEDURES CONTAINED IN THIS CERTIFICATION FORM. Offerors are expected to READ, SIGN and COMPLY WITH all requirements. Failure to do so may be grounds for disqualification of the offer contained herein.

Section 2.1 - RULES FOR SUBMITTING OFFERS

2.1A. This CERTIFICATION FORM MUST BE ATTACHED IN ITS ENTIRETY TO THE FRONT OF THE OFFER and shall be considered an integral part of each offer made by a vendor to enter into a contract with the State of Rhode Island, Division of Purchases. As such, submittal of the entire Bidder Certification Cover Form, signed by a duly authorized representative of the offeror attesting that he/she (1) has read and agrees to comply with the requirements set forth herein and (2) to the accuracy of the information provided and the offer extended, is a mandatory part of any contract award.

To assure that offers are considered on time, each offer must be submitted with the specific Bid/RFP/LOI number (provided above) and the date and time of opening marked in the upper left hand corner of envelope. Each bid/offer must be submitted in separate sealed envelopes.

A complete, signed (in ink) offer package must be delivered to the Division of Purchases (via any mail or messenger service) by the time and date specified for the opening of responses in a sealed envelope.

Bids must be submitted on the RI bid solicitation forms provided, indicating brand and part numbers of items offered, as appropriate. Bidders must submit detailed cuts and specs on items offered as equivalent to brands requested WITH THE OFFER. Bidders must be able to submit samples if requested.
Mail To: Division of Purchases, One Capitol Hill, Second Floor, Providence, RI 02908-5855.

Documents misdirected to other State locations or which are not present in the Division of Purchases at the time of opening for whatever cause will be deemed to be late and will not be considered. For the purposes of this requirement, the official time and date shall be that of the time clock in the Division of Purchases. Postmarks shall not be considered proof of timely submission.

2.1B. RIVIP SOLICITATIONS. To assure maximum access opportunities for users, public bid/RFP solicitations shall be posted on the RIVIP for a minimum of seven days and no amendments shall be made within the last five days before the date an offer is due. Except when access to the Web Site has been severely curtailed and it is determined by the State Purchasing Agent that special circumstances preclude extending a solicitation due date, requests to mail or fax hard copies of solicitations will not be honored. When the result of an Internet solicitation is unsuccessful, the State of Rhode Island will cancel the original solicitation and resolicit the original offer directly from vendors.

2.2. PRICING. Offers are irrevocable for sixty (60) days from the opening date (or such other extended period set forth in the solicitation) and may not be withdrawn, except with the express permission of the State Purchasing Agent. All pricing will be considered to be firm and fixed unless otherwise indicated. The State of Rhode Island is exempt from Federal excise taxes and State Sales and Use Taxes. Such taxes shall not be included in the bid price. PRICES QUOTED ARE FOB DESTINATION.

2.3. DELIVERY and PRODUCT QUALITY. All offers must define delivery dates for all items; if no delivery date is specified, it is assumed that immediate delivery from stock will be made. The contractor will be responsible for delivery of materials in first class condition. Rejected materials will be at vendor's expense.

2.4. PREVAILING WAGE, OSHA and APPRENTICESHIP.

2.4.1 Prevailing Wage and OSHA Safety Training Requirements. The provisions of the State labor laws and OSHA Safety Training, including but not limited to Rhode Island General Laws 37-13-1 et seq. and 28-20-1 et seq., shall apply for all public works contracts. Prevailing wage rates are posted in the information section of the RIVIP. The RI Department of Labor and Training should be contacted for regulatory requirements.

2.4.2 (a) Apprenticeship. Rhode Island General Laws §37-13-3.1 requires all general contractors and subcontractors who perform work on any public works contract awarded by the state valued at one million dollars ($1,000,000) or more shall employ apprentices required for the performance of the awarded contract. The number of apprentices shall comply with the apprentice to journeyman ratio for each trade approved by the apprenticeship council of the department of labor and training.

2.4.2(b) In addition to executing this certification, the general contractor shall be responsible for requiring that all subcontractors on the awarded project certify their compliance with R.I. Gen. Laws §37-13-3.1 prior to allowing the subcontractor to commence work on the awarded project. The general contractor shall be responsible for submitting the subcontractors compliance certification to the Division of Purchases after the contracts are finalized between the contractor and subcontractor.

2.5. PUBLIC RECORDS. Offerors are advised that all materials submitted to the State for consideration in response to this solicitation will be considered without exception to be Public Records pursuant to Title 38 Chapter 2 of the Rhode Island General Laws, and will be released for inspection immediately upon request once an award has been made. Offerors are encouraged to attend public bid/RFP openings to obtain information; however, bid/RFP response summaries may be reviewed after award(s) have been made by using the RIVIP at any time or appearing in person at the Division of Purchases Mondays through Fridays between 8:30 a.m. and 3:30 p.m. Telephone requests for results will not be honored. Written requests for results will only be honored if the information is not available on the RIVIP.

SECTION 3 - AWARD DETERMINATION

Award will be made to the responsive and responsible offeror quoting the lowest net price in accordance with specifications, for any individual item(s), for major groupings of items, or for all items listed, at the State's sole option.
3.1. BID SURETY. Where bid surety is required, bidder must furnish a bid bond or certified check for 5% of the bid total with the bid, or for such other amount as may be specified. Bids submitted without a required bid surety will not be considered.

3.2. SPECIFICATIONS. Unless specified "no substitute," product offerings equivalent in quality and performance will be considered (at the sole option of the State) on the condition that the offer is accompanied by detailed product specifications. Offers which fail to include alternate specifications may be deemed nonresponsive.

SECTION 4 – CONTRACT PROVISIONS

4.1. VENDOR AUTHORIZATION TO PROCEED.

4.1A. When a purchase order, change order, contract/agreement or contract/agreement amendment is issued by the RI Division of Purchases, no claim for payment for services rendered or goods delivered contrary to or in excess of the contract terms and scope shall be considered valid unless the vendor has obtained a written change order or contract amendment issued by the Division of Purchases PRIOR TO delivery.

4.1B. Any offer, whether in response to a solicitation for proposals or bids, or made without a solicitation, which is accepted in the form of an order OR Pricing Agreement made in writing by the Purchasing Agent, or a state official with purchasing authority delegated by the Purchasing Agent, shall be considered a binding contract.

4.2. REGULATIONS, GENERAL TERMS AND CONDITIONS GOVERNING STATE CONTRACTS. This solicitation and any contract or purchase order arising from it are issued in accordance with the specific requirements described herein, and the State's Purchasing Laws and Regulations and other applicable State Laws. The Regulations, General Terms and Conditions are incorporated into all state contracts. These regulations and basic information on How To Do Business with the State of Rhode Island are posted on the Rhode Island Vendor Information Program Website (www.purchasing.ri.gov).

4.2A. ARRA SUPPLEMENTAL TERMS AND CONDITIONS. Contracts and sub-awards funded in whole or in part by the American Recovery and Reinvestment Act of 2009. Pub.L.No. 111-5 and any amendments thereto, such contracts and sub-awards, shall be subject to the Supplemental Terms and Conditions For Contracts and Sub-awards Funded in Whole or in Part by the American Recovery and Reinvestment Act of 2009. Pub.L.No. 111-5 and any amendments thereto located on the Division of Purchases website at www.purchasing.ri.gov.

4.3. EQUAL EMPLOYMENT OPPORTUNITY. Compliance certificate and agreement procedures will apply to all awards for supplies or services valued at $10,000 and more. Minority Business Enterprise policies and procedures, including subcontracting opportunities as described in Title 37 Chapter 14.1, of the Rhode Island General Laws, also apply.

4.4. PERFORMANCE BONDS. Where indicated, successful bidder must furnish a 100% performance bond and labor and payment bond for contracts subject to Title 37 Chapters 12 and 13 of the Rhode Island General Laws. All bonds must be furnished by a surety company authorized to conduct business in the State of Rhode Island. Performance bonds must be submitted within 21 calendar days of the issuance of a tentative notice of award.

4.5. DEFAULT and NON-COMPLIANCE. Default and/or non-compliance with the RIVIP requirements and any other aspects of the award may result in withholding of payment(s), contract termination, debarment, suspension, or any other remedy necessary that is in the best interest of the state.

4.6. COMPLIANCE. Vendor must comply with all applicable federal, state and local laws, regulations and ordinances.

4.7. SPRINKLER IMPAIRMENT AND HOT WORK. The Contractor agrees to comply with the practices of the State's insurance carrier for sprinkler impairment and hot work. Prior to performing any work, the Contractor shall obtain the necessary information for compliance from the Risk Management Office at the Department of Administration or the agency for which work will be performed.

SECTION 5 – CERTIFICATIONS AND DISCLOSURES
ALL CONTRACT AWARDS ARE SUBJECT TO THE FOLLOWING DISCLOSURES & CERTIFICATIONS

Offerors must respond to every disclosure statement.

A person authorized to enter into contracts must sign the offer and attest to the accuracy of all statements.

Indicate Yes (Y) or No (N):

N 1. State whether your company, or any owner, stockholder, officer, director, member, partner, or principal thereof, or any subsidiary or affiliated company, has been subject to suspension or debarment by any federal, state, or municipal government agency, or the subject of criminal prosecution, or convicted of a criminal offense within the previous five (5) years. If so, then provide details below.

N 2. State whether your company, or any owner, stockholder, officer, director, member, partner, or principal thereof, or any subsidiary or affiliated company, has had any contracts with a federal, state or municipal government agency terminated for any reason within the previous five (5) years. If so, then provide details below.

N 3. State whether your company or any owner, stockholder, officer, director, member, partner, or principal thereof, or any subsidiary or affiliated company, has been fined more than $5000 for violation(s) of Rhode Island environmental laws by the Rhode Island Department of Environmental Management within the previous five (5) years. If so, then provide details below.

Y 4. I/we certify that I/we will immediately disclose, in writing, to the Chief Purchasing Officer any potential conflict of interest, which may occur during the course of the engagement authorized pursuant to this contract.

Y 5. I/we acknowledge that, in accordance with Chapter 37-2-54(c) of the Rhode Island General Laws "no purchase or contract shall be binding on the state or any agency thereof unless approved by the Department [of Administration] or made under general regulations which the Chief Purchasing Officer may prescribe", including change orders and other types of contracts and under State Purchasing Regulation 8.2.1.1.2, "any alleged oral agreement or arrangements made by a bidder or contractor with any agency or an employee of the Office of Purchases may be disregarded and shall not be binding on the state".

Y 6. I/we certify that I/we or my/our firm possesses all licenses required by Federal and State laws and regulations as they pertain to the requirements of the solicitation and offer made herein and shall maintain such required license(s) during the entire course of the contract resulting from the offer contained herein and should my/our license lapse or be suspended, I/we shall immediately inform the Rhode Island State Purchasing Agent in writing of such circumstance.

Y 7. I/we certify that I/we will maintain required insurance during the entire course of the contract resulting from the offer contained herein and should my/our insurance lapse or be suspended, I/we shall immediately inform the Rhode Island State Purchasing Agent in writing of such circumstance.

Y 8. I/we certify that I/we understand that falsification of any information herein or failure to notify the Rhode Island State Purchasing Agent as certified herein may be grounds for suspension, debarment and/or prosecution for fraud.

Y 9. I/we acknowledge that the provisions and procedures set forth in this form apply to any contract arising from this offer.

Y 10. I/we acknowledge that I/we understand the State's Purchasing Laws (37-2 of the General Laws of Rhode Island) and Purchasing Regulations and General Terms and Conditions available at the Rhode Island Division of Purchases Website (www.purchasing.ri.gov) apply as the governing conditions for any contract or purchase order I/we may receive from the State of Rhode Island, including the offer contained herein.

Y 11. NEW REVISED REQUIREMENT* - IMPORTANT!!! I/we hereby acknowledge that I/we understand that EFFECTIVE JANUARY 1, 2013 all *public works project* related bids or proposals exceeding FIVE HUNDRED THOUSAND ($500,000) DOLLARS, inclusive of all proposed alternates, must include a "public copy" as required by R.I. Gen. Laws § 37-2-18(j) and the State Procurement Regulations. It is further understood that any bid or proposal in excess of FIVE HUNDRED THOUSAND ($500,000) DOLLARS which does not include a copy for public inspection shall be deemed to be non-responsive.

RIDOT Highway and Bridge Public Works related projects utilizing Quest Lite program only – Effective immediately, submission to the Division of Purchases of a duplicate original of a vendor's Quest Lite compatible electronic copy on a readable compact disk shall satisfy the statutory "public copy" requirements. Quest Lite software is defined in the Division of Purchases "State Procurement Regulations" §12.102.05 (Preparation of Proposal).

For further information, please see R.I Gen. Laws § 37-2-18(j) and specific instructions at www.purchasing.ri.gov .

Y 12. I/we certify that the above vendor information is correct and complete.

IF YOU HAVE ANSWERED "YES" TO QUESTIONS #1–3 OR IF YOU ARE UNABLE TO CERTIFY YES TO ITEMS #4–12 OF THE FOREGOING, PROVIDE DETAILS/EXPLANATION BELOW AND/OR IN AN ATTACHED STATEMENT. INCOMPLETE CERTIFICATION FORMS SHALL BE GROUNDS FOR DISQUALIFICATION OF OFFER.

Signature below commits vendor to the attached offer and certifies (1) that the offer has taken into account all solicitation amendments, (2) that the above statements and information are accurate and that vendor understands and has complied with the requirements set forth herein. When delivering offers in person to One Capitol Hill, vendors are advised to allow at least one hour additional time for clearance through security checkpoints.

Vendor's Signature (Person authorized to enter into contracts; signature must be in ink.) Date 4-8-13

David M Greenberg VP

Name and Title of company official signing offer (Print)

DOCUMENT 00410 - BID FORM

Date: April 8, 2013

To: Dept. of Administration
Division of Purchases
One Capitol Hill
Providence, RI 02908

Project: University Gateway Apartments
Fire Sprinkler System Retrofit Project
University of Rhode Island, Kingston Campus

Submitted by: Delta Mechanical Contractors, LLC
(include address, tel. & FAX nos., 44 Wilbur Street Warwick, RI 02886
and license no. if applicable) 00000 355 master Sprinkler
34713 contractors

1. BID

Having examined the Place of The Work and all matters referred to in the Bid Documents and in the Contract Documents prepared by Hughes Associates Inc. for the above mentioned project, we, the undersigned, hereby offer to enter into a Contract to perform the Work for the Sum of:

Six Hundred Eighty Seven Thousand 00/100 ($ 687,000.00 .)
(written, and numerically)

- We have included the specified Allowances from Section 01200 in Division 1 of the Specifications in the above Bid sum as follows:

Signage Allowance	$5,000.00
Attic Partition Removal and Supporting of Electrical Wiring	$15,000.00
Relocation of Electrical Wiring and Fixtures for Sprinkler Piping	$20,000.00
Total Allowances	$40,000.000

- We have included the required Bid security in the above Bid Sum. We have included 100% Payment and Performance Bonds in the above Bid Sum.

- We have included the original Bid and required additional **"public copy"** if required by Document 00210 – Supplemental Instructions to Bidders.

2. ALTERNATES

We propose to modify the above Bid Sum by the following amount(s) as identified by (a) numbered Alternative(s) specified in Section 01200 of the Specifications, and as may be selected by the Owner:

There are no Alternates for this project

3. UNIT PRICES

Per Section 01200, provide unit prices/SF or each as noted for the following items:

There are no Unit Prices for this project

4. ACCEPTANCE

This offer shall be open to acceptance and is irrevocable for sixty days from the bid closing date. If this bid is accepted by the Owner within the time period stated above, we will:

- Proceed under the Agreement, subject to compliance with required State regulatory agency approvals as described in the Bid Documents.
- Furnish the required bonds in compliance with amended provisions of the Instructions to Bidders.
- Commence work within seven days after receipt of a Purchase Order from URI Purchasing.

If this bid is accepted within the time stated, and we fail to commence the Work, or we fail to provide the required Bonds, the security deposit shall be forfeited to the Owner by reason of our failure, limited in amount to the lesser of the face value of the security deposit or the difference between this bid and the bid upon which a Contract is signed.

In the event our bid is not accepted within the time stated above, the required security deposit shall be returned to the undersigned, in accordance with the provisions of the Instructions to Bidders; unless a mutually satisfactory arrangement is made for its retention and validity for an extended period of time.

5. CONTRACT TIME

If this Bid is accepted, we will achieve Substantial Completion of the Work by August 16, 2013. We have included all premium time or additional staffing required to accommodate this schedule.

6. LIQUIDATED DAMAGES

Time is of the Essence: If we fail to achieve certification of Substantial Completion at the expiration of the agreed upon Contract Time indicated above, we acknowledge that we will be assessed Liquidated Damages for each calendar day the project continues to be in default of Substantial Completion, as follows:

$ 1,000.00 per calendar day.

7. REQUIREMENT FOR LICENSE NUMBER
In compliance with the requirements of Rhode Island General Law, Section 5-65-23, my Rhode Island license number for the work to be performed by this firm as prime contractor is:

LICENSE NUMBER: 00000355 master sprinkler, 34713 contractor

8. ADDENDA #1, and #2
The following Addenda have been received. The modifications to the Bid Documents noted below have been considered and all costs are included in the Bid Sum.

No Addendums have been received

9. BID FORM SIGNATURE(S)

Delta mechanical contractors, LLC
(Bidder's name)

By: _____

Title: VP

Corporate Seal:

END OF DOCUMENT

BID BOND

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

CONTRACTOR:
(Name, legal status and address)
DELTA MECHANICAL CONTRACTORS, LLC
44 WILCLAR STREET
WARWICK, RI 02886

SURETY:
(Name, legal status and principal place of business):
BERKLEY REGIONAL INSURANCE COMPANY
11201 DOUGLAS AVENUE
URBANDALE, IA 50322

OWNER:
(Name, legal status and address)
STATE OF RHODE ISLAND
BOARD OF GOVERNORS FOR HIGHER EDUCATION
C/O UNIVERSITY OF RHODE ISLAND OFFICE OF CAPITOL PROJECTS
SHERMAN BUILDING, 523 PLAINS ROAD, KINGSTON, RI 02881

BOND AMOUNT: $ FIVE PERCENT (5%) OF THE ATTACHED BID DOLLARS

PROJECT:
(Name, location or address, and Project number, if any)
UNIVERSITY OF RHODE ISLAND - GATEWAY APARTMENTS FIRE SPRINKLER UPGRADE
2, 4, 6, & 8 FACULTY CIRCLE
KINGSTON, RI 02881; RFQ NO. 7461325

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a Surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirements shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 8th day of April , 2013 .

DELTA MECHANICAL CONTRACTORS, LLC

(Witness)

(Principal) *(Seal)*

BRUCE BOOKBINDER, PRESIDENT
(Title)

(Witness)

BERKLEY REGIONAL INSURANCE COMPANY
(Surety) *(Seal)*

(Attorney-in-Fact) BRIAN M. ROSSI

The Company executing this bond vouches that this document conforms to American Institute of Architects Document A310 - 2010 Edition

No. 7966a

POWER OF ATTORNEY
BERKLEY REGIONAL INSURANCE COMPANY
WILMINGTON, DELAWARE

NOTICE: The warning found elsewhere in this Power of Attorney affects the validity thereof. Please review carefully.

KNOW ALL MEN BY THESE PRESENTS, that BERKLEY REGIONAL INSURANCE COMPANY (the "Company"), a corporation duly organized and existing under the laws of the State of Delaware, having its principal office in Urbandale, Iowa, has made, constituted and appointed, and does by these presents make, constitute and appoint: ***Brian M. Rossi, Robert G. Padula, Christopher A. Iannotti, Richard A. Padula, Joseph J. Padula, Christopher A. Plympton, Judith A. Briggs or Elisa Cardone of Gencorp Insurance Group, Inc. of E. Greenwich, RI*** its true and lawful Attorney-in-Fact, to sign its name as surety only as delineated below and to execute, seal, acknowledge and deliver any and all bonds and undertakings, with the exception of Financial Guaranty Insurance, providing that no single obligation shall exceed **Fifty Million and 00/100 U.S. Dollars (U.S.$50,000,000.00),** to the same extent as if such bonds had been duly executed and acknowledged by the regularly elected officers of the Company at its principal office in their own proper persons.

This Power of Attorney shall be construed and enforced in accordance with, and governed by, the laws of the State of Delaware, without giving effect to the principles of conflicts of laws thereof. This Power of Attorney is granted pursuant to the following resolutions which were duly and validly adopted at a meeting of the Board of Directors of the Company held on August 21, 2000:

"**RESOLVED**, that the proper officers of the Company are hereby authorized to execute powers of attorney authorizing and qualifying the attorney-in-fact named therein to execute bonds, undertakings, recognizances, or other suretyship obligations on behalf of the Company, and to affix the corporate seal of the Company to powers of attorney executed pursuant hereto; and further

RESOLVED, that such power of attorney limits the acts of those named therein to the bonds, undertakings, recognizances, or other suretyship obligations specifically named therein, and they have no authority to bind the Company except in the manner and to the extent therein stated; and further

RESOLVED, that such power of attorney revokes all previous powers issued on behalf of the attorney-in-fact named; and further

RESOLVED, that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any power of attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligation of the Company; and such signature and seal when so used shall have the same force and effect as though manually affixed. The Company may continue to use for the purposes herein stated the facsimile signature of any person or persons who shall have been such officer or officers of the Company, notwithstanding the fact that they may have ceased to be such at the time when such instruments shall be issued."

IN WITNESS WHEREOF, the Company has caused these presents to be signed and attested by its appropriate officers and its corporate seal hereunto affixed this 9 day of March, 2012.

Attest: Berkley Regional Insurance Company

(Seal)

By _____ By _____
Ira S. Lederman, Senior Vice President & Secretary
Jeffrey M. Hafter, Senior Vice President

WARNING: THIS POWER INVALID IF NOT PRINTED ON BLUE "BERKLEY" SECURITY PAPER.

STATE OF CONNECTICUT)
) ss:
COUNTY OF FAIRFIELD)

Sworn to before me, a Notary Public in the State of Connecticut, this 9 day of March, 2012, by Jeffrey M. Hafter and Ira S. Lederman who are sworn to me to be the Senior Vice President, and the Senior Vice President and Secretary, respectively, of Berkley Regional Insurance Company.

EILEEN KILLEEN
NOTARY PUBLIC
MY COMMISSION EXPIRES JUNE 30, 2012

_____
Notary Public, State of Connecticut

CERTIFICATE

I, the undersigned, Assistant Secretary of BERKLEY REGIONAL INSURANCE COMPANY, DO HEREBY CERTIFY that the foregoing is a true, correct and complete copy of the original Power of Attorney; that said Power of Attorney has not been revoked or rescinded and that the authority of the Attorney-in-Fact set forth therein, who executed the bond or undertaking to which this Power of Attorney is attached, is in full force and effect as of this date.

Given under my hand and seal of the Company, this 8TH day of APRIL, 2013.

(Seal)

_____
Andrew M. Tuma

WARNING – Any unauthorized reproduction or alteration of this document is prohibited. This power of attorney is void unless seals are readable and the certification seal at the bottom is embossed. The background imprint, warning and confirmation (on reverse) must be in blue ink.

AIA® Document A305™ – 1986

Contractor's Qualification Statement

The Undersigned certifies under oath that the information provided herein is true and sufficiently complete so as not to be misleading.

SUBMITTED TO: State of Rhode Island - Department of Administration

ADDRESS: One Capitol Hill, Providence, RI 02908

SUBMITTED BY: Delta Mechanical Contractors, LLC.

NAME: David M. Greenberg

ADDRESS: 44 Wilclar Street Warwick, RI 02886

PRINCIPAL OFFICE:

[ ] Corporation
[ ] Partnership
[ ] Individual
[ ] Joint Venture
[X] Other LLC.

NAME OF PROJECT *(if applicable)*: Fire Sprinkler System Retrofit Project - Gateway Apartments, URI, Kingston Campus RFP#7461325A2

TYPE OF WORK (file separate form for each Classification of Work):

[X] General Construction
[ ] HVAC
[ ] Electrical
[ ] Plumbing
[X] Other (please specify) Fire Protection, Fire Alarm

ADDITIONS AND DELETIONS:
The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

This form is approved and recommended by the American Institute of Architects (AIA) and The Associated General Contractors of America (AGC) for use in evaluating the qualifications of contractors. No endorsement of the submitting party or verification of the information is made by AIA or AGC.

§ 1. ORGANIZATION

§ 1.1 How many years has your organization been in business as a Contractor? 21

§ 1.2 How many years has your organization been in business under its present business name? 7

§ 1.2.1 Under what other or former names has your organization operated? Delta Mechanical Inc; Delta Mechanical of New England, Inc.; Delta Keyspan Inc.; Delta Keyspan LLC.

AIA Document A305™ – 1986. Copyright © 1964, 1969, 1979 and 1986 by The American Institute of Architects. **All rights reserved.** WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 15:30:12 on 03/05/2009 under Order No.1000364763_5 which expires on 7/22/2009, and is not for resale.
User Notes:
(3633154100)

§ 1.3 If your organization is a corporation, answer the following:

§ 1.3.1 Date of incorporation: August 1999

§ 1.3.2 State of incorporation: Delaware

§ 1.3.3 President's name: Bruce Bookbinder

§ 1.3.4 Vice-president's name(s) David Greenberg

§ 1.3.5 Secretary's name: Ass't; Michael Spooner, Dennis Medeiros, Steven Wiseman , Kevin Munroe

§ 1.3.6 Treasurer's name: Kimberly Bookbinder

§ 1.4 If your organization is a partnership, answer the following:

§ 1.4.1 Date of organization:

§ 1.4.2 Type of partnership (if applicable):

§ 1.4.3 Name(s) of general partner(s)

§ 1.5 If your organization is individually owned, answer the following:

§ 1.5.1 Date of organization:

§ 1.5.2 Name of owner:

§ 1.6 If the form of your organization is other than those listed above, describe it and name the principals:

§ 2. LICENSING

§ 2.1 List jurisdictions and trade categories in which your organization is legally qualified to do business, and indicate registration or license numbers, if applicable. RI Master Plumber 001953 RI Master Pipefitter 00006195 MA Master Plumber Gasfitter 11526 MA Master Pipefitter 22972 RI Master Fire Protection 00000068 MA Refrigeration Tech 15292

§ 2.2 List jurisdictions in which your organization's partnership or trade name is filed.

Rhode Island, Connecticut, Massachusetts, Delaware, New Hampshire & South Carolina

§ 3. EXPERIENCE

§ 3.1 List the categories of work that your organization normally performs with its own forces.

Plumbing, HVAC & Fire Protection

§ 3.2 Claims and Suits. (If the answer to any of the questions below is yes, please attach details.)

§ 3.2.1 Has your organization ever failed to complete any work awarded to it?

NO

§ 3.2.2 Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against your organization or its officers?

NO

§ 3.2.3 Has your organization filed any law suits or requested arbitration with regard to construction contracts within the last five years?

NO (we have been asked to join in arbitration)

AIA Document A305™ – 1986. Copyright © 1964, 1969, 1979 and 1986 by The American Institute of Architects. **All rights reserved.** WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 15:30:12 on 03/05/2009 under Order No.1000364763_5 which expires on 7/22/2009, and is not for resale.
User Notes:

§ 3.3 Within the last five years, has any officer or principal of your organization ever been an officer or principal of another organization when it failed to complete a construction contract? (If the answer is yes, please attach details.)

NO

§ 3.4 On a separate sheet, list major construction projects your organization has in progress, giving the name of project, owner, architect, contract amount, percent complete and scheduled completion date.

See Attached Item #1

§ 3.4.1 State total worth of work in progress and under contract:

$32,006,484

§ 3.5 On a separate sheet, list the major projects your organization has completed in the past five years, giving the name of project, owner, architect, contract amount, date of completion and percentage of the cost of the work performed with your own forces.

See Attached Item #2

§ 3.5.1 State average annual amount of construction work performed during the past five years:

$56,410,365

§ 3.6 On a separate sheet, list the construction experience and present commitments of the key individuals of your organization. See Attached Item #3 - Resume's of key individuals

We currently have sufficient bonding capacity and available work force

§ 4. REFERENCES

§ 4.1 Trade References: Seekonk Supply - Matt Quirk - 508-336-6650
Newman Associates - Hank Newman - 781-329-4000
Johnson Insulation - Steve Johnson - 401-433-5116

§ 4.2 Bank References: Sovereign Bank - Attn: Michael Smith 401-752-1431
One Financial Plaza
Providence, RI 02903

§ 4.3 Surety:

§ 4.3.1 Name of bonding company: Berkley Surety Group
290 Donald J Lynch Blvd
Marlborough, MA 01752

§ 4.3.2 Name and address of agent: Brian Rossi - Gencorp Insurance Group - 401-884-7800
16 Main Street
East Greenwich, RI 02818

§ 5. FINANCING

§ 5.1 Financial Statement.

§ 5.1.1 Attach a financial statement, preferably audited, including your organization's latest balance sheet and income statement showing the following items: See Attached Item #4

Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes receivable, accrued income, deposits, materials inventory and prepaid expenses); $15,949,601

Net Fixed Assets; $231,959

AIA Document A305™ – 1986. Copyright © 1964, 1969, 1979 and 1986 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 15:30:12 on 03/05/2009 under Order No.1000364763_5 which expires on 7/22/2009, and is not for resale.
User Notes:
(3633154100)

Other Assets; N/A

Current Liabilities (e.g., accounts payable, notes payable, accrued expenses, provision for income taxes, advances, accrued salaries and accrued payroll taxes); $11,967,103

Other Liabilities (e.g., capital, capital stock, authorized and outstanding shares par values, earned surplus and retained earnings). $4,212,228

§ 5.1.2 Name and address of firm preparing attached financial statement, and date thereof:
Feeley & Driscoll
200 Portland Street
Boston, MA 02114

§ 5.1.3 Is the attached financial statement for the identical organization named on page one?
No, Delta is a wholly owned subsidiary of Sycamore Enterprises, LLC.
Delta's assets, liabilities and equity are identified on pages 24-28 of the audited statements.

§ 5.1.4 If not, explain the relationship and financial responsibility of the organization whose financial statement is provided (e.g., parent-subsidiary).

Parent-subsidiary

§ 5.2 Will the organization whose financial statement is attached act as guarantor of the contract for construction? Yes

§ 6. SIGNATURE

§ 6.1 Dated at this 9th day of April, 2013

Name of Organization: Delta Mechanical Contractors, LLC

By:

Title: Vice President

6.2

M being duly sworn deposes and says that the information provided herein is true and sufficiently complete so as not to be misleading.

Subscribed and sworn before me this 9th day of April, 2013

Notary Public: Sarah Lessin, Notary Public

My Commission Expires: 6/20/2013

AIA Document A305™ – 1986. Copyright © 1964, 1969, 1979 and 1986 by The American Institute of Architects. **All rights reserved.** WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 15:30:12 on 03/05/2009 under Order No.1000364763_5 which expires on 7/22/2009, and is not for resale.
User Notes:
(3633154100)

DELTA MECHANICAL CONTRACTORS, LLC			
SUMMARY OF SIGNIFICANT CONTRACTS			
		CONTRACT VALUE	% COMPLETE
PROJECT :	CCRI-LINCOLN	$5,153,963	85%
OWNER :	STATE OF RHODE ISLAND		
CONTRACTOR:	DELTA MECHANICAL CONTRACTORS LLC		
CONTACT :	MICHAEL SPOONER 401 737 3500		
ARCHITECT :	RAYMOND L. HORRIDGE & ASSOCIATES, INC		
COMPLETION :	AUGUST 2012		
% WITH OWN FORCES	50%		
PROJECT :	URI COLLEGE OF PHARMACY	$13,665,574	90%
OWNER :	STATE OF RHODE ISLAND		
CONTRACTOR:	SUFFOLK CONSTRUCTION COMPANY		
CONTACT :	JOHN KHAYALI 617 445 3500		
ARCHITECT :	PAYETTE ASSOCIATES		
COMPLETION :	JUNE 2012		
% WITH OWN FORCES	75%		
PROJECT :	VA MEDICAL FCA	$1,865,822	75%
OWNER :	DEPARTMENT OF VETERANS AFFAIRS		
CONTRACTOR:	KWV, INC.		
CONTACT :	THOMAS MARON 401 714 0209		
ARCHITECT :	SMRT		
COMPLETION :	JUNE 2012		
% WITH OWN FORCES	65%		
PROJECT :	P451 OTC QUARTERS	$5,592,624	50%
OWNER :	US DEPARTMENT OF NAVY		
CONTRACTOR:	ABSHER CONSTRUCTION COMPANY		
CONTACT :	MICHAEL STEINTHAL 253 845 9544		
ARCHITECT :	DESIGN BUILD PROJECT		
COMPLETION :	DECEMBER 2012		
% WITH OWN FORCES	75%		
PROJECT :	URI HILLSIDE RESIDENCE	$3,002,546	65%
OWNER :	RI BOARD OF GOVERNORS FOR HIGHER EDUCATION		
CONTRACTOR:	KBE BUILDING CORPORATION		
CONTACT :	CRAIG ORTOLA 860 284 7411		
ARCHITECT :	LERNER/LADDS + BARTELS, INC.		
COMPLETION :	NOVEMBER 2012		
% WITH OWN FORCES	65%		
PROJECT :	RIC RECREATION CENTER	$1,852,512	80%
OWNER :	RI BOARD OF GOVERNORS FOR HIGHER EDUCATION		
CONTRACTOR:	KBE BUILDING CORPORATION		
CONTACT :	TONY MANCINI 860 284 7411		
ARCHITECT :	DESIGN PARTNERSHIP OF CAMBRIDGE		
COMPLETION :	JULY 2012		
% WITH OWN FORCES	75%		

DELTA MECHANICAL CONTRACTORS, LLC			
SUMMARY OF SIGNIFICANT CONTRACTS			
		CONTRACT VALUE	% COMPLETE
PROJECT :	CCRI KNIGHT CAMPUS	$3,263,000	85%
OWNER :	STATE OF RHODE ISLAND		
CONTRACTOR:	DELTA MECHANICAL CONTRACTORS (GC)		
CONTACT :	FREDERICK PUCILLO		
ARCHITECT :	HUGHES ASSOCIATES, INC.		
COMPLETION :	JUNE 2012		
% WITH OWN FORCES	90%		
PROJECT :	CCRI FLANAGAN CAMPUS	$1,375,135	90%
OWNER :	STATE OF RHODE ISLAND		
CONTRACTOR:	DELTA MECHANICAL CONTRACTORS (GC)		
CONTACT :	FREDERICK PUCILLO		
ARCHITECT :	HUGHES ASSOCIATES, INC.		
COMPLETION :	JUNE 2012		
% WITH OWN FORCES	80%		
PROJECT :	ELECTROMAGNETIC SENSOR FACILITY	$3,480,000	5%
OWNER :	NAVFAC MID ATLANTIC		
CONTRACTOR:	SUFFOLK CONSTRUCTION COMPANY		
CONTACT :	KEVIN KOEHLER		
ARCHITECT :			
COMPLETION :	JUNE 2013		
% WITH OWN FORCES	70%		
PROJECT :	CITIZENS BANK JB EAST	$1,084,700	75%
OWNER :	CITIZENS BANK		
CONTRACTOR:	GILBANE BUILDING COMPANY		
CONTACT :	PAUL TIERNEY		
ARCHITECT :	ROGER FERRIS & PARTNERS		
COMPLETION :	JUNE 2012		
% WITH OWN FORCES	75%		
PROJECT :	URI CBLS 4TH FLOOR	$1,282,100	40%
OWNER :	RI BOARD OF GOVERNORS FOR HIGHER EDUCATION		
CONTRACTOR:	GILBANE BUILDING COMPANY		
CONTACT :	ALISON SVENNINGSEN		
ARCHITECT :	PAYETTE ASSOCIATES		
COMPLETION :	OCTOBER 2012		
% WITH OWN FORCES	85%		

DELTA MECHANICAL CONTRACTORS, LLC
SUMMARY OF SIGNIFICANT CONTRACTS

		CONTRACT VALUE	% COMPLETE
PROJECT :	FCA SPD & HVAC	$1,050,000	0%
OWNER :	VA MEDICAL CENTER		
CONTRACTOR:	WILLIAMS BUILDING COMPANY		
CONTACT :	CARL ALTAMURA		
ARCHITECT :	SMRT		
COMPLETION :	MAY 2013		
% WITH OWN FORCES	85%		
PROJECT :	PHA - FOGARTY AND KENNEDY	$1,534,000	5%
OWNER :	PAWTUCKET HOUSING AUTHORITY		
CONTRACTOR:	IRON CONSTRUCTION GROUP		
CONTACT :	STEVEN DEPASQUALE		
ARCHITECT :	LPL DESIGN CONSULTANTS INC		
COMPLETION :	NOVEMBER 2012		
% WITH OWN FORCES	95%		
PROJECT :	CLAIBORNE BELL ELEMENTARY SCHOOL	$3,450,000	0%
OWNER :	NEWPORT SCHOOL COMMITTEE		
CONTRACTOR:	BACON CONSTRUCTION COMPANY		
CONTACT :	JOSEPH MCDONALD		
ARCHITECT :	GARCIA GALUSKA DESOUSA		
COMPLETION :	JULY 2013		
% WITH OWN FORCES	70%		

DELTA MECHANICAL CONTRACTORS, LLC				
SUMMARY OF SIGNIFICANT CONTRACTS				
		CONTRACT VALUE		% COMPLETE
PROJECT :	CENTRAL HIGH SCHOOL	$7,855,000		100%
OWNER :	PROVIDENCE PUBLIC BUILDING AUTHORITY			
CONTRACTOR:	GILBANE BUILDING COMPANY			
CONTACT :	ANGELO PETROCELLI 401 456 5800			
ARCHITECT :	MOUNT VERNON GROUP			
COMPLETION :	AUGUST 2007			
% WITH OWN				
FORCES	80%			
PROJECT :	RI TRAFFIC TRIBUNAL	$3,390,000		100%
OWNER :	STATE OF RI			
CONTRACTOR:	O AHLBORG & SONS INC			
CONTACT :	LUANN SCOTT 401 467 6300			
ARCHITECT :	EDWARD ROWSE ARCHITECTS			
COMPLETION :	MARCH 2007			
% WITH OWN				
FORCES	60%			
PROJECT :	BROOKS / ECKERD DRUG	$5,144,000		100%
OWNER :	BROOKS / ECKERD DRUG			
CONTRACTOR:	DF PRAY AND SONS			
CONTACT :	VINCENT VILLELLA 508 336 3366			
ARCHITECT :	AHARONIAN & ASSOCIATES, INC.			
COMPLETION :	MAY 2007			
% WITH OWN				
FORCES	80%			
PROJECT :	WYATT DETENTION CENTER	$8,493,000		100%
OWNER :	CENTRAL FALLS FACILITY CORPORATION			
CONTRACTOR:	O AHLBORG & SONS INC			
CONTACT :	FERNANDO TAVARES 401 467 6300			
ARCHITECT :	EDWARD ROWSE ARCHITECTS			
COMPLETION :	JULY 2007			
% WITH OWN				
FORCES	75%			
PROJECT :	URI STUDENT HOUSING (PLUMBING & HEATING)	$12,038,000		100%
OWNER :	STATE OF RI			
CONTRACTOR:	GILBANE BUILDING COMPANY			
CONTACT :	CHRIS BROWNING 401 456 5800			
ARCHITECT :	S/L/A/M			
COMPLETION :	APRIL 2007			
% WITH OWN				
FORCES	75%			
PROJECT :	TF GREEN AIRPORT TERMINAL IMPROVEMENTS	$6,665,000		100%
OWNER :	RI AIRPORT CORPORATION			
CONTRACTOR:	SKANSKA USA			
CONTACT :	CAMERON SMITH 401 461 8265			
ARCHITECT :	RDK ENGINEERS			
COMPLETION :	SEPTEMBER 2007			
% WITH OWN				
FORCES	75%			
PROJECT :	RI JUVENILE TRAINING CENTER	$9,849,000		100%
OWNER :	STATE OF RI			
CONTRACTOR:	GILBANE BUILDING COMPANY			

DELTA MECHANICAL CONTRACTORS, LLC				
SUMMARY OF SIGNIFICANT CONTRACTS				
		CONTRACT		%
		VALUE		COMPLETE
CONTACT :	ROBERT VIERRA 401 456 5800			
ARCHITECT :	RICCI GREENE ASSOCIATES			
COMPLETION :	DECEMBER 2007			
% WITH OWN				
FORCES	75%			
PROJECT :	PONAGANSETT MIDDLE SCHOOL	$3,943,000		100%
OWNER :	FOSTER/GLOCESTER REGIONAL BUILDING			
CONTRACTOR:	HV COLLINS			
CONTACT :	EDWARD HADFIELD 401 421 4080			
ARCHITECT :	AHARONIAN & ASSOCIATES			
COMPLETION :	AUGUST 2007			
% WITH OWN				
FORCES	75%			
PROJECT :	TOWER AT CARNEGIE ABBEY	$13,467,000		100%
OWNER :	CARNEGIE ABBEY DEVELOPMENT			
CONTRACTOR:	BOVIS LEND LEASE			
CONTACT :	THOMAS PERRY 617 598 4300			
ARCHITECT :	BURT HILL RITTLEMAN KOSAR ASSOCIATES			
COMPLETION :	APRIL 2009			
% WITH OWN				
FORCES	85%			
PROJECT :	NORTH SMITHFIELD MIDDLE SCHOOL	$3,962,000		100%
OWNER :	TOWN OF NORTH SMITHFIELD			
CONTRACTOR:	GILBANE BUILDING COMPANY			
CONTACT :	MATTEO ALIBRIO 401 456 5800			
ARCHITECT :	ROBINSON GREEN BERETTA, INC.			
COMPLETION :	SEPTEMBER 2008			
% WITH OWN				
FORCES	80%			
PROJECT :	URI BIO AND LIFESCIENCE CENTER	$7,953,000		100%
OWNER :	STATE OF RHODE ISLAND			
CONTRACTOR:	GILBANE BUILDING COMPANY			
CONTACT :	LYLE REED 401 456 5800			
ARCHITECT :	PAYETTE ASSOCIATES			
COMPLETION :	OCTOBER 2008			
% WITH OWN				
FORCES	75%			
PROJECT :	FIDELITY INVESTMENTS	$3,564,000		100%
OWNER :	FIDELITY INVESTMENTS			
CONTRACTOR:	GILBANE BUILDING COMPANY			
CONTACT :	HARM BROUWER 401 456 5800			
ARCHITECT :	RDK ENGINEERS			
COMPLETION :	DECEMBER 2008			
% WITH OWN				
FORCES	75%			

DELTA MECHANICAL CONTRACTORS, LLC
SUMMARY OF SIGNIFICANT CONTRACTS

		CONTRACT VALUE		% COMPLETE
PROJECT :	HANLEY CTE	$2,339,000		100%
OWNER :	CITY OF PROVIDENCE			
CONTRACTOR:	GILBANE BUILDING COMPANY			
CONTACT :	ANTHONY MURGIDA 401 228 7429			
ARCHITECT :	STUDIO JAED			
COMPLETION :	OCTOBER 2008			
% WITH OWN				
FORCES	80%			
PROJECT :	NAVY SUPPLY SCHOOL / BUILDING 1112	$4,450,000		100%
OWNER :	US DEPARTMENT OF NAVY			
CONTRACTOR:	HV COLLINS COMPANY			
CONTACT :	EDWARD HADFIELD 401 421 4018			
ARCHITECT :	CREATIVE ENVIRONMENT			
COMPLETION :	APRIL 2010			
% WITH OWN				
FORCES	75%			
PROJECT :	OCEAN HOUSE HOTEL	$6,395,000		100%
OWNER :	BLUFF AVENUE LLC			
CONTRACTOR:	DIMEO CONSTRUCTION COMPANY			
CONTACT :	MARK BANFIELD 401 781 9800			
ARCHITECT :	CENTERBROOK ARCHITECTS AND PLANNERS			
COMPLETION :	JUNE 2010			
% WITH OWN				
FORCES	75%			
PROJECT :	MIDDLETOWN POLICE FACILITY	$1,439,000		100%
OWNER :	TOWN OF MIDDLETOWN			
CONTRACTOR:	EW BURMAN INC			
CONTACT :	JOHN WRIGHT 401 738 5400			
ARCHITECT :	THE LAWRENCE ASSOCIATES			
COMPLETION :	JUNE 2009			
% WITH OWN				
FORCES	70%			
PROJECT :	BLUE CROSS / BLUE SHIELD OF RI	$15,428,000		100%
OWNER :	BLUE CROSS / BLUE SHIELD OF RI			
CONTRACTOR:	DIMEO CONSTRUCTION COMPANY			
CONTACT :	SCOTT EATON 401 781 9800			
ARCHITECT :	SYMMES MAINI & MCKEE			
COMPLETION :	SEPTEMBER 2009			
% WITH OWN				
FORCES	65%			
PROJECT :	COLT / ANDREWS SCHOOLS	$2,588,000		100%
OWNER :	TOWN OF BRISTOL, RI			
CONTRACTOR:	LUSI CONSTRUCTION CO			
CONTACT :	ARMAND LUSI 401 232 1010			
ARCHITECT :	L A TORRADO ARCHITECTS			
COMPLETION :	SEPTEMBER 2008			
% WITH OWN				
FORCES	75%			

DELTA MECHANICAL CONTRACTORS, LLC				
SUMMARY OF SIGNIFICANT CONTRACTS				
		CONTRACT		%
		VALUE		COMPLETE
PROJECT :	URI PELL MARINE SCIENCE CENTER	$3,110,000		100%
OWNER :	STATE OF RHODE ISLAND			
CONTRACTOR:	GILBANE BUILDING COMPANY			
CONTACT :	GEORGE MALAKIDIS 401 456 5800			
ARCHITECT :	BURT HILL RITTLEMAN KOSAR ASSOCIATES			
COMPLETION :	APRIL 2009			
% WITH OWN				
FORCES	75%			
PROJECT :	NARRAGANSETT SCHOOLS 2008	$2,820,000		100%
OWNER :	TOWN OF NARRAGANSETT			
CONTRACTOR:	DIMEO CONSTRUCTION COMPANY			
CONTACT :	GEOFF BEDDOU 401 781 9800			
ARCHITECT :	LA TORRADO ARCHITECTS			
COMPLETION :	FEBRUARY 2009			
% WITH OWN				
FORCES	80%			
PROJECT :	NATHAN BISHOP SCHOOL	$5,680,000		100%
OWNER :	CITY OF PROVIDENCE			
CONTRACTOR:	AGOSTINI CONSTRUCTION CO., INC.			
CONTACT :	CHAD HAWKSLEY 401 435 4848			
ARCHITECT :	ARCHITECTURE INVOLUTION, INC.			
COMPLETION :	AUGUST 2009			
% WITH OWN				
FORCES	75%			
PROJECT :	ROGER WILLIAMS UNIVERSITY RESIDENCE HALL	$6,660,000		100%
OWNER :	ROGER WILLIAMS UNIVERSITY			
CONTRACTOR:	BOND BROTHERS			
CONTACT :	TED NEVELLS 617 387 3400			
ARCHITECT :	PERKINS & WILL			
COMPLETION :	AUGUST 2009			
% WITH OWN				
FORCES	75%			
PROJECT :	PROVIDENCE SCHOOLS - CTE	$5,562,000		100%
OWNER :	CITY OF PROVIDENCE			
CONTRACTOR:	GILBANE BUILDING COMPANY			
CONTACT :	ANTHONY MURGIDA 401 228 7429			
ARCHITECT :	STUDIO JAED			
COMPLETION :	AUGUST 2009			
% WITH OWN				
FORCES	75%			
PROJECT :	WOONSOCKET MIDDLE SCHOOLS	$9,259,000		100%
OWNER :	CITY OF WOONSOCKET			
CONTRACTOR:	GILBANE BUILDING COMPANY			
CONTACT :	JOANNA KRIPP 401 456 5800			
ARCHITECT :	STUDIO JAED			
COMPLETION :	NOVEMBER 2009			
% WITH OWN				
FORCES	80%			

DELTA MECHANICAL CONTRACTORS, LLC				
SUMMARY OF SIGNIFICANT CONTRACTS				
		CONTRACT VALUE		% COMPLETE
PROJECT :	RI PUBLIC TRANSIT AUTHORITY	$3,959,000		100%
OWNER :	STATE OF RHODE ISLAND			
CONTRACTOR:	HV COLLINS COMPANY			
CONTACT :	PATRICK COLLINS 401 421 4080			
ARCHITECT :	THE ROBINSON GREEN BERETTA COMPANY			
COMPLETION :	MAY 2010			
% WITH OWN				
FORCES	75%			
PROJECT :	WARWICK INTERMODAL FACILITY	$7,030,000		100%
OWNER :	RI AIRPORT CORPORATION			
CONTRACTOR:	GILBANE BUILDING COMPANY			
CONTACT :	JAMES KENNEDY 401 456 5800			
ARCHITECT :	JACOBS EDWARDS & KELCEY			
COMPLETION :	OCTOBER 2010			
% WITH OWN				
FORCES	75%			
PROJECT :	RI SCHOOL FOR THE DEAF	$3,851,000		100%
OWNER :	RI SCHOOL FOR THE DEAF			
CONTRACTOR:	BACON CONSTRUCTION CO., INC			
CONTACT :	ROBERT GILCHRIST 401 431 1200			
ARCHITECT :	THE ROBINSON GREEN BERETTA COMPANY			
COMPLETION :	OCTOBER 2010			
% WITH OWN				
FORCES	75%			
PROJECT :	CVS DATA CENTER	$3,725,000		100%
OWNER :	CVS / CAREMARK CORPORATION			
CONTRACTOR:	DIMEO CONSTRUCTION COMPANY			
CONTACT :	ROBERT LAKE 401 781 9800			
ARCHITECT :	CUBE 3			
COMPLETION :	JUNE 2010			
% WITH OWN				
FORCES	90%			
PROJECT :	RI DIVISION OF MOTOR VEHICLES	$3,981,000		100%
OWNER :	STATE OF RHODE ISLAND			
CONTRACTOR:	DIMEO CONSTRUCTION COMPANY			
CONTACT :	JEFFREY MORRIS 401 781 9800			
ARCHITECT :	LERNER/LADDS + BARTELS, INC			
COMPLETION :	AUGUST 2010			
% WITH OWN				
FORCES	75%			
PROJECT :	EAST GREENWICH MIDDLE SCHOOLS	$4,320,562		100%
OWNER :	TOWN OF EAST GREENWICH			
CONTRACTOR:	GILBANE BUILDING COMPANY			
CONTACT :	JOANNA KRIPP 401 456 5800			
ARCHITECT :	SYMMES MAINI & MCKEE ASSOCIATES			
COMPLETION :	MAY 2011			
% WITH OWN				
FORCES	75%			

DELTA MECHANICAL CONTRACTORS, LLC				
SUMMARY OF SIGNIFICANT CONTRACTS				
		CONTRACT VALUE		% COMPLETE
PROJECT :	P112V MARITIME SUBSURFACE	$2,291,912		100%
OWNER :	US DEPARTMENT OF THE NAVY			
CONTRACTOR:	HV COLLINS CO			
CONTACT :	ROBERT GRZYB 401 421 4018			
ARCHITECT :	EDWARD ROWSE ARCHITECTS			
COMPLETION :	MAY 2011			
% WITH OWN				
FORCES	75%			
PROJECT :	CCRI-LINCOLN	$5,153,963		100%
OWNER :	STATE OF RHODE ISLAND			
CONTRACTOR:	DELTA MECHANICAL CONTRACTORS LLC			
CONTACT :	MICHAEL SPOONER 401 737 3500			
ARCHITECT :	RAYMOND L. HORRIDGE & ASSOCIATES, INC			
COMPLETION :	AUGUST 2012			
% WITH OWN				
FORCES	50%			
PROJECT :	URI COLLEGE OF PHARMACY	$13,665,574		95%
OWNER :	STATE OF RHODE ISLAND			
CONTRACTOR:	SUFFOLK CONSTRUCTION COMPANY			
CONTACT :	JOHN KHAYALI 617 445 3500			
ARCHITECT :	PAYETTE ASSOCIATES			
COMPLETION :	FEBRUARY 2013			
% WITH OWN				
FORCES	75%			
PROJECT :	VA MEDICAL FCA	$1,865,822		100%
OWNER :	DEPARTMENT OF VETERANS AFFAIRS			
CONTRACTOR:	KWV, INC.			
CONTACT :	THOMAS MARON 401 714 0209			
ARCHITECT :	SMRT			
COMPLETION :	JUNE 2012			
% WITH OWN				
FORCES	65%			
PROJECT :	P451 OTC QUARTERS	$5,592,624		95%
OWNER :	US DEPARTMENT OF NAVY			
CONTRACTOR:	ABSHER CONSTRUCTION COMPANY			
CONTACT :	MICHAEL STEINTHAL 253 845 9544			
ARCHITECT :	DESIGN BUILD PROJECT			
COMPLETION :	DECEMBER 2012			
% WITH OWN				
FORCES	75%			
PROJECT :	URI HILLSIDE RESIDENCE	$3,002,546		100%
OWNER :	RI BOARD OF GOVERNORS FOR HIGHER EDUCATION			
CONTRACTOR:	KBE BUILDING CORPORATION			
CONTACT :	CRAIG ORTOLA 860 284 7411			
ARCHITECT :	LERNER/LADDS + BARTELS, INC.			
COMPLETION :	NOVEMBER 2012			
% WITH OWN				
FORCES	65%			

DELTA MECHANICAL CONTRACTORS, LLC				
SUMMARY OF SIGNIFICANT CONTRACTS				
		CONTRACT VALUE		% COMPLETE
PROJECT :	RIC RECREATION CENTER	$1,852,512		100%
OWNER :	RI BOARD OF GOVERNORS FOR HIGHER EDUCATION			
CONTRACTOR:	KBE BUILDING CORPORATION			
CONTACT :	TONY MANCINI 860 284 7411			
ARCHITECT :	DESIGN PARTNERSHIP OF CAMBRIDGE			
COMPLETION :	JULY 2012			
% WITH OWN				
FORCES	75%			
PROJECT :	CCRI KNIGHT CAMPUS	$3,263,000		100%
OWNER :	STATE OF RHODE ISLAND			
CONTRACTOR:	DELTA MECHANICAL CONTRACTORS (GC)			
CONTACT :	FREDERICK PUCILLO			
ARCHITECT :	HUGHES ASSOCIATES, INC.			
COMPLETION :	JUNE 2012			
% WITH OWN				
FORCES	90%			
PROJECT :	CCRI FLANAGAN CAMPUS	$1,375,135		100%
OWNER :	STATE OF RHODE ISLAND			
CONTRACTOR:	DELTA MECHANICAL CONTRACTORS (GC)			
CONTACT :	FREDERICK PUCILLO			
ARCHITECT :	HUGHES ASSOCIATES, INC.			
COMPLETION :	JUNE 2012			
% WITH OWN				
FORCES	80%			
PROJECT :	ELECTROMAGNETIC SENSOR FACILITY	$3,480,000		60%
OWNER :	NAVFAC MID ATLANTIC			
CONTRACTOR:	SUFFOLK CONSTRUCTION COMPANY			
CONTACT :	KEVIN KOEHLER			
ARCHITECT :				
COMPLETION :	JUNE 2013			
% WITH OWN				
FORCES	70%			
PROJECT :	CITIZENS BANK JB EAST	$1,084,700		100%
OWNER :	CITIZENS BANK			
CONTRACTOR:	GILBANE BUILDING COMPANY			
CONTACT :	PAUL TIERNEY			
ARCHITECT :	ROGER FERRIS & PARTNERS			
COMPLETION :	JUNE 2012			
% WITH OWN				
FORCES	75%			
PROJECT :	URI CBLS 4TH FLOOR	$1,282,100		100%
OWNER :	RI BOARD OF GOVERNORS FOR HIGHER EDUCATION			
CONTRACTOR:	GILBANE BUILDING COMPANY			
CONTACT :	ALISON SVENNINGSEN			
ARCHITECT :	PAYETTE ASSOCIATES			
COMPLETION :	OCTOBER 2012			
% WITH OWN				
FORCES	85%			

DELTA MECHANICAL CONTRACTORS, LLC				
SUMMARY OF SIGNIFICANT CONTRACTS				
		CONTRACT		%
		VALUE		COMPLETE
PROJECT :	FCA SPD & HVAC	$1,050,000		20%
OWNER :	VA MEDICAL CENTER			
CONTRACTOR:	WILLIAMS BUILDING COMPANY			
CONTACT :	CARL ALTAMURA			
ARCHITECT :	SMRT			
COMPLETION :	NOVEMBER 2013			
% WITH OWN				
FORCES	85%			
PROJECT :	PHA - FOGARTY AND KENNEDY	$1,534,000		95%
OWNER :	PAWTUCKET HOUSING AUTHORITY			
CONTRACTOR:	IRON CONSTRUCTION GROUP			
CONTACT :	STEVEN DEPASQUALE			
ARCHITECT :	LPL DESIGN CONSULTANTS INC			
COMPLETION :	NOVEMBER 2012			
% WITH OWN				
FORCES	95%			
PROJECT :	CLAIBORNE BELL ELEMENTARY SCHOOL	$3,450,000		55%
OWNER :	NEWPORT SCHOOL COMMITTEE			
CONTRACTOR:	BACON CONSTRUCTION COMPANY			
CONTACT :	JOSEPH MCDONALD			
ARCHITECT :	GARCIA GALUSKA DESOUSA			
COMPLETION :	JULY 2013			
% WITH OWN				

ITEM 3

Bruce A. Bookbinder
Delta Mechanical Contractors, LLC
President / CEO

OVERVIEW:

With over 35 years experience in the plumbing and mechanical contracting industries, Bruce Bookbinder has successfully owned and managed Delta Mechanical Contractors to be one of the fastest growing, premier mechanical contracting operations in New England.

After graduating from the University of Miami in 1975 with a degree in Aerospace Management, Bruce joined his family's union plumbing and heating business. Over the years, Bruce developed relationships with all the prominent general contractors in the area and in 1991 he started his own open shop company, Delta Mechanical.

Since Delta's inception in 1991, it has completed over $600,000,000 of plumbing and HVAC systems. With current annual revenues exceeding $60,000,000 and a surety bond program that supports a $25,000,000 single job limit and an aggregate work program of $80,000,000, Delta Mechanical has distance itself from the competition and provides its customers with unparalleled professional service.

Clients can rely on Delta to deliver its scope of work with a high degree of quality and timeliness.

Bruce retains overall responsibility for estimating, purchasing and project management on renovations and new construction. Mr. Bookbinder's years of experience give him a unique ability to analyze designs and systems and recommend the most cost effective and viable approach while maintaining the original intent of the owner and engineer.

RECENT RELEVANT EXPERIENCE:

University of Rhode Island – New Student Housing

This recently completed $12,000,000 plumbing and HVAC new construction project houses several hundred students at the Kingston campus of the State University. Significant time pressures existed and were met to ensure the housing requirements of the school.

RECENT RELEVANT EXPERIENCE (CONT'D)

TF Green Airport Terminal Improvements and Maintenance Facility

The expansion project at the Providence Airport provided Delta with over $9,000,000 of plumbing, HVAC and Fire Protection work. This project required a significant coordination effort to minimize the disruption to the functionality of the terminal as well as working through extraordinary security precautions. The contract included over $750,000 of change orders and was completed on time.

Wyatt Detention Facility

We performed the plumbing and heating work for this $8,500,000 renovation and addition to the Federal Prison in Central Falls Rhode Island. The project consisted of providing 180 new cells for inmates along with visitation areas, hearing rooms, administrative offices, kitchen facility and a central boiler / chiller plant. In addition, we performed renovations to approximately 25,000 square feet of the existing occupied facility. Extensive security measures and a timely turnover of cells were essential to the project success.

Bank of America Operations Center

This rapid paced 174,000 square foot operations center was completed in a record 6 month time frame at a cost of $9,700,000. We installed computer room cooling with approximately 150 tons of cooling at 60000 cfm, space heating with 8,000,000 BTU's of heat through 20000 feet of pipe, 420 tons of space cooling with 10 roof top units and 168,000 cfm and plumbing with over 200 fixtures and 600 gallons of hot water storage.

Ponagansett Middle School

We provided $4,200,000 of new plumbing and HVAC systems to this state of the art school in Glocester, Rhode Island. Our work throughout the facility included classrooms, auditorium, cafeteria and gymnasium areas. The job was completed 4 weeks ahead of schedule.

RECENT RELEVANT EXPERIENCE (CONT'D)

RI Juvenile Training Center

Delta has a $9,800,000 contract to construct the plumbing, HVAC and Fire Protection work in these two state of the art facilities that exemplifies contemporary security systems as well as exceeds all energy conservation expectations. This project required additional attention due to the numerous modifications issued during the course of the project. Through the experience, expertise and dedication of Delta, the mechanical construction schedule is on track and will be completed as planned.

Brooks / Eckerd Drugs Headquarters

Our plumbing, heating and fire protection teams performed the work in this 260,000 square-foot World Headquarter facility. We provided over $5,100,000 of new construction at this predominately office location. The installation included 12,000,000 BTU's of hydronic heating from six Patterson Kelley boilers. The facility was air conditioned by 17 fifty (50) ton Lennox Roof Top units that supply air through over 240 VAV boxes. Johnson Controls provided the automation.

Meeting Street School

Delta installed over $2,200,000 of new HVAC and fire protection systems in Providence at this LEED certified schooling facility for the handicapped. Our work included Energy Recovery Roof Top Units and the Taco Load-Match hot water and chilled water piping systems.

Newport Heights 3

This $2,000,000 new plumbing and heating job in Middletown, RI was for 71 affordable condominium units.

G Tech Corporate Center

Located in downtown Providence, this landmark project included HVAC and plumbing for a 10 story office facility with underground parking and first floor retail areas. Based on our superior performance, we were awarded the tenant fit-out package and along with some of the retail areas. Our aggregate contract value exceeded $6,700,000.

RECENT RELEVANT EXPERIENCE (CONT'D)

Central High School

This $6,800,000 plumbing, mechanical and fire protection work has been on-going for over two years. Our original contract value was $1,800,000 and as a result of continued quality performance, we have been engaged over the past two years to perform significant change order work. This school is in a downtown Providence location, is 4 stories tall and is scheduled for completion in the winter of 2007. The project requirements included careful manpower and work area planning to avoid disruption to the daily school activities.

Independence Hall

Another time sensitive project, this $2,500,000 contract was for the renovation of classrooms, the central lobby, study hall, and auditorium areas. The building is comprised of 3 stories and 125,000 square feet. We provided an energy efficient water source heat pump system along with energy recovery units for the make up air in the central area's of the interior.

DAVID M. GREENBERG

7 Toni Circle
North Smithfield, Rhode Island 02896
(401) 996-8300 / d.greenberg@deltamechllc.com

PROFILE:

Successful entrepreneur with over 25 years of construction finance and management experience. In an eight year time frame, owned and developed a mechanical contracting operation from inception through sale to a major utility company. After the sale of the business, continued to act as an advisor to the Board of Directors of the acquiring company. Proficient as the liaison between the business operation and the financial community. Other experiences include working with construction businesses and the banking/bonding community; providing consultation services to businesses; developing business plans; preparing financial statements; planning and administrating budgets; negotiating lines of credit and bonding programs with growth oriented companies; maintaining financial controls from startup venture to takeover/buyout; negotiating company sales; interacting with business brokers. Adept in building relationships with industry experts for insurance and bonding. Strong work ethic and integrity. Computer proficient.

EDUCATION:

BRYANT COLLEGE, Smithfield, Rhode Island
MASTER OF SCIENCE/TAXATION

BOSTON UNIVERSITY, Boston, Massachusetts
BACHELOR OF SCIENCE/BUSINESS ADMINISTRATION
Concentration: ACCOUNTING *Cum Laude*

CERTIFICATIONS:

Certified Public Accountant

PROFESSIONAL MEMBERSHIPS:

Construction Financial Management Association
Associated Builders and Contractors (Rhode Island Chapter)

EXPERIENCE:

1999-Present

DELTA MECHANICAL CONTRACTORS LLC, f/k/a DELTA KEYSPAN, LLC, Warwick, Rhode Island
Mechanical Contracting
CHIEF FINANCIAL ADVISOR

Direct overall finance management, planning, budgeting and reporting functions for Delta Mechanical the successor to Delta Keyspan LLC. During the Keyspan ownership period served as the CFO for the New England Hub of Keyspan Business Solutions (union and non-union mechanical contractors as well as HVAC service and control operations - aggregated revenues of this group approximates $115 million annually). Additional duties include: conducting job profitability reviews; overseeing financial statement preparation; forecasting revenue and profits; performing rolling projections; working with all facets of insurance; conducting weekly management meetings; identifying shortages/excesses; liaising between local operations and corporate office in New York regarding operational and financial reporting issues; developing and implementing systems and procedures; meeting deadlines.

Accomplishments:

- *Developed systems and procedures for accounts payable/receivable, payroll and job costing functions.*
- *Directed several computer migrations.*
- *Met all reporting deadlines.*

1991-1999

DELTA MECHANICAL, INC., Warwick, Rhode Island
OWNER/BUSINESS & FINANCIAL CONSULTANT

Led the financial and administrative areas of a highly successful, rapidly growing open shop mechanical contractor. Duties included: acting as a liaison between small businesses, financial and insurances communities; developing business plans; producing accurate, timely and reliable financial statements; performing financial projections; conducting insurance reviews; attending bank and board of director meetings; negotiating lines of credit; succession planning buyouts, cross-purchase agreements; structuring and coordinating estate planning.

Accomplishments:

- *Began in a part-time ownership role; assumed full time position.*
- *Company is recognized as a premier mechanical contractor in the State of Rhode Island*
- *Grew company on open/merit shop basis.*
- *Treasurer of Associated Builders and Contractors*
- *Achieved several years of 100% controlled annual revenue growth.*
- *Groomed, primed, and sold business for multi-million dollar transaction.*
- *Successfully managed growth from $300,000 to $30 million.*

1982-1989

MARSHALL CONTRACTORS, INC., East Providence, Rhode Island
General Contractors
VICE PRESIDENT OF FINANCE

Performed overall financial management. Primary contact for banking, bonding and surety relationships. Duties included: forecasting financials for real estate investments; syndicating real estate ventures; reporting financials; planning and administering budget.

Accomplishments:

- *Started employment as Accounting Manager; promoted to Controller 1983 and to Vice President of Finance 1984.*
- *Instrumental in company growth from a $57 million operation to a $300 million business.*
- *Directed and participated in several computer conversion projects.*

1979-1982

DELOITTE & TOUCHE, Boston, Massachusetts
International Certified public accountant Firm
SENIOR ACCOUNTANT-CONSTRUCTION INDUSTRY GROUP

Jeffrey Bookbinder
Delta Mechanical Contractors, LLC
Chief Estimator

OVERVIEW:

With over 35 years experience in the plumbing and mechanical contracting industries, and the last 12 years at Delta Mechanical, Jeff Bookbinder has been the primary estimating resource for this successful business operation.

Jeff attended Clarkson University and in 1969 joined the Rhode Island Plumbers and Pipefitters union. Jeff worked diligently learning the trades while being employed by his family's business that was started by his grandfather. After 25 years of various on site project experiences, Jeff became a full time estimator.

RECENT RELEVANT ESTIMATES:

University of Rhode Island – New Student Housing

This recently completed $12,000,000 plumbing and HVAC new construction project houses several hundred students at the Kingston campus of the State University. Significant time pressures existed and were met to ensure the housing requirements of the school.

TF Green Airport Terminal Improvements and Maintenance Facility

The expansion project at the Providence Airport provided Delta with over $9,000,000 of plumbing, HVAC and Fire Protection work. This project required a significant coordination effort to minimize the disruption to the functionality of the terminal as well as working through extraordinary security precautions. The contract included over $750,000 of change orders and was completed on time.

Wyatt Detention Facility

We performed the plumbing and heating work for this $8,500,000 renovation and addition to the Federal Prison in Central Falls Rhode Island. The project consisted of providing 180 new cells for inmates along with visitation areas, hearing rooms, administrative offices, kitchen facility and a central boiler / chiller plant. In addition, we performed renovations to approximately 25,000 square feet of the existing occupied facility. Extensive security measures and a timely turnover of cells were essential to the project success.

RECENT RELEVANT ESTIMATES (CONT'D)

Bank of America Operations Center

This rapid paced 174,000 square foot operations center was completed in a record 6 month time frame at a cost of $9,700,000. We installed computer room cooling with approximately 150 tons of cooling at 60000 cfm, space heating with 8,000,000 BTU's of heat through 20000 feet of pipe, 420 tons of space cooling with 10 roof top units and 168,000 cfm and plumbing with over 200 fixtures and 600 gallons of hot water storage.

Ponagansett Middle School

We provided $4,200,000 of new plumbing and HVAC systems to this state of the art school in Glocester, Rhode Island. Our work throughout the facility included classrooms, auditorium, cafeteria and gymnasium areas. The job was completed 4 weeks ahead of schedule.

RI Juvenile Training Center

Delta has a $9,800,000 contract to construct the plumbing, HVAC and Fire Protection work in these two state of the art facilities that exemplifies contemporary security systems as well as exceeds all energy conservation expectations. This project required additional attention due to the numerous modifications issued during the course of the project. Through the experience, expertise and dedication of Delta, the mechanical construction schedule is on track and will be completed as planned.

Brooks / Eckerd Drugs Headquarters

Our plumbing, heating and fire protection teams performed the work in this 260,000 square foot World Headquarter facility. We provided over $5,100,000 of new construction at this predominately office location. The installation included 12,000,000 BTU's of hydronic heating from six Patterson Kelley boilers. The facility was air conditioned by 17 fifty (50) ton Lennox Roof Top units that supply air through over 240 VAV boxes. Johnson Controls provided the automation.

RECENT RELEVANT ESTIMATES (CONT'D)

Meeting Street School

Delta installed over $2,200,000 of new HVAC and fire protection systems in Providence at this LEED certified schooling facility for the handicapped. Our work included Energy Recovery Roof Top Units and the Taco Load Match hot water and chilled water piping systems.

Newport Heights 3

This $2,000,000 new plumbing and heating job in Middletown, RI was for 71 affordable condominium units.

G Tech Corporate Center

Located in downtown Providence, this landmark project included HVAC and plumbing for a 10 story office facility with underground parking and first floor retail areas. Based on our superior performance, we were awarded the tenant fit-out package and along with some of the retail areas. Our aggregate contract value exceeded $6,700,000.

Central High School

This $6,800,000 plumbing, mechanical and fire protection work has been on-going for over two years. Our original contract value was $1,800,000 and as a result of continued quality performance, we have been engaged over the past two years to perform significant change order work. This school is in a downtown Providence location, is 4 stories tall and is scheduled for completion in the winter of 2007. The project requirements included careful manpower and work area planning to avoid disruption to the daily school activities.

Independence Hall

Another time sensitive project, this $2,500,000 contract was for the renovation of classrooms, the central lobby, study hall, and auditorium areas. The building is comprised of 3 stories and 125,000 square feet. We provided an energy efficient water source heat pump system along with energy recovery units for the make up air in the central area's of the interior.

Peter A. Rocchio

30 Rose Street, Narragansett, RI 02882 H (401) 783-8470 C (401) 286-5265
Email PMRocchio@aol.com

PROFILE: Over 15 years experience managing multiple HVAC, plumbing, refrigeration and general construction projects ranging in contract value from $1,000 to over $8,000,000.

EDUCATION: Bachelor or Science, Mechanical Engineering
University of Rhode Island, Kingston RI
Institute of Project Management CCE Certificate
University of Texas, Austin, TX

EXPERIENCE:

2001-Present *Delta Mechanical LLC, Warwick, RI*

1991-2001 *Marandola Mechanical, Warwick, RI*
Project Manager / Administrator

APPLIED PROFESSIONAL SKILLS/MULTIPLE & CONCURRENT PROJECTS

- Purchasing material & equipment that meets the projects requirements including alternate manufactures that meet the specifications with cost savings.
- Negotiating contracts with subcontractors, reviewing scope and purchasing competent subcontractors that will deliver the project on time and under budget.
- Scheduling a labor force to meet the demands of the contract schedule. Maximizing production by monitoring the job and adding crews with demand well as pulling back in order to maximize production
- Working with the job foreman in order to establish a plan and set goals that will be meet during all phases of construction.
- Expediting material and equipment deliveries in conjunction with the construction schedule to minimize materials handling and utilize equipment
- Scheduling Subcontractors and subcontractor trades as required by the contract schedule.
- Working with the Construction Management team throughout the project in order to assist in solving the many items that arise during a construction project.
- Value engineering equipment in systems to obtain similar results at a cost savings to the owner.
- Cost budget performance analysis
- Contract change orders estimating and negotiation of the cost impacts due to changes in contract scopes.
- Contract requisition billing

1989 - 1998 Estimator
Duties include estimating labor and material excess of *$15,000,000.*

Select Sampling of Projects Managed 1997 - 2005

Project Value	Location	System	Approx. Contract
Hilton Garden Inn	Warwick RI	HVAC, Plumbing & Fire	$1,700,000
Watson Center for Technology	Providence, RI	HVAC	$175,100
South County Hospital	Wakefield, RI	HVAC, Plumbing & Fire	$3,847,000
Cox Communications	West Warwick, RI	HVAC, Plumbing	$2,009,267
EMC	Hopkinton, MA	HVAC, Plumbing & Fire	$5,101,365
Jefferson @ Providence Place	Providence, RI	HVAC, Plumbing & Fire	$7,600,000

Wyeth Ayrest Pharmaceutical	West Greenwich, RI	HVAC, Plumbing	$2,400,000
URI Steam plant Upgrades	Kingston RI	HVAC, Plumbing & Site work	$5,500,000
Super Stop & Shop	Newport & Narragansett	HVAC & Plumbing	$1,000,000
Nordstrom	Providence. Place Mall	Plumbing	$900,000
Raytheon Systems Grid, Restrooms, Chiller & Cooling Tower	Portsmouth, RI	HVAC & Plumbing	$875,000
Beacon Mutual Insurance	Warwick, RI	Plumbing	$230,000
Met Life New Kitchen	Warwick, RI	HVAC & Plumbing	$140,000
South County Hospital	South Kingston, RI	HVAC & Plumbing	$1,100,000
Fatima Hospital	North Providence, RI	HVAC & Plumbing	$2,200,000
RIPTA Garage	Providence, RI	HVAC, Plumb & Process Pipe	$2,900,000

AFILATIONS: New England Mechanical Contractors
INTERESTS: Golf, Tennis, Running
REFRANCES: Available on Request

JOHN F. SMITH JR.

46 Pires Drive
Oakdale CT. 06370
(860) 848-8878 Home Phone
(401)473-4753 Cell Phone

SUMMARY: Experienced Mechanical Contractor, General Construction & Operations Manager with Connecticut P2 and S4 Journeyman Licenses (plumbing, heating & cooling, unlimited) Excellent command of Industrial, Commercial & Government applications / codes. Accustomed to bringing high dollar, technically complex projects in on time and on/under budget. Build strong working relationships with employees, architects, engineers, owners, fire & building code officials and all trades.

EXPERIENCE:

November 2005
Delta Mechanical Contractors, LLC
Project Manager
Responsible for overseeing mechanical projects at the University of Rhode Island.
Review and coordinate all materials, and labor to complete projects. Review and prepare all submittals, correspondence, schedules, change order requests, proposals and update project budgets.
Review and prepare all monthly requisitions.
Insure compliance with contracts, project schedules, client satisfaction and profit objectives.

May 2004 - September 2005
Ferguson Mechanical Co., Inc.
General Manager Mechanical Construction
Responsible for implementation of construction software Expedition, participate in final review of project estimates. Participate in contract negotiations, and contract review.
Oversee Project Managers and Project Assistants.
Prepare project cost codes, oversee job cost, review estimated cost to complete.
Oversee purchasing of subcontracts and materials
Hire & Supervise field personnel
Review & Prepare correspondence, change order requests, proposals, change orders update project budgets.
Review all monthly requisitions, Interact with accounting department.
Insure compliance with contracts, project schedules, client satisfaction and profit objectives.

June 2003 - May 2004
The Nutmeg Companies Inc.
General Contractors
Sr. Project Manager
Responsible for implementation of construction software Expedition, and implementation of project management duties. Responsible for managing General Construction of a design build medical center in Norwich CT., a negotiated three story Apartment complex in Norwich, Ct., and the State of Connecticut Appellate Court House project in Hartford CT.

March 1996 - September 2002
Delta KeySpan, LLC
Vice President of Operations:
On behalf of major Mechanical Contracting firm, responsible for coordinating all technical, logistical, and staffing needs for multi million dollar construction, new, design/build, and renovation projects (throughout RI and MA) Review and participate in choosing new projects, review estimates, negotiate contracts, create project budgets.
Assign and oversee Project Managers / Project Assistants.
Insure quality of work, compliance with contracts; project schedules client satisfaction and profit objectives.
Hire and supervise all management staff for operations.
Oversee purchasing of subcontractors, and materials.
Review correspondence; change order requests, proposals, and change orders, update project budgets.
Review estimated costs to complete on project with Project Managers finalize for CFO review
Review all monthly requisitions prepared by Project Managers Interact with accounting department.

1979-1996
Kendland Company Inc.
1990 - 1996 Vice President:
Oversee all office administrative functions, operations, estimating, and accounting, negotiated contracts, reviewed all estimated cost to complete and financial statements, reviewed bonding requirements for projects and bonding company.

1987 - 1990
Kendland Company Inc.
Operations Manager:
Reviewed projects awarded, assign and oversee Project Managers / Project Assistants,
Assign foreman.
Review all project correspondence, and purchasing.
Chair operations meetings with managers

1984 - 1987
Kendland Company Inc.
Project Manager:
Take projects from concept thru C.O Insure quality of work, compliance with specifications, codes, and project schedules & profits objectives.

- Establish schedules, manpower, equipment and material requirements.
- Procure permits, interpret drawings and contracts.
- Hire & supervise subcontractors. Oversee Purchasing, contract & budget administration
- Attend progress meetings, work closely with architects, engineers, owners and c supervisors to identify and resolve problems.
- Negotiate equitable fees for change orders/additional work requirements.

1979 - 1984
Served as Plumbing & HVAC Mechanic (3 years), Project Foreman / Supervisor (3 years) Held significant technical, operations management & site supervision responsibilities. Trouble shot design, installation, material and labor problems.

ASSETS: Excellent mechanical & management background, bring strong technical, logistical and communication skills to my work. Able to build consensus brings parties together in a common cause. Well organized, skilled in handling administrative and financial detail, labor demands. Safeguard company and client interests, bring jobs in on schedule and budget. Welcome responsibility, a fast pace and a chance to produce tangible results.

REFERENCES: Available upon Request

Project highlights include:

State of Connecticut Cheshire Correctional Facility	1.7 million
State of Connecticut Niantic Women's Correctional Facility	3.6 million
State of Connecticut Montville Correctional Facility	5.8 million
State of Rhode Island Department of Labor & Training Cranston R.I	3.1 million
Washington Hall Kitchen Renovations West Point Military Academy	3.5 million
Strategic Maritime Facility Newport R.I. Navy Base	7 million
Undersea Weapons facility Newport R.I. Navy Base	3.6 million
Underground Steam & Condensate replacement Westover Air Force Base	1.6 million
Building 260 Pfizer Central Research Groton CT.	2.7 million
Building 274 Cage Wash Pfizer Central Research Groton CT.	6.5 million
Building 156 Canine Facility Pfizer Central Research Groton CT.	2.7 million
Fidelity Investment Building B, Smithfield R.I	1.7 million
University of Mass. Dartmouth Student Dorm North Dartmouth Mass.	6.6 million
Factory Mutual Insurance Test Burn Facility Glouster R.I	6.1 million
Appellate Court House Hartford CT. General Construction	8.3 million
Wawecus Medical center design Build General Construction	5.3 million
A.I Prince Tech Renovation Hartford CT.	1.2 million
	15 million

MICHAEL R. SPOONER

60 Janet Drive
Cranston, RI 02921
(401) 941-6138

SUMMARY:

Experienced Mechanical Superintendent, General Foreman with Rhode Island State Master Plumbing License, and Medical Gas Licenses. Excellent knowledge of reading plans, and specifications for types of construction / codes, accustomed to bringing high dollar, technically complex projects in on time and on / under budget. Build strong working relationships with employees, architects, engineers, owners, fire and building code officials and all trades.

EXPERIENCE:

May 2000 – Present
Delta Mechanical Contractors, LLC
General Foreman / Superintendent
Responsible for overseeing plumbing and HVAC projects in the field, review and coordinate layout for field installation with project schedules, oversee manpower requirements, attend project meetings, schedule material deliveries insure compliance with contracts, project schedules, client satisfaction and project objectives.

Jan 1993 – April 2000
Pagnozzi Plumbing & Heating
Mechanical Foreman /Lead Mechanical Technician
Responsible for overseeing plumbing & heating projects in the field, coordinating all mechanical service calls & troubleshooting. Schedule field manpower and assist in scheduling all field issues.

Jan 1990 – Dec 1992
Spidel Textron
Boiler Plant Engineer
Responsible for maintaining plant boilers, while working at Spidel, attended New England Technical Institute in the evenings and obtained an Associates Degree in Plumbing and Heating and a certification in computers and electronics.

Jan 1988 – Dec 1989
A1 Security Owner
Modern Security Co – Owner
Responsible for selling and installation of Home, Auto, and Boat security systems.

Affiliated Qualifications / Certifications

OSHA 30 certified
CPR & First Aid Certified
Confined Space Entry Certified
3M Fire Stopping Certification
Equipment Lifts and Boom Lift certified
Pass Load Equipment certified
Gas Flex installation certification
Boiler Engineers License

Significant Project Highlights

Fidelity Investments, Smithfield, RI, General Superintendent
URI Residence Dorms Plumbing, General Superintendent
URI Residence Dorms HVAC, General Foreman
URI Hope Dining Facility, General Foreman
URI Little Four Renovations, General Foreman
Peerless Building, Providence, RI, General Foreman
Providence College, General Foreman
South County Hospital, Foreman
Building 1157, Newport Navy Base, Foreman

DELTA
MECHANICAL
CONTRACTORS, LLC.

Steven L. Wiseman

136-1 North Washington Street

Norton, MA. 02766

Resume

Qualification Summary:

I offer forty years of experience in the mechanical and electrical trades. This experience includes fuel oil installation and service, fire protection systems installation and service, refrigeration systems installation and service, pipefitting, plumbing and HVAC installation and service. I hold Massachusetts licenses in all of these trades. I am also experienced in electrical contracting and controls although I am not licensed in these trades. For the past twenty three years I have been employed as an estimator, operations manager or project manager in the mechanical contracting industry. I have managed projects in the residential, commercial and industrial fields including laboratories, power plants, water treatment, hospitals and drug industries.

Recent Projects:

HVAC Project Manager for The Macallen Building, the first 'green' residential development in Boston.

HVAC Project Manager for Nouvelle at Natick, luxury condominium high rise.

HVAC, Plumbing and Fire Protection Project Manager for two mixed use Buildings at Northeastern University.

HVAC project Manager for The Plymouth Trial Court.

HVAV and Plumbing Project Manager for the Fall River Trial Court.

HVAC and Process Piping Project Manager for the CUB Building and utilities distribution at the Bristol Myers Drug Manufacturing facility in Devens Massachusetts.

Employment Experience:

October 2008- Present: Project Executive for Plumbing and Mechanical Trades for Commercial, Educational and Government Projects.

2005 – 2008 Project Manager N. B. Kenney Co., Inc. Managing projects with a combined value of over fifty million dollars in the HVAC and Plumbing trades.

2002 – 2005 Project Manager J. C. Cannistraro LLC. Managed projects in the HVAC, Plumbing and Fire Protection trades.

2000 – 2002 Project Manager and Estimator Harding and Smith. HVAC, Plumbing and Fire Protection trades.

1999 – 2000 Project Manager Millennium Mechanical Inc. Managed HVAC and Plumbing projects.

1995 – 2000 Owner Boston Mechanical Contracting Co. HVAC, Plumbing, Fire Protection and Electrical Contracting.

1990 – 1995 Manager Boston Air Systems. HVAC and Plumbing installations and service.

1986 – 1990 Operations/ Project Manger Empire Engineering Co., Inc. Installation and service of main frame computer facilities.

SYCAMORE ENTERPRISES, LLC
AND SUBSIDIARIES

CONSOLIDATED FINANCIAL STATEMENTS

FOR THE YEARS ENDED
SEPTEMBER 30, 2012 AND 2011

Delta Mechanical Contractors, LLC
Financial Documents - CONFIDENTIAL