SECTION 00310

BID PROPOSAL

Boat Ramp Improvements
Port of Galilee
Narragansett, RI

P & D PROJECT NUMBER 10-12

CARDI CORPORATION
Name of Bidder

400 LINCOLN AVENUE
Address

WARWICK, RI 02888
Address

05-0314973
FEIN No.

TO THE CHIEF PURCHASING OFFICER OF THE STATE OF RHODE ISLAND, acting in the name and on behalf of the Department of Environmental Management, Division of Planning and Development.

The undersigned proposes to furnish all labor and materials required for the **Boat Ramp Improvements at The Port of Galilee, Narragansett, RI** in accordance with the accompanying Contract Documents, plans and specifications prepared by the Department of Environmental Management, Division of Planning and Development for the Bid Price specified below, subject to additions and deductions according to the terms of the contract documents.

A. ADDENDA

This bid includes Addenda numbered: #1 and dated: 9/25/13
This bid includes Addenda numbered: #2 and dated: 9/25/13
This bid includes Addenda numbered: _____ and dated: _____

B. BASE BID

Total proposed Base Bid Price:
ONE MILLION FIFTY EIGHT THOUSAND + NO/100 DOLLARS ($1,058,000.00)
(Price in Words) (Numbers)

BASE BID BREAKDOWN:

ITEM #	ITEM DESCRIPTION	UNIT	ESTIMATED QUANTITY	In dollars and cents UNIT PRICE	AMOUNT BID
1	General Contract Requirements	LS	N/A	N/A	70,000-
2	Bonds	LS	N/A	N/A	11,000-
3	Temporary Facilities	LS	N/A	N/A	2,000-
4	Site Prep	LS	N/A	N/A	40,000-
5	Erosion and Sedimentation Controls	LS	N/A	N/A	20,000-
6	Temporary Cofferdam (Design and Construction)	LS	N/A	N/A	281,000-
7	Earthwork	LS	N/A	N/A	150,000-
8	Precast Boat Ramp Slabs	EA	80	1,500-	120,000-
9	Cast-in-Place Concrete	LS	N/A	N/A	70,000-
10	Boat Ramp Base	LS	N/A	N/A	60,000-
11	Bituminous Base Course	TON	14	250-	3,500-
12	Ramp Friction Course	TON	14	250-	3,500-
13	Treated Timber Piles	LS	N/A	N/A	40,000-
14	Floating Docks	LS	N/A	N/A	100,000-

ITEM #	ITEM DESCRIPTION	UNIT	ESTIMATED QUANTITY	In dollars and cents UNIT PRICE	AMOUNT BID
15	40 ft. Aluminum Gangway	EA	1	12,000-	12,000-
16	Fixed Timber Pier Addition	LS	N/A	N/A	16,000-
17	Coated Steel Sheet Piling with Timber Cap	LS	N/A	N/A	59,000-

Total of Base Bid Breakdown $ 1,058,000-

NOTE: The sum of the price of all 17 Base Bid Items should equal the Total Proposed Base Bid Price and shall include all work required in the Contract Documents. In case of a conflict the Total Proposed Base Bid Price shall govern.

C. ALTERNATIVES:

There are no alternatives

D. GENERAL CONTRACTOR AND SUBCONTRACTOR BASE BID PRICE BREAKDOWN

The proposed base bid price is subdivided as follows:

ITEM 1. The work of the General Contractor, being all work performed by the General Contractor's own work force: ONE MILLION FIFTY EIGHT THOUSAND NO/100 DOLLARS $ 1,058,000-
(Price in words) (Numbers)

ITEM 2. The work of the General Contractor, being all work performed by a subcontractor not part of the General Contractor's own work force covered by ITEM 1 above:

SUB-TRADE	NAME OF SUBCONTRACTOR	AMOUNT
		$
		$
		$

TOTAL OF ITEM NO. 2: _____ $ _____
(Price in Words) (Price in Numbers)

E. QUALIFICATIONS OF SUBCONTRACTORS

The undersigned agrees that each of the above-named will be used for the work indicated at the amounts stated, unless a substitution is made with prior written approval of the Owner.

The undersigned further agrees to pay the premiums for the performance and payment bonds furnished by the subcontractors as required herein and that all of the cost of all such premiums is included in the amount set forth in item 1 of this bid.

F. LEGAL ORGANIZATION

The undersigned is a (an) CORPORATION (Individual-Partnership-Corporation-Joint Venture). Attach copies of articles of incorporation or partnership agreement, and Rhode Island Secretary of State's Certificate of Good Standing.

G. QUALIFICATIONS TO PERFORM WORK

The undersigned offers the following information as evidence of its organizational qualifications to perform the work as bid upon according to all requirements of the plans and the specifications.

1. The undersigned has been in business as a General Contractor under present business name for 48 years.

2. List at least two and no more than five recent projects on which the undersigned served as the General Contractor for work of similar character as required for the above named project, along with the date of the project, the name of the Architect/Engineer, and the contract price

PROJECT NAME	DATE	ARCHITECT/ENGINEER	CONTRACT PRICE
1. E. TRANSIT STREET BOAT RAMP	7/12	UHB	$ 1,200,000-
2. DOCK IMPROVEMENTS COLT STATE PARK	4/13	RI DEM	$ 387,500-
3. SAKONNET RIVER BRIDGE	1/09	COMMONWEALTH	$ 164,000,000-
4.			$
5.			$

3. List all construction contracts between the undersigned and the State of Rhode Island in the past five (5) years:

	PROJECT NAME	DATE	STATE AGENCY	STATE CONTACT PERSON	CONTRACT PRICE
1.					$
2.					$
3.					$
4.					$
5.					$
6.					$
7.					$
8.					$
9.					$
10					$

SEE ATTACHED

H. VIOLATION OF RI/DEM LAWS AND REGULATIONS

The undersigned is / is not (Please circle one) currently cited as being in violation of any law or regulation administered by the Department of Environmental Management.
If Yes please explain._____

I. REQUIREMENT FOR LICENSE NUMBER

In compliance with the requirements of Rhode Island General Law, Section 5-65-23, my Rhode Island license number for work to be performed by this firm as prime contractor is:

LICENSE NUMBER: 31583

The undersigned acknowledges by signature below that the undersigned has read and understands the Information to Bidders, the terms of which are hereby incorporated into this Proposal.

DATE: 10/3/13

BIDDER: CARDI CORPORATION

BY: _____
Signature

Stephen A. Cardi II — Vice President
Print Name — Title

BUSINESS ADDRESS: 400 LINCOLN AVENUE
WARWICK, RI
02888

TELEPHONE NUMBER: (401) 739-8300

FEIN NO.: 05-0314973

**********END OF PROPOSAL**********

CARDI CURRENT RIDOT BACKLOG - PROJECT TITLE	CONTRACT #
REPLACEMENT OF SAKONNET RIVER BRIDGE # 250 (STEEL OPTION)	2008-CB-056
ORMS STREET BRIDGE # 702 over I-95 IN THE CITY OF PROVIDENCE	2011-CB-041
1R IMPROVEMENTS TO ROUTE 2 - SOUTH COUNTY TRAIL / QUAKER LANE	2011-CH-024
REHABILITATION OF CONANT STREET RAILROAD BRIDGE # 915 - PAWTUCKET	2011-CB-036
REHABILITATION OF COVE BRIDGE # 495 - PORTSMOUTH	2011-CB-022
BRIDGE REPLACEMENT OF BRANCH AVENUE BRIDGE No. 976	2010-CB-090
REPLACEMENT OF LAUREL AVENUE BRIDGE No. 976	2010-DF-055
POST ROAD RESURFACING - FRANKLIN RD. TO SCHOOL ST.	2011-CH-048
WASHINGTON PEDESTRIAN BRIDGE REPAIR - EAST PROVIDENCE	2011-CB-051
I-295 SAFETY & BRIDGE C-3B BRIDGE # 750	2011-CB-011
REHABILITATION OF POCASSET RIVER BRIDGE No. 23 - CITY OF CRANSTON, PROVIDENCE COUNTY, RI	2012-CB-017
REHABILITATION OF RANDALL STREET BRIDGE # 974 - PROVIDENCE, RI	2012-CB-013
IMPROVEMENTS TO FRUIT HILL AVENUE - CONTRACT 2	2012-CH-007
WASHINGTON PEDESTRIAN BR. #200 & WARREN AVE. BR. # 464 - GANO ST. (Prov.) TO WARREN AVE. (E.PROV)	2012-CB-046
COVENTRY GREENWAY-WEST PROPOSED SHARED-USE PATH TOWN OF COVENTRY & WEST WARWICK, COUNTY OF KENT	2011-CH-027
NORTH WEST BIKE TRAIL WOONASQUATUCKET RIVER BIKEWAY - CONTRACT No. 4	2012-CH-010
IMPROVEMENTS TO ROUTE 216	2012-CH-067
TRAFFIC SIGNAL INSTALLATION - RT. 102 LEFT TURN LANES	2012-CT-016
1R HIGHWAY SAFETY IMPS. (VARIOUS STREETS) WESTERLY, RI	2012-CH-006
BRIDGE PRESERVATION - CONTRACT 1 - VARIOUS I-95 LOCATIONS WARWICK and CRANSTON, RHODE ISLAND	2012-CB-060
IR IMPS. TO RTE 44 (Austin Ave. to Danecroft Ave.)	2012-CH-082
RECLAMATION OF ROUTE # 165 (Ten Rod Rd) - Exeter, RI Route 3 to Connecticut Line	2012-CH-018
TYPE II EMERGENCY REPAIRS SOUTHBOUND - ROUTE 1 @ WOODRUFF AVENUE	2012-CH-101
EMERGENCY REPAIRS TO POPPASQUASH BRIDGE # 293 - BRISTOL, RI	2013-DF-035
HURRICANE SANDY REPAIRS TO POPPASQUASH ROAD - BRISTOL, RI	2013-DF-045
HURRICANE SANDY - CLEANING, FLUSHING, VIDEO DRAINAGE STRUCTURE PIPE - STATEWIDE RI	2013-DF-040
I-195 RELOCATION, CONTRACT 14 - WEST SIDE CITY STREETS, PROVIDENCE	2013-CH-004
REPAIRS TO JEFFERSON BLVD SOUTH BRIDGE # 634 - WARWICK, RI	2013-CB-025

CARDI CORPORATION
LISTING OF ALL RIDOT PROJECTS
PREVIOUS 5 YEARS

DATE of BID	PROJECT DESCRIPTION	ORIGINAL CONTRACT AMOUNT	OWNER and CONTACT PERSON	COMPLETION DATE	DESCRIPTION of the WORK
1/21/09	State of RI Replacement of the Sakonnet River Bridge #250 Steel Option	$163,777,992.00	RIDOT Larry Bailey 401-222-2481	September 2013	Bridge Construction and Approaches
3/9/09	State of RI Resurfacing of Rt. 246 in Lincoln	$1,384,121.00	RIDOT Gary Tella 401-641-6133	December 9, 2009	Roadway Resurfacing
6/17/09	State of RI Reclamation on Rt. #138 in Richmond	$2,294,672.96	RIDOT William Smith	November 6, 2009	Reclaim & Resurface Route 138
7/17/09	State of RI Statewide Stormdrain Retrofit Project - BMP Monitoring	$296,983.25		October, 2009	Storm Drainage Repairs
12/9/09	State of RI Round Top Bridge #378 Callahan School St. (RT.96) over Clear River Burrillville	$1,275,549.50	RIDOT William Smith 401-639-0969	October 29, 2010	Construction of Precast Abutments & Superstructure
3/3/10	State of RI Improvements to Rt. #91 inWesterly (Contract 2 East)	$2,331,616.39	RIDOT Joseph Amatore 401-641-6931	December 10, 2010	Resurfacing Route 91
4/9/10	State of RI Improvements to Rt. 99 1R Industrial Highway) (Woonsocket	$3,266,663.00	RIDOT Bruce Santa Anna 401-641-4043	SC April 21, 2011	Resurfacing Route 99
5/13/10	State of RI Emergency Repairs to I-295 (West Sites)	$337,513.00	RIDOT William Smith 401-639-0969	July, 2010	Flood Repair I-295
5/27/10	State of RI Emergency Repairs Washington County - (Northeast)	$233,600.00	RIDOT Roland Omisore 401-265-3335	August, 2010	Flood Repairs
5/27/10	State of RI Emergency Repairs Washington County - (Southeast)	$262,700.00	RIDOT Leo Boisclair 401-641-8375	August, 2010	Flood Repairs
6/9/10	State of RI Emergency Repairs to Old Colony R.R. (Newport Branch)	$299,000.00	RIDOT Esam Eid 401-641-7926	August, 2010	Flood Repairs
6/22/10	State of RI Emergency Repairs to I-295 East (Contract 2)	$666,000.00	RIDOT William Smith 401-648-0989	September, 2010	Flood Repairs
8/18/10	State of RI Emergency Repairs to State & Municipal Roads - North	$336,500.00	RIDOT Donald Murphy 401-641-8928	October, 2010	Flood Repairs

CARDI CORPORATION
LISTING OF ALL RIDOT PROJECTS
PREVIOUS 5 YEARS

DATE of BID	PROJECT DESCRIPTION	ORIGINAL CONTRACT AMOUNT	OWNER and CONTACT PERSON	COMPLETION DATE	DESCRIPTION of the WORK
8/19/10	State of RI Emergency Repairs to State & Municipal Roads - Central 2	$518,000.00	RIDOT Donald Murphy 401-641-6928	October, 2010	Flood Repairs
8/20/10	State of RI Improvements to Colebrook Road in Little Compton, RI	$1,489,294.00	RIDOT Anthony Derensis 401- 641-6132	SC April, 2012	Flood Repairs
8/23/10	State of RI Emergency Repairs to State & Municipal Roads - South 1	$531,000.00	RIDOT Joseph Amatore 401-641-6931	October, 2010	Flood Repairs
8/24/10	State of RI Emergency Repairs to State & Municipal Roads - Central 1	$924,000.00	RIDOT Harold Omisore 401-265-5579	October 30 2010	Flood Repairs
9/7/10	State of RI Emergency Repairs to Old Usquepaug Road	$74,800.00	RIDOT Morris Akinfolarin 401-641-6136	October 28, 2010	Flood Repairs
9/7/10	State of RI Emergency Repairs to Woodville Bridges No. 363 & 364	$791,000.00	RIDOT Rex Sullivan 401-265-5291	SC July 14, 2011	Flood Repairs
9/10/10	State of RI Contract 13 - Demolition of Existing I-195 East Franklin St. to Wickenden St.	$6,793,277.83	RIDOT Robert Ferrara 401-265-5296	SC Oct. 22, 2011	Bridge Demolition Various Areas
9/20/10	State of RI Emergency Repairs to Northern RI & East Bay	$270,000.00	RIDOT William Smith 401-649-0969	December, 2010	Flood Repairs
2/18/11	State of RI Emergency Repairs to Holburton Bridge No. #262	$92,000.00	RIDOT Joseph Amatore 401-641-6931	May, 2011	Flood Repairs
3/9/11	State of RI Safety Improvements to Green End / Valley Road	$610,169.50	RIDOT Terry McImail 401-265-5297	SC April 21, 2012	Roadway Intersection Improvements
3/18/11	State of RI Chepachet River Bridge	$660,054.70	RIDOT Stephen Ricci II 401-641-5763	SC Dec. 7, 2011	Bridge Construction over Chepachet River
3/18/11	State of RI Weekepaug Bridge No. 997 in Westerly	$2,171,363.18	RIDOT Leo Boisclair 401-641-8375	May, 2012	Bridge Construction
4/15/11	State of RI Waterfront Drive - Warren Avenue to Dexter Road	$6,622,801.86	RIDOT Norman Crete 401-265-1920	December, 2013	Roadway Construction with Utilities
5/3/11	State of RI Emergency Repairs to Mohegan Bridge	$47,300.00	RIDOT William Smith 401-649-0969	July, 2011	Flood Repairs
5/6/11	State of RI 1R Improvements to RI Route 2 (South County Trail / Quaker Lane)	$2,876,744.76	RIDOT John Spicola 401-641-4047	SC Dec. 15, 2007	Roadway Crack Sealing & Resurfacing

CARDI CORPORATION
LI NG OF ALL RIDOT PROJECTS
PREVIOUS 5 YEARS

DATE of BID	PROJECT DESCRIPTION	ORIGINAL CONTRACT AMOUNT	OWNER and CONTACT PERSON	COMPLETION DATE	DESCRIPTION of the WORK
5/11/11	State of RI Conant Street Railroad Bridge # 915	$4,318,651.14	RIDOT Steven Drager 401-639-0216	October, 2013	Demolition & Reconstruction of Conant Street Railroad Bridge
5/18/11	State of RI Orms Street Bridge #702 over I-95 in Providence	$4,637,343.60	RIDOT Vahid Bijari 401-265-5295	September, 2013	Demolition & Reconstruction of Orms Street over I-95
6/1/11	State of RI Superstructure Replacement of the Cove Bridge No. 495 Town of Portsmouth	$1,989,960.09	RIDOT Lateef Animashaun 401- 641-6816	SC June, 2012	Demolition & Reconstruction of Cove Bridge
6/10/11	State of RI Laurel Avenue Bridge Replacement - Design / Build	$2,949,000.00	RIDOT Donald Murphy 401-641-6928	SC January, 2013	Design / Build of Laurel Avenue Bridge
6/10/11	State of RI Bridge Replacement of Branch Avenue Bridge # 976	$1,879,084.21	RIDOT William Carcieri 401-630-0970	June, 2013	Demolition & Reconstruction of Branch Avenue Bridge
7/20/11	State of RI Post Road Resurfacing Towns of North Kingstown and East Greenwich and City of Warwick, Washington & Kent Counties	$1,580,696.10	RIDOT John Cappelli 401-265-8342	SC May, 2013	Resurfacing Route 1
7/22/11	State of RI Washington Pedestrian Bridge Repair in East Providence	$256,686.00	RIDOT Robert Ferrara 401-265-5296	April, 2012	Surface Repair to Superstructure
7/29/11	State of RI Safety Improvements to Br. #750 in Lincoln/Cumberland	$12,891,166.30	RIDOT John Pezzullo 401-265-5198	December, 2013	Deck Demolition & Reconstruction of New Deck
8/17/11	State of RI Statewide Drainage Contract C-1	$466,005.50	RIDOT Morris Akinfolarin 401-841-6136	January, 2012	Drainage Repairs at Various Locations
3/7/12	State of RI Rehabilitation of Pocasset River Bridge # 23.	$2,921,464.46	RIDOT William Smith 401-849-0969	October 11, 2013	Bridge Demolition & Construction of New Bridges
4/6/12	State of RI Improvements to Fruit Hill Avenue in N. Providence	$664,719.80	RIDOT Anthony Cotoia 401-641-4890	May 10, 2013	Roadway Improvements
4/20/12	State of RI Washington Pedestrian Bridge - Gano St. to Warren Avenue	$21,121,748.80	RIDOT Wayne Gabinske 401-265-8347	June 13, 2014	Bridge Rehabilitation
5/11/12	State of RI Coventry Greenway - West Bikepath	$2,639,522.25	RIDOT Donald Murphy 401-641-6928	August 30,2013	Bikepath Construction

CARDI CORPORATION
LISTING OF ALL RIDOT PROJECTS
PREVIOUS 5 YEARS

DATE of BID	PROJECT DESCRIPTION	ORIGINAL CONTRACT AMOUNT	OWNER and CONTACT PERSON	COMPLETION DATE	DESCRIPTION of the WORK
6/1/12	State of RI North West Bike Trail - Woonasquatucket River Bikeway	$1,598,827.50	RIDOT Mike Hull 401-641-4018	September 6, 2013	Bikepath Construction
6/22/12	State of RI Improvements to Route 216	$2,181,626.73	RIDOT Joseph Amatore 401-641-6931	August 28, 2013	Roadway Improvements
6/22/12	State of RI Traffic Signal Installation - Route 102 Left Turn	$912,824.65	RIDOT Richard Pisaturo 401-265-5194	June 14, 2013	Traffic Signal Installation & Roadway Improvements
7/23/12	State of RI ADA - Metacom Avenue	$1,619,630.10	RIDOT Lateef Animashaun 401- 641-6816	August 13, 2013	Roadway & Sidewalk Improvements

STATE OF RHODE ISLAND

State of Rhode Island and Providence Plantations

A. Ralph Mollis
Secretary of State

Certification Number: **13030007280**

The office of the Secretary of State of the State of Rhode Island and Providence Plantations, HEREBY CERTIFIES, that

Cardi Corporation

a Rhode Island corporation, filed original articles of incorporation in this office on

August 31, 1967 *Effective* *August 31, 1967*

IT IS FURTHER CERTIFIED that as of this date said corporation is duly organized and existing under and by virtue of the laws of the State of Rhode Island and is in good standing according to the records of this office.

SIGNED AND SEALED ON

Monday, March 04, 2013

Secretary of State

Authorized Agent

SEAL OF STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS · HOPE · 1636