State of Rhode Island and Providence Plantations Contract Offer
RIVIP BIDDER CERTIFICATION COVER FORM

SECTION 1 - VENDOR INFORMATION

Bid/RFPNumber: 7506367A5

Bid/RFP Title: CONSTRUCTION NEW LGBTQ CENTER, INCLUDE DEMOLITION RUGGELS HOUSE - URI
(1 PG)

Opening Date & Time: 10/16/2013 11:45 AM

RIVIP Vendor ID #: 34013

Vendor Name: Iron Construction Group, LLC

Address: 875 Centerville Rd

Building 4 Unit 11
Warwick , RI 02886

USA
Telephone: (401) 490-3144
Fax: (401) 490-3145
E-Mail: caf@icgri.com
Contact Person: Steven DePasquale
Title: President

R.l. Foreign Corp #:

REVISED NOTICE TO VENDORS

Effective January 1, 2013 all public works project related bids or proposals exceeding FIVE HUNDRED THOUSAND ($500.000)
DOLLARS are required to include a “public copy”. All agency contract solicitations, invitations for bids, etc. shall state that any
bid or proposal that exceeds FIVE HUNDRED THOUSAND ($500,000) DOLLARS must include a copy to be available for public
inspection upon the opening of the bids. Any bid or proposal in excess of FIVE HUNDRED THOUSAND ($500,000) DOLLARS
which does not include a copy for public inspection shall be deemed to be non-responsive. Additionally, proposals submitted for a
Master Price Agreement, when the total amount potentially may exceed FIVE HUNDRED THOUSAND ($500,000) DOLLARS
and the solicitation expressly requires any or all vendors to submit a public copy, must include a copy to be available for public
inspection. For further information, please see R. I. Gen. Laws §37-2-18(j) and State of Rhode Island Procurement Regulations at

http://www.purchasing.ri.gov/rulesandregulations/rulesAndRegulations.aspx. Please see Question #11 below for further
instructions regarding RIDOT Highway and Bridge construction projects.

NOTE: AWARD OF CONTRACTS AND PURCHASE ORDERS SHALL BE SUBJECT, AT THE DISCRETION OF
THE PURCHASING AGENT, TO THE OFFEROR COMPLETING AN ON-LINE RIVIP REGISTRATION at
www.purchasing.ri.gov. Itis THE RESPONSIBILITY OF THE VENDOR to make on-line corrections/updates using
the Vendor maintenance program on the RI Division of Purchases Web Site.

SECTION 2 — REQUIREMENTS
ALL OFFERS ARE SUBJECT TO THE REQUIREMENTS, PROVISIONS AND PROCEDURES CONTAINED IN THIS
CERTIFICATION FORM. Offerors are expected to READ, SIGN and COMPLY WITH all requirements. Failure to do so
may be grounds for disqualification of the offer contained herein.

Section 2.1 - RULES FOR SUBMITTING OFFERS

2.1A. This CERTIFICATION FORM MUST BE ATTACHED IN ITS ENTIRETY TO THE FRONT OF THE OFFER and shall be considered an integral part of
each offer made by a vendor to enter into a contract with the State of Rhode Island, Division of Purchases. As such, submittal of the entire Bidder
Certification Cover Form, signed by a duly authorized representative of the offeror attesting that he/she (1) has read and agrees to comply with the
requirements set forth herein and (2) to the accuracy of the information provided and the offer extended, is a mandatory part of any contract award.
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To assure that offers are considered on time, each offer must be submitted with the specific Bid/RFP/LOI number (provided above) and the date and time of
opening marked in the upper left hand corner of envelope. Each bid/offer must be submitted in separate sealed envelopes.

A complete, signed (in ink) offer package must be delivered to the Division of Purchases (via any mail or messenger service) by the time and date specified
for the opening of responses in a sealed envelope.

Bids must be submitted on the RI bid solicitation forms provided, indicating brand and part numbers of items offered, as appropriate. Bidders must submit
detailed cuts and specs on items offered as equivalent to brands requested WITH THE OFFER. Bidders must be able to submit samples if requested.
Mail To: Division of Purchases, One Capitol Hill, Second Floor, Providence, Rl 02908-5855.

Documents misdirected to other State locations or which are not present in the Division of Purchases at the time of opening for whatever cause will be
deemed to be late and will not be considered. For the purposes of this requirement, the official time and date shall be that of the time clock in the Division of
Purchases. Postmarks shall not be considered proof of timely submission.

2.1B. RIVIP SOLICITATIONS. To assure maximum access opportunities for users, public bid/RFP solicitations shall be posted on the RIVIP for a minimum
of seven days and no amendments shall be made within the last five days before the date an offer is due. Except when access to the Web Site has been
severely curtailed and it is determined by the State Purchasing Agent that special circumstances preclude extending a solicitation due date, requests to mail
or fax hard copies of solicitations will not be honored. When the result of an Internet solicitation is unsuccessful, the State of Rhode Island will cancel the
original solicitation and resolicit the original offer directly from vendors.

2.2. PRICING. Offers are irrevocable for sixty (60) days from the opening date (or such other extended period set forth in the solicitation) and may not be
withdrawn, except with the express permission of the State Purchasing Agent. All pricing will be considered to be firm and fixed unless otherwise indicated.
The State of Rhode Island is exempt from Federal excise taxes and State Sales and Use Taxes. Such taxes shall not be included in the bid price. PRICES
QUOTED ARE FOB DESTINATION.

2.3. DELIVERY and PRODUCT QUALITY. All offers must define delivery dates for all items; if no delivery date is specified, it is assumed that immediate
delivery from stock will be made. The contractor will be responsible for delivery of materials in first class condition. Rejected materials will be at vendor’s
expense.

2.4. PREVAILING WAGE, OSHA and APPRENTICESHIP.

2.4.1 Prevailing Wage and OSHA Safety Training Requirements. The provisions of the State labor laws and OSHA Safety Training, including but not limited
to Rhode Island General Laws 37-13-1 et seq. and 28-20-1 et seq., shall apply for all public works contracts. Prevailing wage rates are posted in the
information section of the RIVIP. The RI Department of Labor and Training should be contacted for regulatory requirements.

2.4.2 (a) Apprenticeship. Rhode Island General Laws §37-13-3.1 requires all general contractors and subcontractors who perform work on any public works
contract awarded by the state valued at one million dollars ($1,000,000) or more shall employ apprentices required for the performance of the awarded
contract. The number of apprentices shall comply with the apprentice to journeyman ratio for each trade approved by the apprenticeship council of the
department of labor and training.

2.4.2(b) In addition to executing this certification, the general contractor shall be responsible for requiring that all subcontractors on the awarded project
certify their compliance with R.l. Gen. Laws §37-13-3.1 prior to allowing the subcontractor to commence work on the awarded project. The general
contractor shall be responsible for submitting the subcontractors compliance certification to the Division of Purchases after the contracts are finalized
between the contractor and subcontractor.

2.5. PUBLIC RECORDS. Offerors are advised that all materials submitted to the State for consideration in response to this solicitation will be considered
without exception to be Public Records pursuant to Title 38 Chapter 2 of the Rhode Island General Laws, and will be released for inspection immediately
upon request once an award has been made. Offerors are encouraged to attend public bid/RFP openings to obtain information; however, bid/RFP response
summaries may be reviewed after award(s) have been made by using the RIVIP at any time or appearing in person at the Division of Purchases Mondays
through Fridays between 8:30 a.m. and 3:30 p.m. Telephone requests for results will not be honored. Written requests for results will only be honored if the
information is not available on the RIVIP.

SECTION 3 - AWARD DETERMINATION

. Award will be made to the responsive and responsible offeror quoting the lowest net price in accordance with specifications, for any individual item(s), for
major groupings of items, or for all items listed, at the State’s sole option.

3.1. BID SURETY. Where bid surety is required, bidder must furnish a bid bond or certified check for 5% of the bid total with the bid, or for such other
amount as may be specified. Bids submitted without a required bid surety will not be considered.

3.2. SPECIFICATIONS. Unless specified “no substitute,” product offerings equivalent in quality and performance will be considered (at the sole option of the
State) on the condition that the offer is accompanied by detailed product specifications. Offers which fail to include alternate specifications may be deemed
nonresponsive.

SECTION 4 — CONTRACT PROVISIONS
4.1. VENDOR AUTHORIZATION TO PROCEED.

4.1A. When a purchase order, change order, contract/agreement or contract/agreement amendment is issued by the RI Division of Purchases, no claim for
payment for services rendered or goods delivered contrary to or in excess of the contract terms and scope shall be considered valid unless the vendor has
obtained a written change order or contract amendment issued by the Division of Purchases PRIOR TO delivery.

4.1B. Any offer, whether in response to a solicitation for proposals or bids, or made without a solicitation, which is accepted in the form of an order OR

Pricing Agreement made in writing by the Purchasing Agent, or a state official with purchasing authority delegated by the Purchasing Agent, shall be
considered a binding contract.
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4.2. REGULATIONS, GENERAL TERMS AND CONDITIONS GOVERNING STATE CONTRACTS. This solicitation and any contract or purchase order
arising from it are issued in accordance with the specific requirements described herein, and the State’s Purchasing Laws and Regulations and other
applicable State Laws. The Regulations, General Terms and Conditions are incorporated into all state contracts. These regulations and basic information
on How To Do Business with the State of Rhode Island are posted on the Rhode Island Vendor Information Program Website (www.purchasing.ri.gov).

4.2A. ARRA SUPPLEMENTAL TERMS AND CONDITIONS. Contracts and sub-awards funded in whole or in part by the American Recovery and
Reinvestment Act of 2009. Pub.L.No. 111-5 and any amendments thereto, such contracts and sub-awards, shall be subject to the Supplemental Terms and
Conditions For Contracts and Sub-awards Funded in Whole or in Part by the American Recovery and Reinvestment Act of 2009. Pub.L.No. 111-5 and any
amendments thereto located on the Division of Purchases website at www.purchasing.ri.gov.

4.3. EQUAL EMPLOYMENT OPPORTUNITY. Compliance certificate and agreement procedures will apply to all awards for supplies or services valued at
$10,000 and more. Minority Business Enterprise policies and procedures, including subcontracting opportunities as described in Title 37 Chapter 14.1, of
the Rhode Island General Laws, also apply.

4.4. PERFORMANCE BONDS. Where indicated, successful bidder must furnish a 100% performance bond and labor and payment bond for contracts
subject to Title 37 Chapters 12 and 13 of the Rhode Island General Laws. All bonds must be furnished by a surety company authorized to conduct business
in the State of Rhode Island. Performance bonds must be submitted within 21 calendar days of the issuance of a tentative notice of award.

4.5. DEFAULT and NON-COMPLIANCE. Default and/or non-compliance with the RIVIP requirements and any other aspects of the award may result in
withholding of payment(s), contract termination, debarment, suspension, or any other remedy necessary that is in the best interest of the state.

4.6. COMPLIANCE. Vendor must comply with all applicable federal, state and local laws, regulations and ordinances.

4.7. SPRINKLER IMPAIRMENT AND HOT WORK. The Contractor agrees to comply with the practices of the State's insurance carrier for sprinkler
impairment and hot work. Prior to performing any work, the Contractor shall obtain the necessary information for compliance from the Risk Management
Office at the Department of Administration or the agency for which work will be performed.

SECTION 5 — CERTIFICATIONS AND DISCLOSURES
ALL CONTRACT AWARDS ARE SUBJECT TO THE FOLLOWING DISCLOSURES & CERTIFICATIONS

Offerors must respond to every disclosure statement.
A person authorized to enter into contracts must sign the offer and attest to the accuracy of all statements.

Indicate Yes (Y) or No (N):
N

——— 1. State whether your company, or any owner, stockholder, officer, director, member, partner, or principal thereof, or any subsidiary or affiliated
company, has been subject to suspension or debarment by any federal, state, or municipal government agency, or the subject of criminal
prosecution, or convicted of a criminal offense within the previous five (5) years. If so, then provide details below.

2. State whether your company, or any owner, stockholder, officer, director, member, partner, or principal thereof, or any subsidiary or affiliated
company, has had any contracts with a federal, state or municipal government agency terminated for any reason within the previous five (5) years.
If so, then provide details below.

— 3. State whether your company or any owner, stockholder, officer, director, member, partner, or principal thereof, or any subsidiary or affiliated
company, has been fined more than $5000 for violation(s) of Rhode Island environmental laws by the Rhode Island Department of Environmental
Management within the previous five (5) years. If so, then provide details below.

—— 4. l/we certify that I/we will immediately disclose, in writing, to the Chief Purchasing Officer any potential conflict of interest, which may occur during
the course of the engagement authorized pursuant to this contract.

—— 5. l/we acknowledge that, in accordance with Chapter 37-2-54(c) of the Rhode Island General Laws “no purchase or contract shall be binding on the
state or any agency thereof unless approved by the Department [of Administration] or made under general regulations which the Chief Purchasing
Officer may prescribe”, including change orders and other types of contracts and under State Purchasing Regulation 8.2.1.1.2, “any alleged oral
agreement or arrangements made by a bidder or contractor with any agency or an employee of the Office of Purchases may be disregarded and
shall not be binding on the state”.

—— 6. l/we certify that I/we or my/our firm possesses all licenses required by Federal and State laws and regulations as they pertain to the requirements
of the solicitation and offer made herein and shall maintain such required license(s) during the entire course of the contract resulting from the offer
contained herein and should my/our license lapse or be suspended, l/we shall immediately inform the Rhode Island State Purchasing Agent in
writing of such circumstance.

— 7. llwe certify that I/we will maintain required insurance during the entire course of the contract resulting from the offer contained herein and should
my/our insurance lapse or be suspended, l/we shall immediately inform the Rhode Island State Purchasing Agent in writing of such circumstance.

— 8. l/we certify that I/we understand that falsification of any information herein or failure to notify the Rhode Island State Purchasing Agent as certified
herein may be grounds for suspension, debarment and/or prosecution for fraud.

—— 9. l/we acknowledge that the provisions and procedures set forth in this form apply to any contract arising from this offer.

——— 10. l/we acknowledge that I/we understand the State’s Purchasing Laws (37-2 of the General Laws of Rhode Island) and Purchasing Regulations
and General Terms and Conditions available at the Rhode Island Division of Purchases Website (www.purchasing.ri.gov) apply as the governing
conditions for any contract or purchase order I/we may receive from the State of Rhode Island, including the offer contained herein.
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11. NEW REVISED REQUIREMENT* - IMPORTANT!!! I/we hereby acknowledge that I/we understand that EFFECTIVE JANUARY 1, 2013 all
public works project related bids or proposals exceeding FIVE HUNDRED THOUSAND ($500,000) DOLLARS, inclusive of all proposed
alternates, must include a “public copy” as required by R.l. Gen. Laws § 37-2-18(j) and the State Procurement Regulations. It is further
understood that any bid or proposal in excess of FIVE HUNDRED THOUSAND ($500,000) DOLLARS which does not include a copy for
public inspection shall be deemed to be non-responsive.

RIDOT Highway and Bridge Public Works related projects utilizing Quest Lite program only — Effective immediately, submission to the
Division of Purchases of a duplicate original of a vendor’s Quest Lite compatible electronic copy on a readable compact disk shall satisfy
the statutory “public copy” requirements. Quest Lite software is defined in the Division of Purchases “State Procurement Regulations”
§12.102.05 (Preparation of Proposal).

For further information, please see R.I Gen. Laws § 37-2-18(j) and specific instructions at www.purchasing.ri.qov .

Y

—— 12. l/we certify that the above vendor information is correct and complete.

IF YOU HAVE ANSWERED “YES” TO QUESTIONS #1-3 OR IF YOU ARE UNABLE TO CERTIFY YES TO ITEMS #4-12 OF THE FOREGOING,
PROVIDE DETAILS/EXPLANATION BELOW AND/OR IN AN ATTACHED STATEMENT. INCOMPLETE CERTIFICATION FORMS SHALL BE
GROUNDS FOR DISQUALIFICATION OF OFFER.

Signature below commits vendor to the attached offer and certifies (1) that the offer has taken into account all solicitation
amendments, (2) that the above statements and information are accurate and that vendor understands and has complied
with the requirements set forth herein. When delivering offers in person to One Capitol Hill, vendors are advised to allow at
least one hour additional time for clearance through security checkpoints.

yan

Date 10/16/2013

Vvénd, {Sig’ﬁdfu(eyergcm authorized to enter into contracts; signature must be in ink.)

Steven Depasquale, President Print
Name and Title of company official signing offer
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LLB Architects Standard Contract Documents-LS

URI LGBTQ Center / KC.C.RUGG.2010.001.

DOCUMENT 00410 - BID FORM

Date: 10/16/2013

To: Dept. of Administration
Division of Purchases
One Capitol Hill
Providence, RI 02908

Project: URI LGBTQ Center

University of Rhode Island, Kingston Campus

Submitted by: Iron Construction Group, LLC

(include address,
tel. & FAX nos.,, 875 Centerville Rd. BLDG 4 Unit 11 Warwick, RI 02886

and license no.
if applicable) ~ P:401-580-2062 F:401-490-3144

License # 26535

1. BID
Having examined the Place of The Work and all matters referred to in the Bid Documents and in
the Contract Documents prepared by LLB Architects for the above mentioned project, we, the
undersigned, hereby offer to enter into a Contract to perform the Work for the Sum of:
Two Million Five Hundred Forty Nine Thousand Dollars ($ 2,549,000.00 )
(written, and numerically)
e We have included the specified Allowances from Section 01200 in Division 1 of the
Specifications in the above Bid sum as follows:
Hazardous Materials $25,000.00
Testing and Inspection $15,000.00
Site Utilities $10,000.00
Sitework $25.000.00
Total Allowances $75,000.00
e We have included the required Bid security in the above Bid Sum. We have included 100%
Payment and Performance Bonds in the above Bid Sum.
e We have included the original Bid and required additional “public copy” if required by
Document 00210 — Supplemental Instructions to Bidders.
2. ALTERNATES
We propose to modify the above Bid Sum by the following amount(s) as identified by (a)
numbered Alternative(s) specified in Section 01200 of the Specifications, and as may be selected
by the Owner:
Rev. 7/1/12 BID FORM
MAY 24, 2013 00410-1
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LLB Architects Standard Contract Documents-LS
URI LGBTQ Center / KC.C.RUGG.2010.001.

Add Alternate No. 1 — Conference Room Millwork

Add: Five Thousand Five Hundred Dollars ($ 5,500.00 )

(written, and numerically)

Add Alternate No. 2 — LED Light Transom
Addg: Twenty One Thousand Dollars ($ 21,000.00 )

(written, and numerically)

Add Alternate No. 3 — Motorized Shades in Multipurpose Room

Add: Seven Thousand Dollars (% 7,000.00 )
(written, and numerically)

Add Alternate No. 4 — Motorized Shades in Conference Room

Add: Six Thousand Dollars ($ 6,000.00 )

(written, and numerically)

Add Alternate No. 5 — Terrace on East Side

Adg: Four Thousand Dollars $ 400000
written, and numericall
y

Add Alternate No. 6 — Additional Landscape Plantings

Add: Eight Thousand Dollars ($ 8,000.00 )
(written, and numerically)

3. UNIT PRICES
Per Section 01200, provide unit prices/SF or each as noted for the following items:

None.

4.  ACCEPTANCE
This offer shall be open to acceptance and is irrevocable for sixty days from the bid closing date.
If this bid is accepted by the Owner within the time period stated above, we will:

- Proceed under the Agreement, subject to compliance with required State regulatory agency
approvals as described in the Bid Documents.
- Furnish the required bonds in compliance with amended provisions of the Instructions to

Bidders.
- Commence work within seven days after receipt of a Purchase Order from URI Purchasing.
Rev. 7/1/12 BID FORM
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LLB Architects Standard Contract Documents-LS
URI LGBTQ Center / KC.C.RUGG.2010.001.

If this bid is accepted within the time stated, and we fail to commence the Work, or we fail to
provide the required Bonds, the security deposit shall be forfeited to the Owner by reason of our
failure, limited in amount to the lesser of the face value of the security deposit or the difference
between this bid and the bid upon which a Contract is signed.

In the event our bid is not accepted within the time stated above, the required security deposit
shall be returned to the undersigned, in accordance with the provisions of the Instructions to
Bidders; unless a mutually satisfactory arrangement is made for its retention and validity for an
extended period of time.

5. CONTRACT TIME
If this Bid is accepted, we will achieve Substantial Completion of the Work by May 1, 2014. We
have included all premium time or additional staffing required to accommodate this schedule.

6. LIQUIDATED DAMAGES
Time is of the Essence: If we fail to achieve certification of Substantial Completion at the
expiration of the agreed upon Contract Time indicated above, we acknowledge that we will be
assessed Liquidated Damages for each calendar day the project continues to be in default of
Substantial Completion, as follows:

$ 1,000 per calendar day.

7.  REQUIREMENT FOR LICENSE NUMBER
In compliance with the requirements of Rhode Island General Law, Section 5-65-23, my Rhode Island
license number for the work to be performed by this firm as prime contractor is:

LICENSE NUMBER: #26535

8. ADDENDA
The following Addenda have been received. The modifications to the Bid Documents noted
below have been considered and all costs are included in the Bid Sum.

Addendum No. 1, dated Sept. 26, 2013 (st every actual addendum — add lines only as
addendum are issued = new Bid Form with each addendum.)
Addendum No.2 Dated: Oct. 2, 2013

Addendum No.3 Dated: Oct. 4, 2013
Addendum No.4 Dated: Oct. 4, 2013
Addendum No.5 Dated: Oct. 8, 2013

Rev. 7/1/12 BID FORM
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9.  BID FORM SIGNATURE(S)

Steven Depasquale

(Bidder's name

By:

=777

Title: President

Corporate Seal:

END OF DOCUMENT
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DOCUMENT 00430 - BID SECURITY FORM

i G , LLC, 87 E ille Road, Bldg. 4, Unit 11,
Know all men by these presents, that we Iron Construction Group C, 875 Centerville Roa g ni

Warwick, RI 02886 (insert name and address or legal title of Contractor)
as Principal, hereinafter called the Principal, and
North American Specialty Insurance Company
650 Elm Street, Manchester, NH 03101
(insert name and address or legal title of surety)
a corporation duly organized under the laws of the State of  nu as
Surety, hereinafter called the Surety, are held and firmly bound unto the Owner as defined in the Contract
Documents for URI Project # 7506367 as Obligee, hereinafter called the Obligee, in the sum of
Five Percent of the Amount Bid ($ 5% ) for the payment of which sum
well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

Whereas, the Principal has submitted a bid for
URI LGBTQ Center, URI, Kingston Campus

(insert full name, address and description of project)

Now, therefore, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a
Contract with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may
be specified in the bidding or Contract Documents with good and sufficient surety for the faithful
performance of such Contract and for the prompt payment of labor and material furnished in the
prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such
bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty hereof
between the amount specified in said bid and such larger amount for which the Obligee may in good faith
contract with another party to perform the Work covered by said bid, then this obligation shall be null
and void, otherwise to remain in full force and effect.

Signed and sealed this _9th  day of  October

Iron Construction Group, LLC

Princi% i A
| I /. r\‘ \ A
\)N\ M&l&/ @C\ WM ngiy
itness Title
hl Nor§Q~American Special Insurance mpany
e Q i /
Wit*@s -in-fact
END OF DOCUMENT
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NAS SURETY GROUP '

NORTH AMERICAN SPECIALTY INSURANCE COMPANY
WASHINGTON INTERNATIONAL INSURANCE COMPANY

GENERAL POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS, THAT North American Specialty Insurance Company, a corporation duly organized and existing under
laws of the State of New Hampshire, and having its principal office in the City of Manchester, New Hampshire, and Washington International

Insurance Company, a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of
Schaumburg, Illinois, each does hereby make, constitute and appoint:

WILLIAM F. HERTEL, JOSEPH A. SERVANT, GAIL M. PERRIN
JAMES L. MASTORS, STEVEN M. VITORINO, and SHELLY L. ANDRADE
JOINTLY OR SEVERALLY

Its true and lawful Attorney(s)-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, bonds or other writings
obligatory in the nature of a bond on behalf of each of said Companies, as surety, on contracts of suretyship as are or may be required or permitted by
law, regulation, contract or otherwise, provided that no bond or undertaking or contract or suretyship executed under this authority shall exceed the

amountof FIFTY MILLION ($50,000,000.00) DOLLARS

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of

Directors of both North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held
on the 9™ of May, 2012:

“RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President,
the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifying the attorney named
in the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them
hereby is authorized to attest to the execution of any such Power of Attorney and to attach therein the seal of the Company; and it is

FURTHER RESOLVED, that the signature of such officers and the seal of the Company may be affixed to any such Power of Attorney or to any
certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be
binding upon the Company when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached.”

STy,

Wy,

\\\\ \,..-..., %% _»\ ON, Uy,
Setiab o2 il
FA By : Sl
20

EX)

SEAL i f‘—:_ Steven P. Anderson, Senior Vice Presi of Washi International Insurance Company fzs;" SEAL Q"'
;?Q, 1973 Q.“‘O § & Senior Vice President of North American Specialty Insurance Company S: i
oy 3 SO § C¥ S
2 eSS - & 5
%, .(&-.'......-iﬂ N . fy-?)y ,.$
3, JON % IS s et AR
Kz By ' v SRS

& Vice President of North American Specials

David M. Layman, Vice President of Washington Intcrnational Insurance Company LM
I C

IN WITNESS WHEREOF, North American Specialty Insurance Company and Washington International Insurance Company have caused their
official seals to be hereunto affixed, and these presents to be signed by their authorized officers this27th _day of August ,2013 |

North American Specialty Insurance Company
Washington International Insurance Company

State of Illinois .
County of Cook &5

On this 27thday of ___ August

,2013 | before me, a Notary Public personally appeared __Steven P. Anderson , Senior Vice President of
Washington International Insurance Company and Senior Vice President of North American Specialty Insurance Company and David M. Layman,
Vice President of Washington International Insurance Company and Vice President of North American Specialty Insurance Company,

personally known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and
acknowledged said instrument to be the voluntary act and deed of their respective companies.

WS S Sy

{“OFFICIAL SEAL" ! /\Q
{DONNA D, SKLENS onna A) Abdno

{Notary Public, State of Illinois Donna D. Sklens, Notary Public
My Commission Expires 10/06/2015¢ ’
I, Jeffrey Goldberg , the duly elected Assistant Secretary of North American Specialty Insurance Company and Washington

International Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney given by said North
American Specialty Insurance Company and Washington International Insurance Company, which is still in full force and effect.
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University of Rhode Island Standard Contract Documents-LS

DOCUMENT 00450 - BIDDER'S QUALIFICATION FORM

This Bidder’s Qualification Form is included as an integral part of the Bid documents, for use in
evaluating the qualifications of Contractors, but is not a part of the Bid submission itself.

When a pre-award meeting is scheduled, the apparent low bidder may be asked to submit this form.
Failure of the announced low numerical bidder to respond with relevant information to the stated

requirements of this Document 00450 may disqualify that bidder from further consideration as a bidder
on this Project.

The Undersigned certifies under oath that the information provided herein is true and sufficiently
complete so as not to be misleading.

SUBMITTED TO: Owner at Pre-Award meeting if requested.

SUBMITTED BY: 1ron Construction Group, LLC

NAME: steven Depasquale X Corporation
ADDRESS: 875 Centerville Rd. BLDG 4 _Partnership
Unit 11 Warwick, RI 02886
___Individual
PRINCIPAL OFFICE:
Same as above ___Joint Venture
____ Other

NAME OF PROJECT: Construction of New LGBTQ Center,
Include Demolition of Ruggels House

TYPE OF WORK (file separate form for each classification of work)

X General Construction __HVAC
____ Plumbing _ Electrical
____ Other(please specify)

L. ORGANIZATION
How many years has your organization been in business as a Contractor? Eight Years

How many years has your organization been in business under its present name? Eight Years

Under what other or former names has your organization operated? None

Rev. 7/1/12 BIDDER'S QUALIFICATION FORM
00450-1
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If your organization is a corporation, answer the following:

Date of incorporation: 4 /26 /2005

State of incorporation: Rhode Island
President’s name: Steven Depasquale
Vice-president’s name(s): N/A

Secretary’s name: N/A

Treasurer’s name: N/A

If your organization is a partnership, answer the following: /B
Date of organization:

Type of partnership(if applicable):
Name(s) of general partners:

If your organization is individually owned, answer the following: N/A

Date of organization:
Name of owner:

If the form of your organization is other than those listed above, describe it and name the principals:
N/A

2. LICENSING

List jurisdictions and trade categories in which your organization is legally qualified to do business, and
indicate registration or license numbers, if applicable: General Contractor, Rhode Island

License#26535
List jurisdictions in which your organization’s partnership or trade name is filed.

State of Rhode Island

3. EXPERIENCE

List the categories of work that your organization normally performs with its own forces.

General Carpentry, Project Management, Project Scheduling

Claims and suits. (If the answer to any of the questions below is YES, please attach details)

Rev. 7/1/12 BIDDER'S QUALIFICATION FORM
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Has your organization ever failed to complete any work awarded to it? NO

Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against your
organization or its officers? o

Has your organization filed any law suits or requested arbitration with regard to construction contracts
within the last 5 years?

Within the last 5 years, has any officer or principal or your organization ever been an officer or
principal of another organization when it failed to complete a construction contract? (If the answer is
YES, please attach details). No

On a separate sheet, list major construction projects your organization has in progress, giving the name

of project, owner, architect, contract amount, percent complete and scheduled completion date.
See Attached

State total worth of work in progress and under contract.
$10,640,061.00

On a separate sheet, list the major projects your organization has completed in the past 5 years, giving
the name of project, owner, architect, contract amount, date of completion and percentage of the cost of
the work performed with your own forces. gee Attached

State average annual amount of construction work performed during the past 5 years.
$15,000,000.00

On a separate sheet, list the construction experience and present commitments of the key individuals of

your organization. See Attached

4. REFERENCES

Trade References: See Attached

Bank References: Bank RI
1062 Centerville Rd.

Warwick, RI 02886

Rev. 7/1/12 BIDDER'S QUALIFICATION FORM
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Surety:
Name of bonding company: North American Specialty Insurance Co.

Name and address of agent: UST Insurance
5700 Post Rd

East Greenwich, RI 02813

5. FINANCING
Financial Statement

A Financial statement will be provided upon request.

Attach a financial statement, preferably audited, including your organization’s latest balance sheet and
income statement showing the following items:

Current assets (e.g., cash, joint venture accounts, accounts receivable, notes receivable, accrued income,
deposits, materials inventory, and prepaid expenses);

Net fixed assets;
Other assets;

Current liabilities (e.g., accounts payable, notes payable, accrued expenses, provision for income taxes,
advances, accrued salaries, and accrued payroll taxes);

Other liabilities (e.g., capital, capital stock, authorized and outstanding shares par values, earned surplus
and retained earnings).

Name and address of firm preparing attached financial statement, and date thereof:

Is the attached financial statement for the identical organization named on Page 1?

If not, explain the relationship and financial responsibility of the organization whose financial statement
is provided (e.g., parent-subsidiary).

Will the organization whose financial statement is attached act as guarantor of the contract for
construction?

6. SIGNATURE

Rev. 7/1/12 ) % BIDDER'S QUALIFICATION FORM
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6.1 Dated at this 16thday of October, 2013
Name of Organization: Iron Construction Group, LLC
By: Steven Depasquale

Title: President

6.2 @ or Mrs.

being duly sworn deposes and says that the information provided herein is true and sufficiently
complete so as not to be misleading.

Subscribed and sworn to before me in_Person this_ 16thday of October |
2013.

Notary Public; Melissa Cortez (Printed Name)

(]mf ‘0/) / (Signature)

SRSE S
My Commission Ex&res: May 5, 2014

MELISSA CORTEZ
END OF DOCUMENT NOTARY PUBLIC
STATE OF RHODE ISLAND
MY COMMISSION EXPIRES MAY 5, 2014

Rev. 7/1/12 BIDDER'S QUALIFICATION FORM
00450-5



PROJ ECTS IN PROG RESS 875 Centerville Rd., Bldg. 4, Unit 11 ® Warwick, Rl 02886

P: 401- 490-3144 e F: 401-490-3145

IRON CONSTRUCTION GROUP, LLC

East Providence Life Safety Improvements

Owner: City Of East Providence
Architect: SMMA

Contract Amount: $4,988,000.00

Percent Complete: 79%

Scheduled Completion Date: December 2013

East Providence City Hall Fire Alarm & Sprinkler Upgrades

Owner: City of East Providence

Architect: Robinson Green Beretta Corporation
Contract Amount: $233,200.00

Percent Complete: 91%

Scheduled Completion Date: September 2013

East Providence Fire Station No. 1

Owner: City of East Providence
Architect: William Starck Architects
Contract Amount: $2,888,000.00

Percent Complete: 47%

Scheduled Completion Date: October 2013

Rhode Island College Art Center Renovation

Owner: State of Rhode Island/Rhode Island College
Architect: Design Partnership of Cambridge

Contract Amount: $16,321,000.00

Percent Complete: 72%

Scheduled Completion Date: June 2014

University of Rhode Island Wellness & Fitness Center

Owner: State of Rhode Island/University of Rhode Island
Architect: William Kite Architects

Contract Amount: $9,069,000.00

Percent Complete: 97%

Scheduled Completion Date: September 2013

Page 1of 1



PAST PROJECTS

875 Centerville Rd., Bldg. 4, Unit 11 e Warwick, Rl 02886

IRON CONSTRUCTION GROUP, LLC

.Un:vérs:ty of khodejlsland—r URI Coddingiqn ng!ags

Owner
Contact

Architect

Value

Completion Date

Project Description

Percent of Work Completed by Own Forces _

P: 401-490-3144 e F: 401-490-3145

University of Rhode Island

Lora Strout -Fiscal Manager

Office of Capital Projects

523 Plains Road Kingston, R 02881
P. 401- 874-2573 F. 401- 874-5599
Email: lorac@uri.edu

Tecton Architects

Justin Hopkins

17 Railroad Avenue

Westerly, RI 02891
P.401-596-7555 F. 401 -596-7227
E-mail: JustinH@tectonpc.com
2,431,700.00

Sep-13

Bathroom & Door Replacement
15%

%lggwtycket Housing Authority — R'eno'vati'ohs to Fogarty & Kgnhedy Manors

Owner
Contact

Architect

Value
Completion Date

Project Description
Percent of Cost of Work Performed by own Forces

rC:tyo}‘r Central Falls- RTU RepIacenientAPvroject

The Housing Authority of the Pawtucket
Sheila Santos, Modernization Coordinator
214 Roosevelt Ave. -Pawtucket Rl 02862
P; 401-725-9113 F: 401-723-3970

Email: sheilas@pawthousing.org

Arup, USA

Michael Dimascio

955 Massachusetts Avenue #4 Cambridge, Massachusetts 02139

P: 617- 864-2987 F: 617- 864-6178
Email: mike.dimascio@arup.com
$2,152,000.00

Apr-13

Fire Suppression Sustem Retrofit upgrades to Kennedy and

Fogarty Manors
15%

Owner
Contact

Architect

Value

Completion Date

Project Description

Percent of Cost of Work Performed by own Forces

City of Central Falls

James Smith, ANC Consultants - Owner's Representative
212 Marlborough Street - East Greenwich, Rl 02818

P: 401-884-5599 F: 401-884-5599
E-mail: jsmith@ancconsultants.com
StudioJAED

Ed Lupinek

2500 Wrangle Hill Rd.

P: 302-425-5233

E-mail: lupineke@studiojaed.com
$416,000.00

Mar-12

New heating system and ventilation system in Central Falls High School

15%

?Universi-fnyr behbde Island - Keane); Mackal i&;@?}}é Code Upgr&léé (ARRA Funded) =

Owner
Contact

State of Rhode Island

Gilbane Building Company - Owner's Representative

Peter Scalora
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7 Jackson Walkway - Providence, Rl 02903
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Value
Project Description

Completion Date
Percent of Cost of Work Performed by own Forces

East Providence Schools- iij'e Safety lmﬁr'bvéihentsr

P: 401-456-5800 F: 401-456-5820
E-mail: pscalora@gilbaneco.com
$2,726,000.00

Fire code upgrades to Keaney Mackal & Tootell Athletic Complex at the
University of Rhode Island. Asbestos Removal, fire separation and fire
stopping, new fire sprinkler systems, new railings, installation of doors &

hardware, finishes, asbestos removal, fire alarm & electrical

Jan-12
15%

%NECH_PS CERTIFIED PROJECT
Owner
Contact

Value
Completion Date
Project Description

Percent of Cost of Work Performed by own Forces

City of Central Falls- School Related Projects

Farrar & Associates - Owner's Representative
Michael Taber

31-A Bridge Street - Newport, Rl 02840

P: 401-849-5820 F: 401-847-8297

E-mail: mtaber@farrarassociates.com
$3,800,000.00

Nov-11

Renovations to (4) NECHPS Schools in East Providence: Fire code work
including new fire sprinkler systems, installation of doors & hardware,

finishes, asbestos removal, fire alarm and electrical
15%

%NECHPS CERTIFIED PROJECT
Owner
Contact

Architect

Value
Completion Date
Project Description

Percent of Cost of Work Performed by own Forces

City of Central Falls

ANC Consultants - Owner's Representative

James Smith

212 Marlborough Street - East Greenwich, Rl 02818
P: 401-884-5599 F: 401-884-5599

E-mail: jsmith@ancconsultants.com

StudioJAED

Ed Lupinek

2500 Wrangle Hill Rd., Suite 110 - Bear, DE 19701
P: 302-425-5233

E-mail: lupineke@studiojaed.com

$1,898,000.00

Nov-11

Renovations to (7) NECHPS Schools in Central Falls: Asbestos removal,
fire separation and fire stopping, including new fire sprinkler systems,
installation of doors & hardware, finishes, asbestos removal, fire alarm

and electrical
15%

irﬁr;&é Island Fire Trainvivh'g Academy

Owner
Contact

Value
Completion Date
Project Description

Percent of Cost of Work Performed by own Forces

State of Rhode Island

Namvar Moghadam , Rl Dept. of Administration
One Capital Hill - Providence, Rl 02908

P: 401-222-8207

E-mail: Namvar.Moghadam@doa.ri.gov
$5,094,000.00

Aug-11

Construction of new Fire Training Facility consisting of a new (2) Bay
Apparatus Building and a new WHP Fire Training Facility with Kiddie Fire
Simulator. Entire site re-construction with pump house, tanks, gas lines

for training slabs.
15%
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RIC STEM Phase Ii

Owner
Contact

Value
Completion Date
Project Description

Percent of Cost of Work Performed by own Forces

Johnston Fire Station No. 4

State of Rhode Island

Rhode Island College

Frank Montanaro, Director of Facilities

600 Mount Pleasant Avenue - Providence, RI 02908
P: 401-456-8537 F: 401-456-8534

E-mail: fmontanaro@ric.edu

$2,818,500.00

Jan-11

Renovations and additions to several buildings at Rhode Island College
which included upgrade of lecture halls and classrooms with new MEP's

and cutting edge audio visual systems
15%

Owner
Contact

Value

Completion Date

Project Description

Percent of Cost of Work Performed by own Forces

?boﬁovan 7Dining Hall- RIC Providenc'é;-RI - Renovation

Town of Johnston

Ahlborg Construction Corporation, Owner's Representative

Eric Ahlborg

21 College Hill Road #2 - Warwick, RI 02886
P: 401-681-4949 F: 401-681-4950

E-mail: eahlborg@ahlborg.com
$2,097,000.00

Aug-10

New 7,500 sf. Two Bay Fire Station

15%

Contract Number
Owner
Contact

Value
Completion Date
Project Description

Percent of Cost of Work Performed by own Forces

7323421A1

State of Rhode Island

Rhode Island College

Frank Montanaro, Director of Facilities

600 Mount Pleasant Avenue - Providence, RI 02908
P: 401-456-8537 F: 401-456-8534

E-mail: fmontanaro@ric.edu

$1,633,500.00

Aug-10

Extensive renovations to college dining facility and entire server area.
Work consisted of new walls, equipment, HVAC, lighting, fire protection,
flooring, millwork, and specialties under an aggressive schedule.

15%
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?SaltyWBrine Bath House

f;LEED CERTIFIED PROJECT
Contract Number

Owner

Contact

Value
Completion Date
Project Description

Percent of Cost of Work Performed by own Forces

7183880

State of Rhode Island

Cataldo Associates, Project Engineer

Ralph Cataldo

1408 Atwood Avenue - Johnston, RI 02919

P: 401-453-3300 F: 401-453-4117

E-mail: ca@cataldoeng.com

$1,855,000.00

May-10

Construction of a new LEED Certified Bathhouse which included shower
rooms, concession stands and lifeguards' quarters. Sustainability issues
included use of Solar Panels and a Wind Turbine on the beach of
Narragansett.

15%

gNorth Kingstown Police & Fire Headqdarfers- New Construction /Renoﬁations

Owner
Contact

Value
Completion Date
Project Description

Percent of Cost of Work Performed by own Forces

'Swift Community Center , East Greenwich, Rl - Renovation & Additions

Town of North Kingstown

Edward Rowse Architects

Jim Partridge

115 Cedar Street - Providence, Rl 02903

P: 401-331-9200 F: 401-331-9270

E-mail: jpartridge@rowsearch.com

$3,186,000.00

Mar-10

Additions and renovations to existing fire and police station. Project
consisted of the connection of two existing stations into one facility. New
office spaces, entry ways, stair tower, control rooms, cells, building
fagade, and upgrades to all mechanical and electrical. Iron Construction
performed all project management, supervision, general carpentry, clean
up and general labor on the project.

15%

Owner
Contact

Value
Completion Date
Project Description

Percent of Cost of Work Performed by own Forces

Town of East Greenwich

Heather Giampetro, Architect

P: 401-688-4241

heather52607 @gmail.com

$1,618,000.00

Mar-10

Complete renovations to existing youth and senior center, gymnasium
and new addition. Work consisted of extensive demolition and structural
reconstruction, all finishes, new gym floor, new mechanical system,
electrical and fire alarm upgrades. ICG performed all project
management, supervision, minor carpentry, labor and clean up.

15%
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;(Rhode Island College - Building 3, Providence, Rl - Renovation & Additions -
Owner State of Rhode Island
Contact Rhode Island College

Frank Montanaro, Director of Facilities

600 Mount Pleasant Avenue - Providence, RI 02908

P: 401-456-8537 F: 401-456-8534

E-mail: fmontanaro@ric.edu

Value $2,759,000.00
Completion Date May-09
Project Description Additions and renovations to existing building at Rhode Island College.

Construction of facility to support administrative use, new classrooms,
lecture rooms, added scope included the construction of a new student
café in lower level.

Percent of Cost of Work Performed by own Forces 15%

%Cehtrdiﬁallsde?évcémpliance s e S =

Owner City of Central Falls
Contact ANC Consultants - Owner's Representative
James Smith

212 Marlborough Street - East Greenwich, RI 02818
P: 401-884-5599 F: 401-884-5599
E-mail: jsmith@ancconsultants.com

Value $208,500.00

Completion Date Mar-08

Project Description Interior ADA renovations which included new doors, bathrooms and
electrical

Percent of Cost of Work Performed by own Forces 15%

?Berksfhire Street School - Providence Head Start Center

Owner Providence Head Start

Contact Mike Burke - Project Architect
P:401-663-4695 F: 888.893.9885
E-mail: mburke@krjdesigninc.com

Value $474,000.00

Completion Date Dec-07

Project Description Extensive build out and renovations that added additional classrooms to
Percent of Cost of Work Performed by own Forces 15%

Owner Providence Head Start

Contact Michael Burke - Project Architect
P:401-663-4695 F: 888.893.9885
E-mail: mburke@krjdesigninc.com

Value $136,800.00

Completion Date Oct-07

Project Description New exterior siding, trim, and renovations to existing Head Start.
Percent of Cost of Work Performed by own Forces 30%
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Owner
Contact

Value
Completion Date
Project Description

Percent of Cost of Work Performed by own Forces

City of Central Falls

James Smith, ANC Consultants - Owner's Representative

212 Marlborough Street - East Greenwich, RI 02818

P: 401-884-5599 F: 401-884-5599

E-mail: jsmith@ancconsultants.com

$333,000.00

Sep-07

Renovations to an attic storage area in existing historic town hall,
complete gut of all walls and MEPs, new capped lightweight concrete
floor, new MEPs, space transformed into building and zoning officials'
offices, city conference room, bathrooms and common area. Iron
Construction performed all project management, supervision, carpentry,
labor.

15%

Contract Number
Owner
Contact

Value
Completion Date
Project Description

Percent of Cost of Work Performed by own Forces

City of Providence Parks Department

Providence Parks & Recreation

Robert F. McMahon

1000 ElImwood Avenue - Providence, Rl 02905

P: 401.785.9450 F: 401.941.5920

$168,548.00

Aug-06

New Providence Police Sub Station consisting of (2) floors. Iron
Construction worked closely with the architect to value manage costs and
make a predetermined budget. Building structure consisted of masonry
and steel. Iron Construction performed all project management,
supervision, carpentry, labor.

15%
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CAPABILITY & EXPERIENCE
IRON CONSTRUCTION GROUP, LLC

Iron Construction Group, LLC (ICG) is a Rhode
Island General Contractor, Project Manager,
Design-Build Construction Company. ICG is
dedicated to a strong work ethic and commitment
to meeting challenging schedules and budgets. Our
project management systems provide timely and
accurate information to architects and owners
which assist them in decision making processes.
ICG utilizes project managers, office personnel and
on-site supervisors that take pride in building a
team approach to a project by partnering with and
reporting to the architect and owner from planning
stages through closeout. Our construction team
and select subcontractors are required to maintain
the utmost professionalism and integrity through
the course of every project. Our principals have
managed some of Rhode Island’s finest projects
including senior and youth centers, public safety
buildings, medical facilities, schools, animal
shelters and corporate class A office facilities. 1CG
has the experience and flexibility to deliver a
project using the method that best suites the
needs of the project, the client and his or her
professional support staff.

Located in Warwick, R, ICG specializes in general
construction in the public sector. ICG has the
resources, personnel, financial stability, equipment
and relevant experience to execute the anticipated
scope of work for the proposed project. I1CG
specializes in developing value-added solutions for
multi-discipline construction projects that involve
the integration of buildings; environment, health,
and safety engineering; and standard construction
managers and project execution specialists.

875 Centerville Rd., Bldg. 4, Unit 11 ® Warwick, R1 02886
P: 401- 490-3144 e F: 401-490-3145

froN Construcion Groue LLC

ICG has a cadre of skilled managers, operational
and estimating systems, forecasting and financial
management systems, construction management,
quality assurance and health and safety programs
in place to support the proposed project. I1CG
understands how to manage large, multiple-
contractor projects.

ICG implements risk-reducing communication,
delegation of authority and responsibility to our
team members and key subcontractors through
well-defined scopes of work, subcontracting terms
and conditions, and project management and
control systems to ensure that follow-through is
accomplished. Job cost accounting and project
management assure real-time reporting of
committed costs vs. actual job costs, which is the
critical driver of successful project management.
We implement an industry-wide standard
scheduling system to ensure that projects stay on
track. Finally, quality is built in, and to further
ensure quality, all products and deliverables are
put through a rigorous pre-delivery process to
ensure consistency, accuracy and completeness.

Safety & Health: ICG employs dedicated safety &
health professionals to support our project
operations. ICG assigns Site Safety & Health
Officers (SSHO) to conduct announced and
unannounced site safety inspections to ensure that
all work being performed is done in full compliance
with local, state, installation and OSHA safety
standards. Independent reporting allows for safety
inspections to promote and maintain an accident-
free work site.

ICG’s Project Managers are responsible for the
implementation and enforcement of our Corporate
Safety Program. At the project level, site
supervisors are responsible for the safety and



CAPABILITY & EXPERIENCE
IRON CONSTRUCTION

health of all on-site personnel (ICG, subcontractors
and visitors) as well as the safe execution of work.

OSHA Safety Training is required for all ICG on-site

personnel.

Estimating: Accurate estimates combined with a
detailed implementation plan form the foundation
of every project. ICG’s principal tool for cost
estimating uses a proven system that is based on
Microsoft Excel software; it has been developed
based on ICG’s project management experience.
Estimates are based on firm fixed-price quotations
from subcontractors, equipment and materials,
and on historical data for labor and other direct
costs. 1CG supplements its estimates as needed
with cost information from current R.S. Mean’s
publications, providing a “checks and balances”
approach to ensure accuracy and completeness.

Subcontractor Management: To ensure integration
of subcontractor activities with other construction
activities, ICG will implement the following
subcontractor management administration
techniques:

+Ensure precise selection, effective management
and judicious treatment of subcontractors
+Clearly define subcontractor roles and
responsibilities

+Establish clear lines of communication

+Assure clear understand of project scope and
requirements

+Perform regular reviews to resolve any questions
concerning scope of work or schedule

+Ensure site support, equipment and technical
data are provided on schedule

+Monitor cost and schedule compliance

+Ensure timely attention to performance problems

875 Centerville Rd., Bldg. 4, Unit 11 ® Warwick, RI 02886
P: 401- 490-3144 e F: 401-490-3145

RON CONSTRUCTION GrOUR. LLC

+Provide prompt inspection and acceptance of
deliverables

+Provide change management and schedule
control

+Ensure all documents are received to closeout
subcontracts and commence warranty periods

Scheduling Methodology: ICG schedules projects
using Microsoft Project which permits earned value
analysis to ensure that potential budget concerns
are detected allowing timely corrective action. This
allows careful tracking of critical path items to
determine cost and schedule impacts.




875 Centerville Rd., Bldg. 4, Unit 11 ® Warwick, Rl 02886
STEVEN W' DEPASQUALE P: 401-490-3144 e F: 401-490-3145
IRON CONSTRUCTION GROUP, LLC
PRESIDENT / PROJECT MANAGER

PROFESSIONAL QUALIFICATIONS

President and founder of Iron Construction Group, LLC maintaining an active management role in
every project. Proven expertise in the complete management of Municipal and State bid projects.
Responsible for oversight of all major operations including; project management, personnel
management, sales, estimating, developing and expediting project schedules, contracting
requirements, quality assurance, planning, budgeting and safety, maintaining a harmonious work
environment and team approach, and efficiently closing out projects.

SKILLS

+Dedicated to a strong work ethic and commitment to meeting challenging schedules and budgets

+Provide timely and accurate information to architect and owners

+Take pride in building a team approach to a project by partnering with and reporting to the architect and owner
from planning stages through closeout

+Require construction team and select contractors to maintain the utmost professionalism and integrity through -
the course of every project

+30 years construction management experience

PROJECTS

North Kingstown Police & Fire Headquarters — North Kingstown, RI

East Providence Schools Fire Code Upgrade — East Providence, RI

Johnston Fire Station No. 4 — Johnston, Rl

Central Falls School Related Projects (Fire Code Upgrade) — Central Falls, RI
Rhode Island College Stem Il Renovation — North Providence, RI

Rhode Island College Donovan Dining Renovation — North Providence, RI
Central Falls High School RTU and UV Project — Central Falls, RI

IRON CONSTRUCTION GROUP, LLC



875 Centerville Rd., Bldg. 4, Unit 11 ® Warwick, RI 02886
DON PEDRO P: 401- 490-3144 e F: 401-490-3145
IRON CONSTRUCTION GROUP, LLC
ON SITE PROJECT MANAGER / SUPERVISOR/ QUALITY CONTROL & SAFETY

PROFESSIONAL QUALIFICATIONS

A professional with extensive experience in project management, supervision and scheduling. Highly
experienced with all phases of construction and contract documents.

SKILLS

+Knowledge of Expedition project management software, MS Word, MS Excel, Outlook Express, Mac
+Possess State of Rhode Island fork lift license, 28 years experience

*Possess laser operator license

+0OSHA 10 hour safety course in 1998 and 2004

+Zero OSHA Citings, Zero unexcused days from work

+Self contracted and relocated personal residence

+0Over 20 years construction supervisory experience

PROJECTS

North Kingstown Police & Fire Headquarters — North Kingstown, RI
Warren Town Hall Renovations —Warren, Rl

Vincent Ciunci Day Care — Providence, Rl

Cranston High School West Additions & Renovations — Cranston, Rl
Cranston Youth Center — Cranston, Rl

Ella Risk School — Central Falls, RI

East Beach Carousel Building & East Pavilion — Newport, RI
Barrington Public Safety Complex — Barrington, Rl

University of Rhode Island: Bressler, Butterfield, Browning & Adams Halls Additions & Renovations —Kingston, Rl
Community College of Rhode Island Newport Campus— Newport, Rl
Cumberland High School Wellness Center — Cumberland, RI

Rhode Island College Building 3 — North Providence, Rl

North Kingstown Police and Fire Station — North Kingstown, RI
Salty Brine Bath House, LEED Certified — Narragansett, Rl

Rhode Island College Stem Phase Il — North Providence, Rl

IRON CONSTRUCTION GROUP. LLC



875 Centerville Rd., Bldg. 4, Unit 11 ® Warwick, Rl 02886
PHIL RAGAN, w0 P: 401- 490-3144 e F: 401-490-3145
IRON CONSTRUCTION GROUP, LLC
SAFETY PROGRAM MANAGER / SUSTAINABILITY SPECIALIST

PROFESSIONAL QUALIFICATIONS

A professional with extensive experience in project master planning, facility management, all phases of
construction, construction management, and project management. Established track record of
effective planning and implementation.

SKILLS

+Proven expertise in complete management of methods and practices of facility programming, master planning,
property development, and facility repair, maintenance and operations — from pre-planning to post-move in
+Exceptionally capable in representing and building consensus with management through effective
communication; a team player with decisive drive

+Demonstrated technical expertise in all design and construction processes including feasibility review, RFP
development, vendor selection processes, design development, scope analysis and review as well as estimating
and buyout, requisition analysis and project closeout

+Proficient in Timberline, MS Project, MS Word, MS Excel, Lotus 123; experienced in Primavera, Certified in
AutoCAD Re. 12, AME & Designer, LEED Accredited Professional

+Diversely experienced; retail, commercial, industrial, institutional, corporate, private

+30 years construction management experience

PROJECTS

University of Rhode Island — Keaney, Mackal, Tootell Fire Code Upgrades — Kingston, Rl
Rhode Island Fire Academy — Exeter, RI

Swift Community Center — East Greenwich, Rl

Hasbro Corporate World Headquarters — Pawtucket, Rl

Hasbro Narragansett Park Administration Building — E. Providence, RI
Hasbro Broad Street Manufacturing — Central Falls, Rl

Hasbro 1011 Newport Avenue — E. Providence, RI

Playskool Manufacturing — Lancaster, PA

Hasbro Manufacturing — El Paso, TX

Esprit Retail Rollout — National Combined — Tenant Fitup

Temecula Commons — Temecula, CA

Royal Palms — Royal Palm, FL

Eagle Square — Providence, Rl

Kmart — Cranston, Rl

David Burke Prime Steakhouse — Foxwoods Casino

[RON CONSTRUCTION GROUP. LL.C



875 Centerville Rd., Bldg. 4, Unit 11 ® Warwick, RI 02886
KADY R’ ADAMS P:401- 490-3144 e F: 401-490-3145
IRON CONSTRUCTION GROUP, LLC
ASSISTANT PROJECT MANAGER

PROFESSIONAL QUALIFICATIONS

Assistant Project Manager ensuring all project management functions of the firm are operating
efficiently; providing administrative support to President and Project Managers, handling all aspects of
submittal process, contract preparation and tracking, project closeout submissions, proposal
preparation, LEED and NE-CHPS coordination, and all aspects of payroll system. Proficient in MS Office,
Powerpoint, Excel, Primavera Expedition, Adobe Photoshop, Adobe Illustrator

2005 — PRESENT — ASSISTANT PROJECT MANAGER FOR IRON CONSTRUCTION GROUP

+Submittal coordination and preparation

+Contract preparation and tracking

*Project closeout submissions

*Proposal preparation

¢LEED and NE-CHPS credit coordination

*Design and preparation of office graphics

+Provide administrative support to President and Project Managers

2001 — 2005 — PROJECT ASSISTANT — DEPASQUALE BUILDING & REALTY CO.

+Participation in many aspects of project management from submittal preparation to closeout
+Assist estimators with bid preparation and submission

+Provide administrative and project support to President and Project Managers
+Coordination of office graphics

+Manage office stock and supplies

EDUCATION

#2000 - Bachelor of Landscape Architecture — University of Rhode Island

[RON CONSTRUCTION GROUP, LLL.C



875 Centerville Rd., Bldg. 4, Unit 11 ® Warwick, Rl 02886
CORRINNE FOLEY P:401- 490-3144 e F: 401-490-3145
IRON CONSTRUCTION GROUP, LLC
OFFICE MANAGER

PROFESSIONAL QUALIFICATIONS

Office Manager ensuring all administrative functions of the firm are operating efficiently; providing
administrative support to President and Project Managers, handling all aspects of bookkeeping-
monthly requisitions to owners, accounts payable/accounts receivable, reconciling of multiple monthly
bank statements, compilation and submission of certified payroll and ARRA reporting. Proficient in
multiple computer software skills including: MS Word, Powerpoint, Excel, Access, Microsoft Publisher,
Quickbooks, Primavera Expedition.

2006 — PRESENT — OFFICE MANAGER IRON CONSTRUCTION GROUP

+Office Manager and Bookkeeper

+Responsible for day to day management of all accounting
+Preparation of monthly requisitions to owners

+Reconciliation of multiple monthly bank statements

+Provides administrative support to President and Project Managers

2003 — 2006 — ACCOUNTS PAYABLE ASSISTANT — DEPASQUALE BUILDING & REALTY CO.

+Participation in all aspects of office administration from accounting to network management
+Design and implementation of new filing and coding system

+Administrative support and accounting support to Senior Accountant and Vice President
+Coding and posting of all invoices to Construction Manager Software

+Correspondence with subcontractors regarding payment status

+Amendment of subcontracts using Expedition project management software

+Coordination of all travel arrangement as needed for Vice President

EDUCATION

+Katherine Gibbs School - Legal Executive Assistant

[rRON CONSTRUCTION GROUP, LLC



TRADE REFERENCES

875 Centerville Rd., Bldg. 4, Unit 11 ® Warwick, R1 02886
P:401- 490-3144 e F: 401-490-3145

IRON CONSTRUCTION GROUP, LLC

Company

Address

Phone

Fax

Commercial Electric
Roy Dailey

Delta Mechanical Contractors
Bruce Bookbinder

West Bay Welding
Andy Quinn

494 Waterman Ave
East Providence, Rl 02914

44 Wilcar Street
Warwick, Rl 02886

19 Locust Avenue
Warwick, Rl 02886
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401-438-0707

401-737-3500

401-737-2357

401-438-0709

401-737-3518

401-737-2357



P:401- 490-3144 e F: 401-490-3145

LlST OF REFERENCES 875 Centerville Rd., Bldg. 4, Unit 11 ® Warwick, Rl 02886
—
IRON CONSTRUCTION GROUP, LLC

1. EAST PROVIDENCE SCHOOLS — LIFE SAFETY IMPROVEMENTS
Project Reference: East Providence School Department, RI
Attn: Michael Taber, Farrar & Associates - Owner’s Representative
P: 401-849-5820 F: 401-847-8297

2. FOGARTY AND KENNEDY MANORS- PAWTUCKET HOUSING AUTHORITY
Project Reference: Pawtucket Housing Authority
Attn: Robert Corsini, Director of Operations-PHA
P: 401-458-8563 F: N/A

3. CITY OF CENTRAL FALLS — SCHOOL RELATED PROJECTS

Project Reference: City of Central Falls, Rl
Attn: James H. Smith, ANC Consultants - Owner’s Representative
P: 401-884-5599 F: 401-884-5599

4., RHODE ISLAND FIRE TRAINING ACADEMY
Project Reference: State of Rhode Island
Attn: Nami
P:401-222-8216 F: 401-294-1171

5. RHODE ISLAND COLLEGE - DONOVAN DINING HALL RENOVATION

Project Reference: State of Rhode Island
Attn: Frank Montanaro, Director of Facilities — Rhode Island College
P: 401-456-8537 F: 401-456-8534

6. SWIFT COMMUNITY CENTER — EAST GREENWICH, RI
Project Reference: Al designs, Itd., Architect
Attn: Heather Giampetro
P:401-688-4241 F:n/a

Page1of1
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From: Edward R. Lupinek, CPE
2500 Wrangle Hill Road, Suite 110
Bear, Delaware 19701
E: lupineke@studiojaed.com

CC: Iron Construction Group, LLC
875 Centerville Road
Building 4, Unit 11
Warwick, Rhode Island 02886

Date: April 10, 2013
RE: Letter of Recommendation for Iron Construction Group, LLC
To Whom It May Concern,

Our firm was the Architect of Record for a three and a half million dollar renovation
project for the Central Falls School District, Central Falls, RI. The construction phase of
the project was completed by the general construction delivery system and Iron
Construction was awarded the construction contract based on being the lowest
responsive and responsible bidder. The scope of the work included interior renovations
and roof replacement at six existing schools. Portions of the work were required to be
completed in occupied buildings and other portions were completed on very tight
timelines during regular school closures.

Iron Construction worked with the other project stakeholders to develop a schedule that
had minimum impact on school activities. They completed the work within the schedule
parameters with a minimum of disruption of school activities. Additionally, they worked
very well with the members of the team to resolve issues with field conditions, resulting
in minimal change orders and providing the District with the ability to complete
additional scopes of work with contingency funding.

Based on the above, we would like to extend our sincere recommendation for Iron
Construction Group. Please feel free to contact me if you would like to discuss their
performance in further detail.

Very truly yours,

V.

Edwafd R. Lupinek, CPE
Vice President, StudioJAED




BANGRI

BANK RHODE ISLAND

March 4, 2013
Re: Iron Construction Group LLC

To Whom It May Concern:

This letter is to certify that Iron Construction Group LLC is a highly valued
business customer at Bank Rhode Island. They hiave been a customer since May 2005.
Their account relationship is outstanding and their financial relationship with us has
always been handled positively. Iron Construction Group LLC currently maintains

multiple business accounts with excellent balances.

Please feel free to contact me should you need any additional information. I can be

reached at (401) 826-2244.

Regards,

AdamJ. Olerio
Assistant Branch Manager
1062 Centerville Rd.
Warwick, RI 02886

~ Branch Address: 1062 Cencervilie Road, Warwick, Rhode Island 02886, 401.826.2244 Fax 401.828.0580
Correspondence Address: P.O. Box 9488, Providence, Rhode Island 02940-9488, Main Number 401.435.5600

Member FDIC {1 Equal Housing Lender




USI PROTECT. MANAGE. GROW. USI New England
5700 Post Road — PO Box 1158

® East Greenwich, Rl 02818

Main 401.885.5700
Fax: 877.484.4772
Toll Free: 800.335.5701

April 9, 2013

Iron Construction Group, LLC
875 Centerville Road
Building 4 Unit 11

Warwick, Rl 02886

Re: Iron Construction Group, LLC
Workers Compensation Experience Mod Rating History

The following is the 3 year experience mod rating history for lron Construction Group, LLC:

2013-2014 .89
2012-2013 .90
2011-2012 91

Should you have any questions please don’t hesitate to contact me.

ri Rego
Operations Manager
USl Insurance Services LLC





