RIDOT Project Management Portal - Windows Internet Explorer

https://www.pmp.dot.ri.gov/PMP/DesktopDefault.aspx?aM=qa&oM=pages&c1I=1261&c2I=

File Edit View Favorites Tools Help

Favorites | RIDOT Project Management Portal

MAIN MENU

- Reports
- List Projects
- User Manual
- Upload Sites File
- List Bidders

PROJECT MENU

- Bids
- Project History
- Bid Analysis Reports

Project 2014 Statewide Signing and Striping Improvements (HSIP Funds) **Addendum#** 1

RIC 2014-CT-049

BID SUMMARY

Current Low Bidder HI-WAY SAFETY SYSTEMS

Grand Total $449,940.99

Bid Opening Date 04/11/2014 **Posted On**

Total Submitted Bids 3

Stop Broadcasting | Post Results

Import Bid: Browse | Import

ACCEPTED BIDS

Rank	Bidder Name	Bidder Total
1	HI-WAY SAFETY SYSTEMS	$449,940.99 ...
2	ROADSAFE TRAFFIC SYSTEMS, INC.	$496,149.65 ...

PENDING INVESTIGATION

Bidder Name	Bidder Total
TRAFFIC MARKINGS,INC.	$613,225.00 ...

REJECTED BIDS

No Bids Are Available.

V 1.50

Internet | Protected Mode: On 100%