State of Rhode Island and Providence Plantations
Department of Administration
Division of Purchases

RIVIP BIDDER CERTIFICATION COVER FORM
SECTION 1 - BIDDER INFORMATION

Bidder must be registered as a vendor on the RIVIP system at www.purchasing.ri.gov to submit a bid proposal.

Solicitation Number: 7549063A3

Solicitation Title: BENEFIT STREET ARSENAL-BUILDING ENVELOPE AND FIRE ALARM REPAIRS -
ADDENDUM 3 (6 PGS)

Bid Proposal Submission ¢

Deadline Date & Time: T12e0lr4 10:30AM

RIVIP Vendor ID #: 34013

Bidder Name: Iron Construction Group, LLC

Address: 875 Centerville Rd

Building 4 Unit 11
Warwick , Rl 02886

USA
Telephone: 401-490-3144
Fax: 401-490-3145
Contact Name: Steven DePasquale
Contact Title: President
Contact Email: mjd@icgri.com

SECTION 2 —DISCLOSURES

Bidders must respond to every statement. Bid proposals submitted without a complete response may be deemed

nonresponsive.

Indicate “Y” (Yes) or “N” (No) for Disclosures 1-3, and if “Yes,” provide details below. Complete Disclosure 4.

2013-4

. State whether the Bidder, or any officer, director, manager, stockholder, member, partner, or other owner or principal of the Bidder

or any parent, subsidiary, or affiliate has been subject to suspension or debarment by any federal, state, or municipal governmental
authority, or the subject of criminal prosecution, or convicted of a criminal offense within the previous 5 years. If “Yes,” provide
details below.

. State whether the Bidder, or any officer, director, manager, stockholder, member, partner, or other owner or principal of the Bidder

or any parent, subsidiary, or affiliate has had any contracts with a federal, state, or municipal governmental authority terminated for
any reason within the previous 5 years. If “Yes,” provide details below.

. State whether the Bidder, or any officer, director, manager, stockholder, member, partner, or other owner or principal of the Bidder

or any parent, subsidiary, or affiliate has been fined more than $5000 for violation(s) of any Rhode Island environmental law(s) by
the Rhode Island Department of Environmental Management within the previous 5 years. If “Yes,” provide details below.

. List each officer, director, manager, stockholder, member, partner, or other owner or principal of the Bidder, and each intermediate

parent company and the ultimate parent company of the Bidder. For each individual, provide his or her name, business address,
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principal occupation, position with the Bidder, and the percentage of ownership, if any, he or she holds in the Bidder, and each
intermediate parent company and the ultimate parent company of the Bidder.

Disclosure details (continue on additional sheet if necessary):
Steven Depasquale

100% OQwner- Project Manager
875 Centerville Rd Bdg 4 Unit 11
Warwick, RT 02886

SECTION 3 —CERTIFICATIONS

Bidders must respond to every statement. Bid proposals submitted without a complete response may be deemed

nonresponsive.

Indicate “Y” (Yes) or “N” (No), and if “No,” provide details below.

THE BIDDER CERTIFIES THAT:

Y

Y

b

‘ e

Y

X

1.

The Bidder will immediately disclose, in writing, to the State Purchasing Agent any potential conflict of interest which may occur
during the term of any contract awarded pursuant to this solicitation.

The Bidder possesses all licenses and anyone who will perform any work will possess all licenses required by applicable federal,
state, and local law necessary to perform the requirements of any contract awarded pursuant to this solicitation and will maintain all
required licenses during the term of any contract awarded pursuant to this solicitation. In the event that any required license shall
lapse or be restricted or suspended, the Bidder shall immediately notify the State Purchasing Agent in writing.

The Bidder will maintain all required insurance during the term of any contract pursuant to this solicitation. In the event that any required
insurance shall lapse or be canceled, the Bidder will immediately notify the State Purchasing Agent in writing.

The Bidder understands that falsification of any information in this bid proposal or failure to notify the State Purchasing Agent of any
changes in any disclosures or certifications in this Bidder Certification may be grounds for suspension, debarment, and/or
prosecution for fraud.

The Bidder has not paid and will not pay any bonus, commission, fee, gratuity, or other remuneration to any employee or official of
the State of Rhode Island or any subdivision of the State of Rhode Island or other governmental authority for the purpose of
obtaining an award of a contract pursuant to this solicitation. The Bidder further certifies that no bonus, commission, fee, gratuity, or
other remuneration has been or will be received from any third party or paid to any third party contingent on the award of a contract
pursuant to this solicitation.

This bid proposal is not a collusive bid proposal. Neither the Bidder, nor any of its owners, stockholders, members, partners,
principals, directors, managers, officers, employees, or agents has in any way colluded, conspired, or agreed, directly or indirectly,
with any other bidder or person to submit a collusive bid proposal in response to the solicitation or to refrain from submitting a bid
proposal in response to the solicitation, or has in any manner, directly or indirectly, sought by agreement or collusion or other
communication with any other bidder or person to fix the price or prices in the bid proposal or the bid proposal of any other bidder,
or to fix any overhead, profit, or cost component of the bid price in the bid proposal or the bid proposal of any other bidder, or to
secure through any collusion, conspiracy, or unlawful agreement any advantage against the State of Rhode Island or any person
with an interest in the contract awarded pursuant to this solicitation. The bid price in the bid proposal is fair and proper and is not
tainted by any collusion, conspiracy, or unlawful agreement on the part of the Bidder, its owners, stockholders, members, partners,
principals, directors, managers, officers, employees, or agents.

The Bidder: (i) is not identified on the General Treasurer’s list created pursuant to R.I. Gen. Laws § 37-2.5-3 as a person or entity
engaging in investment activities in Iran described in § 37-2.5-2(b); and (i) is not engaging in any such investment activities in Iran.

The Bidder will comply with all of the laws that are incorporated into and/or applicable to any contract with the State of Rhode Island.

Certification details (continue on additional sheet if necessary):

2013-4
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Submission by the Bidder of a bid proposal pursuant to this solicitation constitutes an offer to contract with the
State of Rhode Island through the Division of Purchases on the terms and conditions contained in this
solicitation and the bid proposal. The Bidder certifies that: (1) the Bidder has reviewed this solicitation and
agrees to comply with its terms and conditions; (2) the bid proposal is based on this solicitation; and (3) the
information submitted in the bid proposal (including this RIVIP Bidder Certification Cover Form) is accurate and
complete. The Bidder acknowledges that the terms and conditions of this solicitation and the bid proposal will
be incorporated into any contract awarded to the Bidder pursuant to this solicitation and the bid proposal. The
person signing below represents, under penalty of perjury, that he or she is fully informed regarding the
preparation and contents of this bid proposal and has been duly authorized to execute and submit this bid
proposal on behalf of the Bidder.

BIDDER

Date: 11/26/2014 Iron/)gon§trytion Group, LLC
Namg/gt Bi

Steven DePasquale, President
Printed name and title of person signing on behalf of Bidder
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Solicitation #:7549063
Solicitation Title: BENEFIT ST ARSENAL-BUILDING ENVELOPE AND

FIRE ALARM
BID FORM
To: The State of Rhode Island Department of Administration
Division of Purchases, 2" Floor
One Capitol Hill, Providence, RI 02908-5855
Bidder: Iron Construction Group, LLC

| fentlty, . .
kegeinameotentty 11 R4, Bdg 4 Unit 11 Warwick, RI 02886

Address (street/city/state/zip) . .
Steven DePasquale swdeicgri.com

Contact name Contact email
401-490-3144 401-490-3145
Contact telephone Contact fax

1. BASE BID PRICE

The Bidder submits this bid proposal to perform all of the work (including labor and
materials) described in the solicitation for this Base Bid Price (including the costs for all
Allowances, Bonds, and Addenda):

$ 985,000.00
(base bid price in figures printed electronically, typed, or handwritten legibly in ink)
Nine hundred eighty-five thousand dollars

(base bid price in words printed electronically, typed, or handwritten legibly in ink)

e Allowances

The Base Bid Price includes the costs for the following Allowances:

No allowances at this time.

e Bonds

The Base Bid Price includes the costs for all Bid and Payment and
Performance Bonds required by the solicitation.
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Solicitation #:7549063
Solicitation Title: =~ BENEFIT ST ARSENAL-BUILDING ENVELOPE AND
FIRE ALARM

e Addenda

The Bidder has examined the entire solicitation (including the following
Addenda), and the Base Bid Price includes the costs of any modifications
required by the Addenda.

All Addenda must be acknowledged.

Addendum No. 1 dated: 10/28/2014

Addendum No. 2 dated: 11/13/2014

Addendum No. 3 dated; 11/18/2014

Addendum No. 4 dated:

Addendum No. 5 dated:

Addendum No. 6 dated:

2, ALTERNATES (Additions/Subtractions to Base Bid Price)

The Bidder offers to: (i) perform the work described in these Alternates as selected by
the State in the order of priority specified below, based on the availability of funds and
the best interest of the State; and (ii) increase or reduce the Base Bid Price by the
amount set forth below for each Alternate selected.

Alternate No. 1: DEDUCT- Provide Photoluminescent exit signs by Cooper Lighting,
“Sure-Lites, PHL" in locations indicated on electrical drawings as ‘X1’. Colors to be
selected by architect.

$ 27,000.00

(amount in figures printed electronically, typed, or handwritten legibly in ink)
Twenty-seven  thousand dollars

(amount in words printed electronically, typed, or handwritten legibly in ink)
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Solicitation #:7549063
Solicitation Title: BENEFIT ST ARSENAL-BUILDING ENVELOPE AND
FIRE ALARM

Alternate No. 2: ADD- Replace all existing Lighting in the Basement with new lighting
as part of the electrical upgrade. See drawing A-101, Basement Reflected Ceiling Plan
for manufacturer and model #'s.

$ 4,300.00

(amount in figures printed electronically, typed, or handwritten legibly in ink)
Four thousand three hundred dollars

(amount in words printed electronically, typed, or handwritten legibly in ink)

Alternate No. 3: ADD- Remove glue down carpet and glue remnants in Main Hall 103.
Sand and prepare existing wood flooring for new clear polyurethane finish - provide
three coats.

$ 42,000.00

(amount in figures printed electronically, typed, or handwritten legibly in ink)
Forty-two thousand dollars

(amount in words printed electronically, typed, or handwritten legibly in ink)

Alternate No. 4: ADD- Ductless Mini-Split Units for the basement storage. See drawing
A-100 for manufacturer, model #'s, and quantities.

$ 58,000.00
(amount in figures printed electronically, typed, or handwritten legibly in ink)
Fitty-eight thousand dollars

(amount in words printed electronically, typed, or handwritten legibly in ink)

Alternate No. 5: ADD- Substitute authentic Slate Shingles for Synthetic Slate shingles.
Synthetic Slate Shingles are included in the Base Bid.

$ 1,000.00
(amount in figures printed electronically, typed, or handwritten legibly in ink)
One thousand dollars
(amount in words printed electronically, typed, or handwritten legibly in ink)
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Solicitation #:7549063
Solicitation Title: BENEFIT ST ARSENAL-BUILDING ENVELOPE AND
FIRE ALARM

3. UNIT PRICES

The Bidder submits these predetermined Unit Prices as the basis for any change orders
approved in advance by the State. These Unit Prices include all costs, including labor,
materials, services, regulatory compliance, overhead, and profit.

No Unit Prices at this time.

4. CONTRACT TIME

The Bidder offers to perform the work in accordance with the timeline specified below:

o Start of construction: 01/01/15
o Substantial completion: 06/30/15
e Final completion: 07/30/15

5. LIQUIDATED DAMAGES

The successful bidder awarded a contract pursuant to this solicitation shall be liable for
and pay the State, as liquidated damages and not as a penalty, the following amount
for each calendar day of delay beyond the date for substantial completion, as
determined in the sole discretion of the State: $__ 0 .
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Solicitation #:7549063

Solicitation Title: ~ BENEFIT ST ARSENAL-BUILDING ENVELOPE AND
FIRE ALARM

This bid proposal is irrevocable for 60 days from the bid proposal submission
deadline.

If the Bidder is determined to be the successful bidder pursuant to this
solicitation, the Bidder will promptly: (i) comply with each of the requirements of
the Tentative Letter of Award; and (ii) commence and diligently pursue the work

upon issuance and receipt of the purchase order from the State and authorization
from the user agency.

The person signing below certifies that he or she has been duly authorized to
execute and submit this bid proposal on behalf of the Bidder.

BIDDER

i , LLC
Date: 11/26/2014 ns)trpctlon Group

,l .
DePasquale, President

Printed name and title of person signing on behalf of Bidder
# 26535

Bidder's Contractor Registration Number
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RI Department of Labor and Training
Workforce Reguationand Safety Division

Professional Regulation - Prevailing Wage

General Contractor Apprenticeship Certification Form
This form MUST be completed and submitted at the time of bidding and is available on the Department of

Labor and Training's Website at www.dlt.ri.goy, under Workforce Regulation and Safety, Prévailing Wage,
Publications and Forms.

Bid/RFP Number: 7549063

Bid/RFP Title: Benefit Street Arsenal-Building Envelope and Fire Alarm Repairs

RIVIP Vendor ID#; 34013

Vendor Name: 1YO% Construction Group, LLC

Address: 875 Centerville Rd. Bdg 4 Unit 11 Warwick, RI 02886

Telephone: 401-490-3144

Fax: 401-490-3145

E-Mail: Swd@icgri.com

Contact Person and Title: Steven DePasquale, President

Iron Construction Group, LLC

875 Centerville Rd. Bdg 4 Unit 11 Warwick,RI (Company Name & Address) (hereafter

"bidder") hereby certifies that bidder meets the general contractor apprenticeship requirements of R. 1. Gen. Laws § 37- 13-
3.1 because bidder meets one of the following qualifications (check):

A. __Bidder sponsors a current and duly approved Rhode Island Department of Labor and Training
Apprenticeship Program and currently employs at least one apprentice per trade/occupation, who will obtain "on
the job training" experience inthe apprentice's trade by performing on the contract (attach apprenticeship
program standards and apprenticeship agreement);

B. Bidder sponsors a cutrent and duly registered Rhode Island Department of Labor and Training reciprocal
apprenticesh p program pursuant to R. | Gen. Laws § 28-45-16 and currently employs at least one apprentice per
trade/occupation, who will obtain "on the job training" experience in the apprentice's trade by performing work
onthe confract £attach apprenticeship program standards, apprenticeship agreement and Rhode Island
Department of Labor and Training Reciprocal Apprenticeship Program Approval);
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C. Bidder has entered into a current collective bargaining agreement with a duly approved Rhode Island
Department of Labor and Training Apprenticeship Program sponsor and, pursuant to the terms of the collective
bargaining agreement, will employ at least one apprentice per trade/occupation, who will obtain "onthe job
training" experience in the apprentice's trade by performing work on the contract (attach relevant section of
collective bargaining agreement and signature page);

D. Bidder has entered into a current labor agreement with a duly approved Rhode Island Department of
Labor and Training Apprenticeship Program sponsor and, pursuant to the terms of the labor agreement, will
employ at least one apprentice per trade/occupation, who will obtain "on the job training" experience in the
apprentice's trade by performing work on the contract (attach relevant section of labor agreement and signature

page);
E. Bidder will not perform work on the awarded contract except through subcontractors (non performance);
F. X Bidder has received approval from the Rhode Island Department of Labor and Training that it satisfies the

general contractor requirements of R. |. Gen. Laws §37-13-3.1 for purposes of a particular bid (attach Rhode
Island Department of Labor and Training correspondence).

Steven DePasquale, President 11/26/2014
ih€ of Authorized Representative Date
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Form W-9 (Rev. 3/7/11) State of Rhode Island
PAYER'S REQUEST FOR TAXPAYER
IDENTIFICATION NUMBER AND CERTIFICATION

THE IRS REQUIRES THAT YOU FURNISH YOUR TAXPAYER IDENTIFICATION NUMBER TO US. FAILURE TO PROVIDE THIS
INFORMATION CAN RESULT IN A $50 PENALTY BY THE IRS. IF YOU ARE AN INDIVIDUAL, PLEASE PROVIDE US WITH YOUR
SOCIAL SECURITY NUMBER (SSN) IN THE SPACE INDICATED BELOW. IF YOU ARE A COMPANY OR A CORPORATION,
PLEASE PROVIDE US WITH YOUR EMPLOYER IDENTIFICATION NUMBER (EIN) WHERE INDICATED.

Taxpayer Identification Number (T.I.N.)

Enter your taxpayer identification number in ~ Social Security No. (SSN) Employer ID No. (EIN)
the appropriate box. For most individuals,
this is your social security number.

20 |2745674

NAME Iron Construction Group, LLC

ADDRESs 875 Centerville Rd. BDG 4 Unit 11

(REMITTANCE ADDRESS, IF DIFFERENT)

i 886
CITY, STATE AND ZIP copE  N2rWick, RT 02

CERTIFICATION: Under penalties of perjury, | certify that:

(1) The number shown on this form is my correct Taxpayer Identification Number (or | am waiting for a number to be issued to me), and

(2) 1am not subject to backup withholding because either: (A) | have not been notified by the Internal Revenue Service (IRS) that | am
subject to backup withholding as a result of a failure to report all interest or dividends, or (B) the IRS has notified me that | am no
longer subject to backup withholding.

Certification Instructions -- You must cross out item (2) above if you have been notified by the IRS that you are subject to backup
withholding because of under-reporting interest or dividends on your tax return. However, if after being notified by IRS that you were
subject to backup withholding you received another notification from IRS that you are no longer subject to backup withholding,
do not cross out item (2).

PLEASE SIGN HERE /
President 11/26/1 01-490-3144
SIGNATURE pa i/ 4 TITLE —————"~  DATE —/————* 4I'EL NG-
BUSINESS DESIGNATION: Limited Liability Company
Please Check One: Individual | O Medical Services Corporation (| Government/Nonprofit Corporation  []
Partnership [] Corporation [] Trust/Estate [] Legal Services Corporation Il

NAME: Be sure to enter your full and correct name as listed in the IRS file for you or your business.

ADDRESS, CITY, STATE AND ZIP CODE: Enter your primary business address and remittance address if different from your primary

address). If you operate a business at more than one location, adhere to the following:

1) Same T.LN. with more than one location -- attach a list of location addresses with remittance address for each location and indicate
to which location the year-end tax information return should be mailed. ‘

2) Different T.I.N. for each different location -- submit a completed W-9 form for each T.L.N. and location. (One year-end tax information
return will be reported for each T.1.N. and remittance address.)

CERTIFICATION -- Sign the certification, enter your title, date, and your telephone number (including area code and extension).

BUSINESS TYPE CHECK-OFF — Check the appropriate box for the type of business ownership.

Mail to: Supplier Coordinator, One Capitol Hill, Providence, Rl 02908




STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS

Department of Labor and Training

Center General Complex

1511 Pontiac Avenue TTY: Via RI Relay 711
Cranston, RI 02920-4407

Lincoln D. Chafee
Governor
Charles J. Fogarty
Director

STATE CONTRACT ADDENDUM
RHODE ISLAND DEPARTMENT OF LABOR AND TRAINING

PREVAILING WAGE REQUIREMENTS
(37-13-1 ET SEQ.)

The prevailing wage requirements are generally set forth in RIGL 37-13-1 et seq. These
requirements refer to the prevailing rate of pay for regular, holiday, and overtime wages
to be paid to each craftsmen, mechanic, teamster, laborer, or other type of worker
performing work on public works projects when state or municipal funds exceed one
thousand dollars ($1,000).

All Prevailing Wage Contractors and Subcontractors are reguired to:

|. Submit to the Awarding Authority a list of the contractor's subcontractors for any
part or all of the prevailing wage work in accordance with RIGL § 37-13-4;

2. Pay all prevailing wage employees at least once per week and in accordance with
RIGL §37-13-7 (see Appendix B attached);

3. Post the prevailing wage rate scale and the Department of Labor and Training's
prevailing wage poster in a prominent and easily accessible place on the work site
in accordance with RIGL §37-13-11; posters may be downloaded at
www.dlt.ri.gov/pw/Posters.htm .poster/htm or obtained from the Department of Labor
and Training, Center General Complex, 1511 Pontiac Avenue, Cranston, Rhode
Island;

4, Access the Department of Labor and Training website, at www.dlt.ri.gov on or
before July 1st of each year, until such time as the contract is completed, to
ascertain the current prevailing wage rates and the amount of payment or
contributions for each covered prevailing wage employee and make any necessary
adjustments to the covered employee's prevailing wage rates effective July Ist of
each year in compliance with RIGL §37-13-8;

5. Attach a copy of this CONTRACT ADDENDUM and its attachments as a
binding obligation to any and all contracts between the contractor and any

An Equal Opportunity Employer/Program./Auxiliary aids andservices are available upon request to individuals with disabilities.

TTY via RI Relay 711 _
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STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS

Department of Labor and Training

Center General Complex Telephone;  (401) 462-8000
1511 Pontiac Avenue TTY; Via RI Relay 711
Cranston, RT 02920-4407

Lincoln D, Chafee
Governor

Charles J. Fogarty
Director

subcontractors and their assignees for prevailing wage work performed pursuant
to this contract; .

6. Provide for the payment of overtime for prevailing wage employees who work in
excess of eight (8) hours in any one day or forty (40) hours in any one week as
provided by RIGL §37-13-10;

7. Maintain accurate prevailing wage employee payroll records on a Rhode Island
Certified Weekly Payroll form available for download at
www.dlt.ri.gov/pw.forms/htm, as required by RIGL §37-13-13, and make those
records available to the Department of Labor and Training upon request;

8. Furnish the fully executed RI Certified Weekly Payroll Form to the awarding
authority on a monthly basis for all work completed in the preceding month.

9. For general or primary contracts one million dollars ($1,000,000) or more, shall
maintain on the work site a fully executed RI Certified Prevailing Wage Daily
Log listing the contractor's employees employed each day on the public works
site; the RI Certified Prevailing Wage Daily Log shall be available for inspection
on the public works site at all times; this rule shall not apply to road, highway, or
bridge public works projects. Where applicable, furnish both the Rhode Island
Certified Prevailing Wage Daily Log together with the Rhode Island Weekly
Certified Payroll to the awarding authority.

10. Assure that all covered prevailing wage employees on construction projects with a
total project cost of one hundred thousand dollars ($100,000) or more has a
OSHA ten (10) hour construction safety certification in compliance with RIGL §
37-23-1;

11. Employ apprentices for the performance of the awarded contract when the
contract is valued at one million dollars ($1,000,000) or more, and comply with
the apprentice to journeyperson ratio for each trade approved by the
apprenticeship council of the Department of Labor and Training in compliance
with RIGL §37-13-3.1;

12. Assure that all prevailing wage employees who perform work which requires a
Rhode Island trade license possess the appropriate Rhode Island trade license in
compliance with Rhode Island law; and

An Equal Opportunity Employer/Program. /Auxiliary aids and services are available upon request to individuals with disabilities.
TTY via Rf Relay 711

2013-17 Page20f7 9/12/2013




STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS

Department of Labor and Training

Center General Complex Telephone:  (401)462-8000
1511 Pontiac Avenue TTY: Via RIRelay 711
Cranston, RT 02920-4407

Lincoln D, Chafee
Governor
Charles J. Fogarty
Director

13. Comply with all applicable provisions of RIGL §37-13-1, et. seq;

Any questions or concerns regarding this CONTRACT ADDENDUM should be
addressed to the contractor or subcontractor's attorney. Additional Prevailing Wage
information may be obtained from the Department of Labor and Training at
www.dlt.ri.gov/pw.

CERTIFICATION

I hereby certify that I have reviewed this CONTRACT ADDENDUM and
understand gy gbligations as stated above.

Steven DePasquale

t AW
Title: President

Subscribed and sworn before me this 26 day of NOV_ . 2014

%L/é/ éil LAt~ g "é{/{" 7

_~Notary Publjc o
" Mycommission expircs:/;/ A/ 6

SALLYANN ELIAS
Notary Public
State of Rhode Island
My Commission Expires 12-24-2016
Commission # 754793

An Equal Opportunity Employer/Program, /Auxiliary aids and services are available upon request to individuals with disabilities.
TTY via RI Relay 711
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STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS

Department of Labor and Training

Center General Complex Telephone:  (401) 462-8000
1511 PontiacAvenue

Cranston, Rl 02920-4407

APPENDIX A

TITLE 37
Public Property and Works

CHAPTER 37-13
Labor and Payment of Debts by Contractors

SECTION 37-13-5

§37-13-5 Payment for trucking or materials furnished - Withholding of sums
due. -A contractor or subcontractor on public works authorized by a proper authority
shall pay any obligation or charge for trucking and material which have been furnished
forthe use ofthe contractor or subcontractor, in connection with the public works being
performed by him or her, within ninety (90) days after the obligation or charge is incurred
or the trucking service has been performed or the material has been delivered to the site
ofthe work, whichever is later. When it is brought to the notice ofthe proper authority in
a city or town, orthe proper authority in the state having supervision ofthe contract, that
the obligation or charge has not been paid by the contractor or subcontractor, the proper
authority may deduct and hold for a period not exceeding sixty (60) days, from sums of
money due to the contractor or subcontractor, the equivalent amount of such sums
certified by atrucker or materialman creditor as due him or her, as provided in this
section, and which the proper authority determines is reasonable for trucking performed
or materials furnished for the public works.
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APPRENDIX B

TITLE 37
Public Property and Works

CHAPTER 37-13
Labor and Payment of Debts by Contractors

SECTION 37-13-7

§37-13-7 Specification in contract of amount and frequency of payment of wages.
-(a) Every call for bids for every contract in excess of one thousand dollars ($1,000), to
which the state of Rhode Island or any political subdivision thereof or any public agency
or quasi-public agency is a party, for construction, alteration, and/or repair, including
painting and decorating, of public buildings or public works of the state of Rhode Island
or any political subdivision thereof, or any public agency or quasi-public agency and
which requires or involves the employment of employees, shall contain a provision
stating the minimum wages to be paid various types of employees which shall be based
upon the wages that will be determined by the director of labor and training to be
prevailing for the corresponding types of employees employed on projects of a character
similar to the contract work in the city, town, village, or other appropriate political
subdivision of the state of Rhode Island in which the work is to be performed. Every
contract shall contain a stipulation that the contractor or his or her subcontractor shall pay
all the employees employed directly upon the site of the work, unconditionally and not
less often than once a week, and without subsequent deduction or rebate on any account,
the full amounts accrued at time of payment computed at wage rates not less than those
stated in the call for bids, regardless of any contractual relationships which may be
alleged to exist between the contractor or subcontractor and the employees, and that the
scale of wages to be paid shall be posted by the contractor in a prominent and easily
accessible place at the site of the work; and the further stipulation that there may be
withheld from the contractor so much of the accrued payments as may be considered
necessary to pay to the employees employed by the contractor, or any subcontractor on
the work, the difference between the rates of wages required by the contract to be paid
the employees on the work and the rates of wages received by the employees and not
refunded to the contractor, subcontractors, or their agents.

(b) The terms "wages", "scale of wages", "wage rates", "minimum wages", and
"prevailing wages" shall include:

(1) The basic hourly rate of pay; and
(2) ) The amount of:
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(A) The rate of contribution made by a contractor or subcontractor to atrustee orto a
third person pursuant to a fund, plan, or program; and

(B) The rate of costs to the contractor or subcontractor which may be reasonably
anticipated in providing benefits to employees pursuant to an enforceable commitment to
carry out a financially responsible plan or program which was communicated in writing
to the employees affected, for medical or hospital care, pensions on retirement or death,
compensation for injuries or illness resulting from occupational activity, or insurance to
provide any of the foregoing, for unemployment benefits, life insurance, disability and
sickness insurance, or accident insurance, for vacation and holiday pay, for defraying
costs of apprenticeship or other similar programs, or for other bona fide fringe benefits,
but only where the contractor or subcontractor is not required by other federal, state, or
local law to provide any of the benefits; provided, that the obligation of a contractor or
subcontractor to make payment in accordance with the prevailing wage determinations of
the director of labor and training insofar as this chapter of this title and other acts
incorporating this chapter of this title by reference are concerned may be discharged by
the making of payments in cash, by the making of contributions of a type referred to in
subsection (b)(2), or by the assumption of an enforceable commitment to bear the costs of
a plan or program of a type referred to in this subdivision, or any combination thereof,
where the aggregate of any payments, contributions, and costs is not less than the rate of
pay described in subsection (b)(1) plus the amount referred to in subsection (b)(2).

(c) The term "employees", as used in this section, shall include employees of
contractors or subcontractors performing jobs on various types of public works including
mechanics, apprentices, teamsters, chauffeurs, and laborers engaged in the transportation
of gravel or fill to the site of public works, the removal and/or delivery of gravel or fill or
ready-mix concrete, sand, bituminous stone, or asphalt flowable fill from the site of
public works, or the transportation or removal of gravel or fill from one location to
another on the site of public works, and the employment of the employees shall be
subject to the provisions of subsections (a) and (b).

(d) The terms "public agency" and "quasi-public agency" shall include, but not be
limited to, the Rhode Island industrial recreational building authority, the Rhode Island
economic development corporation, the Rhode Island airport corporation, the Rhode
Island industrial facilities corporation, the Rhode Island refunding bond authority, the
Rhode Island housing and mortgage finance corporation, the Rhode Island resource

. recovery corporation, the Rhode Island public transit authority, the Rhode Island student

loan authority, the water resources board corporate, the Rhode Island health and
education building corporation, the Rhode Island higher education assistance authority,
the Rhode Island turnpike and bridge authority, the Narragansett Bay water quality
management district commission, Rhode Island telecommunications authority, the
convention center authority, the board of governors for higher education, the board of
regents for elementary and secondary education, the capital center commission, the
housing resources commission, the Quonset Point-Davisville management corporation,
the Rhode Island children's crusade for higher education, the Rhode Island depositors
economic protection corporation, the Rhode Island lottery commission, the Rhode Island
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partnership for science and technology, the Rhode Island public building authority, and
the Rhode Island underground storage tank board.

2013-17 Page7of 7 9/12/2013




State of Rhode Island
Department of Administration / Division of Purchases
One Capitol Hill, Providence, Rhode Island 02908-5855
Tel: (401) 574-8100 Fax: (401) 574-8387

BID 7549063
Benefit Street Arsenal-Building Envelope and Fire Alarm Repairs
Additional Information

The State Arsenal (commonly called the Benefit Street Arsenal) is a historic site at 176 Benefit Street in
Providence, Rhode Island.

The site was designed in 1839 by Russell Warren|[2] and built by Tallman & Bucklin, all of
Providence.[3] It was added to the National Register of Historic Places in 1970.

In the 19th Century the Arsenal was used as the armory of the Providence Marine Corps of Artillery
(PMCA) and associated artillery units in the Rhode Island Militia and was used as the mobilization site
for 10 batteries of light artillery which were raised in Rhode Island during the American Civil War.

In addition to the PMCA the Arsenal was used by a number of organizations including the Grand Army
of the Republic, Sons of Union Veterans of the Civil War and United Spanish War Veterans. In the
1980s the Arsenal was in use by the Rhode Island National Guard's Education, Historical and Equal
Opportunity offices.

Please note the attached revised AIA Document A101.

All employees of the successful contractor must have a BCI check (at their own expense). Employees
will be monitored by personnel from the Agency.

Please note these requirements as they pertain to this bid proposal.
QUALIFICATIONS TO PERFORM WORK

The undersigned offers the following information as evidence of its organizational qualifications to
perform the work as bid upon according to all requirements of the plans and the specifications.

1. The undersigned has been in business as a General Contractor under present business name for
years,
2. Due to the extremely sensitive nature of the work of portions of this project, and the special skills

required for same, the following information must be submitted with the bid or the proposal will not be
considered.

Page 1 of 3
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Department of Administration / Division of Purchases
One Capitol Hill, Providence, Rhode Island 02908-5855
Tel: (401) 574-8100 Fax: (401) 574-8387

BID 7549063
Benefit Street Arsenal-Building Envelope and Fire Alarm Repairs
Additional Information

The Benefit St Arsenal is an important historical building because of its association with significant
historical events, and for the quality of its architecture.

1. It is important that the successful bidder be experienced in restoration and rehabilitation
of older buildings and with the Secretary of the Interior’s Standards for Rehabilitation of Historic Places.
The contractor submitting the bid must have been in business under the same name, and doing the same
type of work, for a minimum of five years. To demonstrate experience and qualifications provide the
following:

i Provide history of the firm, including number of years it has been in
business doing general contracting; a list of representative projects with final cost, year completed and
description of work (e.g. exterior painting, roof repairs, structural repairs, window replacement, finish
carpentry, and distinguish between restoration work, remodeling, renovation or new construction).

ii. Provide resumes for principals and key personnel who will be assigned to
the project, including a list of relevant projects with which they were personally involved.

iii. List three or more historic preservation projects on buildings 100 years old or more that
were completed by this firm within the last five years. Include the date of completion, the age of the
building, the cost of the project, the architect, a detailed description of the work, and a project reference
with phone number. ’

iv.  Subcontractors should have similar experience with historic buildings
within their area of expertise. Provide firm history, resume of principals, and a list of relevant projects
for each subcontractor.

The owner reserves the right and sole discretion to determine equivalent or prior experience and the
right to reject any or all bids which fail to demonstrate equivalent prior experience. The owner will
contact project references, and reserves the right to reject bids based on poor performance with similar
projects.
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State of Rhode Island
Department of Administration / Division of Purchases
One Capitol Hill, Providence, Rhode Island 02908-5855
Tel: (401) 574-8100 Fax: (401) 574-8387

BID 7549063

Benefit Street Arsenal-Building Envelope and Fire Alarm Repairs
Additional Information

Qualifications will be evaluated on the basis of similar project experience for:

a. Completion of at least 3 similar historically significant projects. gee Below

b. Size and dollar value of similar completed projects. See Below

G Contractor’s performance with similar projects. (references will be checked) See attached Resume -'
d. Contractor’s ability to subcontract with qualified firms.

e. Relevant experience of individuals assigned to the project. see attached

List at least three and no more than five recent projects on which the undersigned served as the General
Contractor for work of similar character on historic buildings 100 years old or older as required for the
above named project, along with the date of the project, the name of the Architect/Engineer, and the
contract price

PROJECT NAME DATE ARCHITECT/ENGINEER CONTRACT PRICE
] Manchester Street 1995 RGB Architects $ 1,255,000.00
Repowering
Building
3. URI-Shepard 1993 Louis Torrado Architects $ 400,000.00
Building
4, $
5. $

Page 3 of 3
10/14/14




Skills:
e Managed and owned a successful business, overseeing over 75 employees ranging from

professional and office staff to various building trade workers

e Architectural Design from concept to completion

e Job costing and estimating

e Project scheduling

e Financial forecasting

e Marketing

e Customer and vendor relations

e Expertin AutoCAD, Microsoft Project, Microsoft Office Suite, Microsoft Share Point, and

MasterBuild Estimating and Accounting Program

Education:

1978 - Chavagnes International College in the Vendee, France: Honors Graduate, GPA 89.6%
1983 - Cairo University, Bachelor degree in Architect science

Work History:

2011 - 2013: VLG Building, LLC: Executive Vice-President- Construction

Responsible for the development and management of the construction division of the Van
Leesten Group, LLC.

Identified construction opportunity with DOD for international projects specific in Middle East and
North Africa.

Successfully marketed the construction division with a well known development, State and
Government agents.

Estimate over $10M projects to several State and privet projects

2008 — 2011: Apponaug Waterfront Development, LLC: Executive Vice-President

Apponaug Waterfront Hotel, 30 Station Street, Warwick Rl

Responsible for the development and management of a $45 Millions 187 room flag waterfront
hotel.

Identified both federal and state code requirements and incorporated them into the scope of the
project.

Researched and identified specialized grants such as the LEED program, and incorporated them
into the design.

Established a construction budget to secure project finance.

Effectively negotiated with potential investors and stakeholders, bringing the project to current
approval stage with the City of Warwick, RI.

Implemented and chaired the strategic project team, including: architects, engineers, biologists,
and construction management.

Successfully marketed the project to a well known name brand hotel flag.

Gas Station and Convenience Store, 280 Plainfield Street, Providence Rl

Design and mange a construction team to develop a $1.2 Million project

Established project budget

Participate with the owner to obtain project approval from the City of Providence
Created a project schedule

Assist the owner in negotiating and hiring all necessary trades to construct the project.



2000 — 2008: Fenestration Architectural Products, LLC: Owner and President

Responsible of over $10 to $12 million per year of construction project all over New England, with

over 75 union worker and 12 office staff to support

Contracted for several high profile projects. Included, but not limited to:
o GTECH Building, Providence RI ($6.5M)

Paris Landing, Charlestown MA ($4.3M)

The Foundry Building, Providence RI ($1.35M)

Providence Place Mall Parking Garage, Providence RI ($2.2M)

Trinity College Library, Hartford CT ($650K)

Trinity College Administration Building, Hartford CT ($570K)

Nordstrom — Providence Place Mall, Providence Rl ($465K)

Hilton Hotel, Providence RI ($175K)

Watson Institute Brown University, Providence RI ($1.2M)

McMillan Hall Brown University, Providence RI ($770K)

Chafee Building URI, Kingston RI ($2.1M)

Ryan Center URI, Kingston RI ($800K)

Public Safety Complex, Providence RI ($1.2M)

The Rising Sun, Providence RI ($2.3 M)

O OO0 0O 0O0OO0OO0OO0OO0OO0OOoOOo

1990 — 2000: Fenestration, Inc: Owner and President

Manufacture of aluminum windows, storefront and curtainwall system for several high profile
projects. The following highlights just a few of the projects:

o Rhode Island Convention Center, Providence Rl ($910K)

o Westin Hotel, Providence RI ($275K)

o Manchester Street Repowering Station, Providence RI ($1.2M)

o TF Green Airport, Warwick RI ($625K)

1988 — 1990: Almet Industry: Architect Designer and Project Manager

1986 — 1988: Richard Springsteen Architect (LA): Drafting

Renovation of Church of Scientology, Hollywood, CA

1983 — 1985: Arabic Contractors, Inc. (Cairo- Egypt): Assistance Project Manager

Aramco Citv Proiects. Saudi Arabia
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A IA Document A305" — 1986

Contractor's Qualification Statement

The Undersigned certifies under oath that the information provided herein is true and
sufficiently complete so as not to be misleading.

SUBMITTED TO; *"e State of Rhode Island ADDITIONS AND DELETIONS:

Department of Administration The author of this document has
" 2 Division of Purchases added Information needed for ils
ADDRESS: One Capitol Hill completion, The author may also
U s SRR B IR R have revised the text of the orlginal
SUBMITTED BY: AlA standard form. An Additlons and
NAME: Iron Construction Group Delestions Report that notes added
J 875 Centerville Road Information as well as revislons to the
Building 4 Unit 11 standard form text Is avallable from
ADDRESS: Warwick, RT 02886 the author and should be reviewed. A
verlical line In the left margin of this
PRINCIPAL OFFICE: document Indicates where the author
has added necessary Information
[ X] Corporation and where the author has added lo or
2 deleted from the original AlA text.
[ 1 Partnership .
i This document has Important legal
[ 1 Individual consequences, Consultation with an
[ 1 Joint Venture altorney Is encouraged with respect
to its completion or modification.
[ 1 Other
This form is approved and
recommended by the American
NAME OF PROJECT (if applicable): Benefit Street Arsenal Institute of Architects (AIA) and The
Assoclated General Contractors of
TYPE OF WORK (file separate form for each Classification of Work): Amerlca (AGC) for use In evalualing
the qualifications of contractors. No
[X] General Construction endorsement of the submitting party
or verlfication of the Information is
[ 1 HVAC made by AlA or AGC.
[ 1 Electrical
[ 1 Plumbing
[ 1 Other (please specify)

§ 1. ORGANIZATION _
§ 1.1 How many years has your organization been in business as a Contractor? Nine Years

§ 1.2 How many years has your organization been in business under its present business
name? Nine years

§ 1.2.1 Under what other or former names has your organization operated? None

§ 1.3 Ifyour organization is a corporation, answer the following:
§ 1.3.1 Date of incorporation: 4/26/05
§ 1.3.2 State of incorporation:state of Rhode Island
§ 1.3.3 President’s name; Steven DePasquale

AlA Document A305™ ~ 1988, Copyright © 1964, 1969, 1979 and 1986 by The American Instilute of Archilects. All rights reserved. WARNING: This AIA?
Document Is protected by U.S, Copyright Law and International Treaties, Unauthorlzed reproduction or distribution of this AIA® Document, or any:
portion-of It, may result In severe clviland criminal penallies, and will be prosecuted (o' the maximum extent possible under the law. This documenl was
Broduced by AlA software at 10:17:59 on 07/24/2014 under Order No.6522600051_1 which explres on 05/19/2015, and Is not for resale.

sor Notes: (2033284724)
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§ 1.3.4 Vice-president’s name(s) N/2

§ 1.3.5 Secretary’s name: N/A
§ 1.3.6 Treasurer’s name: n/a

§ 1.4 If your organization is a partnership, answer the following: n/a
§ 1.4.1 Date of organization:
§ 1.4.2 Type of partnership (if applicable):
§ 1.4.3 Name(s) of general partner(s)

§ 1.5 If your organization is individually owned, answer the following: /A
§ 1.5.1 Date of organization:
§ 1.5.2 Name of owner:

§ 1.6 If the form of your organization is other than those listed above, describe it and name the principals: /A

| § 2. LICENSING
§ 2.1 List jurisdictions and trade categories in which your organization is legally qualified to do business, and indicate

registration or license numbers, ifapplicable. 1,icense #26535 State of Rhode Island General Construction

§ 2.2 List jurisdictions in which gour organization’s partnership or trade name is filed.
State of Rhode Islan

| § 3. EXPERIENCE
§ 3. List the categories of work that your organization normally performs with its own forces.
General Carpentry, Project Management, Project Scheduling

§ 3.1.1 Does your organization have an approved Rhode Island Department of Labor
apprenticeship program as to each category of such work,

Yes

§ 3.2 Claims and Suits, (If the answer to any of the questions below is yes, please attach details.)
§ 3.2.1 Has your organization ever failed to complete any work awarded to it?
No

§ 3.2.2 Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against your
organization or its officers?

No

§ 3.2.3 Has your organization filed any law suits or requested arbitration with regard to construction contracts
within the last five years?
No

I § 324  State whether your organization, or any owner, stockholder, officer, director, member, partner, or principal

AIA Document A305™ —~ 1986, Copyrlght © 1964, 1969, 1979 and 1986 by The American Inslitute of Architects. Al rights reserved, WARNING: This AR
Document Is protected by U.S: Copyright Law and International Treatles. Unauthorized reproductjon or distribution of this AIA® Doctiment, orany
portlon of It, may result In severe clvil and criminal penalties, and wlll be prosecuted to the maximum extent possible under the law, This document was
produced by AIA software at 10:17:69 on 07/24/2014 under Ordsr No.6522600051_1 which explres on 05/1 9/2015, and Is not for resale,

User Notes: s (2033284724)
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thereof, or any subsidiary or affiliated company: No

(i) has been subject to suspension or debarment by any federal, state or municipal government agency, or
the subject of criminal prosecution, or convicted of a criminal offense within the previous five years. If
yes, please attach details. No

(ii) has had any contracts with a federal, state or municipal government agency terminated for any reason
within the previous five years. If yes, please attach details. No

(iii) has been fined more than $5,000 for violation(s) of Rhode Island environmental laws by the Rhode
Island Department of Environmental Management within the previous five years. If yes, please attach
details. No

§ 3.3 Within the last five years, has any officer or principal of your organization ever been an officer or principal of
another orglémization when it failed to complete a construction contract? (If the answer is yes, please attach details.)
(o)

§ 3.4 On a separate sheet, list major construction projects your organization has in progress, giving the name of

project, owner, architect, contract amount, percent complete and scheduled completion date.
See attached

§ 3.4.1 State total worth of work in progress and under contract: 6.008,000.00

§ 3.5 On a separate sheet, list the major projects your organization has completed in the past five years, giving the
name of project, owner, architect, contract amount, date of completion and percentage of the cost of the work
performed with your own forces. See attached

§ 3.5.1 State average annual amount of construction work performed during the past five years:
“ 15,000,000.00

§ 3.6 On a separate sheet, list the construction experience and present commitments of the key individuals of your
organim(ion" See attached

Include resumes of Superintendants and Project Managers intended to run this project.

§ 4. REFERENCES
§ 4.1 Trade References: see attached

§ 4.2 Bank References: Bank RI
1062 Centerville Rd
Warwick, RI 02886

§ 4.3 Surety:
§ 4.3.1 Name of bonding company: yorth American Specialty Insurance Co.

USI Insurance

§ 4.3.2 Name and address of agent: °70° Post Rd
East Greenwich, RI 02813

AlA Document A305™ ~ 1986. Copyright © 1964, 1969, 1979 and 1986 by The Amerlcan Institute of Architects. All rights reserved, WARNING: This AIAY
Dacument s protected by U.S, Copyright Law and International Treatles, Unauthorized reproduction or distribution of this AIA” Document, or any 3
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| § 5. FINANCING

§ 6.1 Financial Statement, 2 financial statement will be provided upon request
§ 5.1.1 Attach a financial statement, preferably audited, including your organization’s latest balance sheet
and income statement showing the following items:

Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes receivable, accrued
income, deposits, materials inventory and prepaid expenses);

Net Fixed Assets;
Other Assets;

Cutrent Liabilities (e.g., accounts payable, notes payable, accrued expenses, provision for income
taxes, advances, accrued salaries and accrued payroll taxes);

Other Liabilities (e.g., capital, capital stock, authorized and outstanding shares par values, earned
surplus and retained earnings). :

§ 5.1.2 Name and address of fitm preparing attached financial statement, and date thereof:
§ 5.1.3 Is the attached financial statement for the identical organization named on page one?

§ 5.1.4 Ifnot, explain the relationship and financial responsibility of the organization whose financial
statement is provided (e.g., parent-subsidiary).

§ 5.2 Will the organization whose fin 1 statement is attached act as guarantor of the contract for construction?

| § 6. SIGNATURE
§ 6.1 Dated at this21day of = 0" =" °

2014
Name of Organization: Iron Construction Group,LLC
By: Steven DePasquale

Title: president

§ 6.2
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M being duly sworn deposes and says that the information provided herein is true and sufficiently complete so as not
to be misleading,

Subscribed and sworn before me this'z:t)iay of 71 suendsw SALLYANN ELIAS
) Notary Public
Notary Publis: State of Rhode Island

My Commission Expires: My Commission Explres 12-24-2016

o ~/ . Commission # 754793
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PROJECTS IN PROGRESS 875 Centerville Rd., Bldg. 4, Unit 11 ® Warwick, Rl 02886

P:401-490-3144 e F: 401-490-3145
e A e T e R e Sl S

IRON CONSTRUCTION GROUP, LLC

CCRI Roof Replacements

Owner: State of Rhode Island
Architect: Brewster Thornton
Contract Amount: $1,078,000.00
Percent Complete: 15%

Scheduled Completion Date: January 2015

Pawtucket Schools Health & Safety Project Scope B

Owner: Pawtucket School Department
Architect: SMMA

Contract Amount: $3,168,000

Percent Complete: 85%

Scheduled Completion Date: December 2014

Additions and Alterations to the Middletown Fire Station, and Public Works Dept.

Owner: Town Of Middletown
Architect: The Lawrence Associates
Contract Amount: $6,545,000.00

Percent Complete: 65%

Scheduled Completion Date: May 2015

Page1of1



PAST PROJECTS -

875 Centerville Rd., Bldg. 4, Unit 11 e Warwick, RI 02886

IRON CONSTRUCTION GROUP, LLC |

[East Providence City Hall Fire Alarm & Sprinider Upgrades

Owner

Contact

Architect

Percent of work completed by own Forces

University of Rhode Island- URI Coddington Hopkins

Owner
Contact

Architect

Value

Completion Date

Project Description

Percent of Work Completed by Own Forces

\Pawtucket Housing Authority —;ﬁenqvqtfo;l; to Fogarg} & I}éﬁﬁédy Manors -

P:401-490-3144 e F: 401-490-3145

City of East Providerrmceiw
Ed Catelli

Director Of Public Works
145 Taunton Ave. East Providence
P:401-639-3130

E-mail: waraujo@cec-engineering.com
CEC Engineering

Walter Araujo

50 Office Parkway

East Providence, 02914

United States

P:401- 438-7733 F:401- 438-7620

waraujo@cec-engineering.com
15%

University of Rhode Island

Lora Strout -Fiscal Manager

Office of Capital Projects

523 Plains Road Kingston, RI 02881
P. 401- 874-2573 F. 401- 874-5599
Email: lorac@uri.edu

Tecton Architects

Justin Hopkins

17 Railroad Avenue

Westerly, Rl 02891
P.401-596-7555 F. 401 -596-7227
E-mail: JustinH@tectonpc.com
2,431,700.00

Sep-13

Bathroom & Door Replacement
15%

Owner
Contact

Architect

Value
Completion Date

Project Description
Percent of Cost of Work Performed by own Forces

[City of Central Falls- RTU Replacement Project

The Housing Authority of the Pawtucket

Sheila Santos, Modernization Coordinator

214 Roosevelt Ave. -Pawtucket Rl 02862

P; 401-725-9113 F: 401-723-3970

Email: sheilas@pawthousing.org

Arup, USA

Michael Dimascio

955 Massachusetts Avenue #4 Cambridge, Massachusetts 02139
P: 617- 864-2987 F: 617- 864-6178

Email: mike.dimascio@arup.com

$2,152,000.00

Apr-13

Fire Suppression Sustem Retrofit upgrades to Kennedy and Fogarty Manors
15%

Owner
Contact

Architect

City of Central Falls

James Smith, ANC Consultants - Owner's Representative
212 Marlborough Street - East Greenwich, RI 02818

P: 401-884-5599 F: 401-884-5599

E-mail: jsmith@ancconsultants.com

StudioJAED

Ed Lupinek

2500 Wrangle Hill Rd.

P: 302-425-5233
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E-mail: lupineke@studiojaed.com

Value $416,000.00

Completion Date Mar-12

Project Description New heating system and ventilation system in Central Falls High School
Percent of Cost of Work Performed by own Forces 15%

U'" versity of Rhode Island - Keaney Mackal Tootell Fire Code Upgrades (ARRA Funded)

Owner State of Rhode Island

Contact Gilbane Building Company - Owner's Representative
Peter Scalora
7 Jackson Walkway - Providence, Rl 02903
P: 401-456-5800 F: 401-456-5820
E-mail: pscalora@gilbaneco.com

Value $2,726,000.00

Project Description Fire code upgrades to Keaney Mackal & Tootell Athletic Complex at the University of Rhode Island.
Asbestos Removal, fire separation and fire stopping, new fire sprinkler systems, new railings, installation
of doors & hardware, finishes, asbestos removal, fire alarm & electrical

Completion Date Jan-12
Percent of Cost of Work Performed by own Forces 15%

[East Providence Schools- Life Safety Improvements

INECHPS CERTIFIED PROJECT o :
Owner 7  East Providence School Department, RI
Contact Farrar & Associates - Owner's Representative

Michael Taber

31-A Bridge Street - Newport, RI 02840

P: 401-849-5820 F: 401-847-8297

E-mail: mtaber@farrarassociates.com

Value $3,800,000.00
Completion Date Nov-11
Project Description Renovations to (4) NECHPS Schools in East Providence: Fire code work including new fire sprinkler

systems, installation of doors & hardware, finishes, asbestos removal, fire alarm and electrical

Percent of Cost of Work Performed by own Forces 15%

City of Central Falls- School Related Projects
INECHPS CERTIFIED PROJECT

Owner City of Central Falls
Contact ANC Consultants - Owner's Representative
James Smith

212 Marlborough Street - East Greenwich, RI 02818
P: 401-884-5599 F: 401-884-5599
E-mail: jsmith@ancconsultants.com
Architect StudioJAED
Ed Lupinek
2500 Wrangle Hill Rd., Suite 110 - Bear, DE 19701
P: 302-425-5233
E-mail: lupineke@studiojaed.com

Value $1,898,000.00
Completion Date Nov-11
Project Description Renovations to (7) NECHPS Schools in Central Falls: Asbestos removal, fire separation and fire stopping,

including new fire sprinkler systems, installation of doors & hardware, finishes, asbestos removal, fire
alarm and electrical

Percent of Cost of Work Performed by own Forces 15%

IRhode Island Fire Training Academy

Owner State of Rhode Island

Contact Namvar Moghadam , RI Dept. of Administration
One Capital Hill - Providence, Rl 02908
P: 401-222-8207
E-mail: Namvar.Moghadam@doa.ri.gov

Value $5,094,000.00
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Completion Date Aug-11
Construction of new Fire Training Facility consisting of a new (2) Bay Apparatus Building and a new WHP
Fire Training Facility with Kiddie Fire Simulator. Entire site re-construction with pump house, tanks, gas

Project Description

Percent of Cost of Work Performed by own Forces

lines for training slabs.

15%

RIC STEM Phase Il
Owner State of Rhode Island
Contact Rhode Island College
Frank Montanaro, Director of Facilities
600 Mount Pleasant Avenue - Providence, Rl 02908
P: 401-456-8537 F: 401-456-8534
E-mail: fmontanaro@ric.edu
Value $2,818,500.00

Completion Date
Project Description

Percent of Cost of Work Performed by own Forces

EJohnston Fire Station No. 4

Jan-11

Renovations and additions to several buildings at Rhode Island College which included upgrade of
lecture halls and classrooms with new MEP's and cutting edge audio visual systems

15%

Owner
Contact

Value

Completion Date

Project Description

Percent of Cost of Work Performed by own Forces

\Donovan Dining Hall- RIC Providence, RI - Renovation

Town of Johnston

Ahlborg Construction Corporation, Owner's Representative
Eric Ahlborg

21 College Hill Road #2 - Warwick, RI 02886
P:401-681-4949 F: 401-681-4950

E-mail: eahlborg@ahlborg.com

$2,097,000.00

Aug-10

New 7,500 sf. Two Bay Fire Station

15%

Contract Number
Owner
Contact

Value
Completion Date
Project Description

7323421A1

State of Rhode Island

Rhode Island College

Frank Montanaro, Director of Facilities

600 Mount Pleasant Avenue - Providence, RI 02908
P: 401-456-8537 F: 401-456-8534

E-mail: fmontanaro@ric.edu

$1,633,500.00

Aug-10

Extensive renovations to college dining facility and entire server area. Work consisted of new walls,
equipment, HVAC, lighting, fire protection, flooring, millwork, and specialties under an aggressive

schedule.
Percent of Cost of Work Performed by own Forces 15%
B _
\Salty Brine Bath House
%LEED CERTIFIED PROJECT
Contract Number 7183880

Owner
Contact

Value
Completion Date
Project Description

Percent of Cost of Work Performed by own Forces

State of Rhode Island

Cataldo Associates, Project Engineer

Ralph Cataldo

1408 Atwood Avenue - Johnston, RI 02919
P: 401-453-3300 F: 401-453-4117

E-mail: ca@cataldoeng.com

$1,855,000.00

May-10

Construction of a new LEED Certified Bathhouse which included shower rooms, concession stands and
lifeguards' quarters. Sustainability issues included use of Solar Panels and a Wind Turbine on the beach

of Narragansett.

15%
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ENorth Kingstown Police & Fire Headqudrters- New Construction /Renovations

Owner
Contact

Value
Completion Date
Project Description

Percent of Cost of Work Performed by own Forces

fSwift Community Center, East Greenwich, RI - Renovation & Additions

Town of North Kingstown

Edward Rowse Architects

Jim Partridge

115 Cedar Street - Providence, RI 02903

P: 401-331-9200 F: 401-331-9270

E-mail: jpartridge@rowsearch.com

$3,186,000.00

Mar-10

Additions and renovations to existing fire and police station. Project consisted of the connection of two
existing stations into one facility. New office spaces, entry ways, stair tower, control rooms, cells,
building fagade, and upgrades to all mechanical and electrical. Iron Construction performed all project
management, supervision, general carpentry, clean up and general labor on the project.

15%

Owner
Contact

Value
Completion Date
Project Description

Percent of Cost of Work Performed by own Forces

'Rhode Island College - Building 3, Providence, Rl - Renovation & Additions

Town of East Greenwich

Heather Giampetro, Architect

P: 401-688-4241

heather52607 @gmail.com

$1,618,000.00

Mar-10

Complete renovations to existing youth and senior center, gymnasium and new addition. Work
consisted of extensive demolition and structural reconstruction, all finishes, new gym floor, new
mechanical system, electrical and fire alarm upgrades. 1CG performed all project management,
supervision, minor carpentry, labor and clean up.

15%

Owner
Contact

Value
Completion Date
Project Description

Percent of Cost of Work Performed by own Forces

Central Falls Code Compliance

State of Rhode Island

Rhode Island College

Frank Montanaro, Director of Facilities

600 Mount Pleasant Avenue - Providence, RI 02908

P: 401-456-8537 F: 401-456-8534

E-mail: fmontanaro@ric.edu

$2,759,000.00

May-09

Additions and renovations to existing building at Rhode Island College. Construction of facility to
support administrative use, new classrooms, lecture rooms, added scope included the construction of a
new student café in lower level.

15%

Owner
Contact

Value
Completion Date
Project Description

Percent of Cost of Work Performed by own Forces

City of Central Falls

ANC Consultants - Owner's Representative

James Smith

212 Marlborough Street - East Greenwich, Rl 02818

P: 401-884-5599 F: 401-884-5599

E-mail: jsmith@ancconsultants.com

$208,500.00

Mar-08

Interior ADA renovations which included new doors, bathrooms and electrical

15%

Be;rkgh:;e Street School - Providence Head Start Center

Owner
Contact

Value

Completion Date

Project Description

Percent of Cost of Work Performed by own Forces

Providence Head Start

Mike Burke - Project Architect

P:401-663-4695 F: 888.893.9885

E-mail: mburke@krjdesigninc.com

$474,000.00

Dec-07

Extensive build out and renovations that added additional classrooms to the third floor of an existing
15%
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Owner
Contact

Value

Completion Date

Project Description

Percent of Cost of Work Performed by own Forces

Providence Head Start

Michael Burke - Project Architect

P:401-663-4695 F: 888.893.9885

E-mail: mburke@krjdesigninc.com

$136,800.00

Oct-07

New exterior siding, trim, and renovations to existing Head Start.
30%

Owner
Contact

Value
Completion Date
Project Description

Percent of Cost of Work Performed by own Forces

City of Central Falls

James Smith, ANC Consultants - Owner's Representative

212 Marlborough Street - East Greenwich, RI 02818

P: 401-884-5599 F: 401-884-5599

E-mail: jsmith@ancconsultants.com

$333,000.00

Sep-07

Renovations to an attic storage area in existing historic town hall, complete gut of all walls and MEPs,
new capped lightweight concrete floor, new MEPs, space transformed into building and zoning officials'
offices, city conference room, bathrooms and common area. Iron Construction performed all project
management, supervision, carpentry, labor.

15%

Contract Number
Owner
Contact

Value
Completion Date
Project Description

Percent of Cost of Work Performed by own Forces

City of Providence Parks Department

Providence Parks & Recreation

Robert F. McMahon

1000 Elmwood Avenue - Providence, Rl 02905

P: 401.785.9450 F: 401.941.5920

$168,548.00

Aug-06

New Providence Police Sub Station consisting of (2) floors. Iron Construction worked closely with the
architect to value manage costs and make a predetermined budget. Building structure consisted of
masonry and steel. Iron Construction performed all project management, supervision, carpentry, labor.

15%
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875 Centerville Rd., Bldg. 4, Unit 11 ® Warwick, Rl 02886
STEVEN W‘ DEPASQUALE P: 401- 490-3144 e F: 401-490-3145
IRON CONSTRUCTION GROUP, LLC
PRESIDENT / PROJECT MANAGER

PROFESSIONAL QUALIFICATIONS

President and founder of Iron Construction Group, LLC maintaining an active management role in
every project. Proven expertise in the complete management of Municipal and State bid projects.
Responsible for oversight of all major operations including; project management, personnel
management, sales, estimating, developing and expediting project schedules, contracting
requirements, quality assurance, planning, budgeting and safety, maintaining a harmonious work
environment and team approach, and efficiently closing out projects.

SKILLS

¢Dedicated to a strong work ethic and commitment to meeting challenging schedules and budgets

+Provide timely and accurate information to architect and owners

+Take pride in building a team approach to a project by partnering with and reporting to the architect and owner
from planning stages through closeout

+Require construction team and select contractors to maintain the utmost professionalism and integrity through
the course of every project

+30 years construction management experience

PROJECTS

North Kingstown Police & Fire Headquarters — North Kingstown, RI

East Providence Schools Fire Code Upgrade — East Providence, RI

Johnston Fire Station No. 4 —Johnston, Rl

Central Falls School Related Projects (Fire Code Upgrade) — Central Falls, RI
Rhode Island College Stem Il Renovation — North Providence, R

Rhode Island College Donovan Dining Renovation — North Providence, Rl
Central Falls High School RTU and UV Project — Central Falls, RI

[RON CONSTRUCTION GROUP, LL.C



875 Centerville Rd., Bldg. 4, Unit 11 ® Warwick, Rl 02886
DON PEDRO P:401- 490-3144 e F: 401-490-3145

IRON CONSTRUCTION GROUP, LLC

ON SITE PROJECT MANAGER / SUPERVISOR/ QUALITY CONTROL & SAFETY

PROFESSIONAL QUALIFICATIONS

A professional with extensive experience in project management, supervision and scheduling. Highly

experienced with all phases of construction and contract documents.

SKILLS

+Knowledge of Expedition project management software, MS Word, MS Excel, Outlook Express, Mac

¢Possess State of Rhode Island fork lift license, 28 years experience
*Possess laser operator license

¢0OSHA 10 hour safety course in 1998 and 2004

+Zero OSHA Citings, Zero unexcused days from work

+Self contracted and relocated personal residence

*+Qver 20 years construction supervisory experience

PROJECTS

North Kingstown Police & Fire Headquarters — North Kingstown, Rl
Warren Town Hall Renovations — Warren, RI

Vincent Ciunci Day Care — Providence, R

Cranston High School West Additions & Renovations — Cranston, Rl
Cranston Youth Center — Cranston, Rl

Ella Risk School — Central Falls, Rl

East Beach Carousel Building & East Pavilion — Newport, Rl
Barrington Public Safety Complex — Barrington, Rl

University of Rhode Island: Bressler, Butterfield, Browning & Adams Halls Additions & Renovations — Kingston, R

Community College of Rhode Island Newport Campus— Newport, Rl
Cumberland High School Wellness Center — Cumberland, RI

Rhode Island College Building 3 — North Providence, Rl

North Kingstown Police and Fire Station — North Kingstown, RI
Salty Brine Bath House, LEED Certified — Narragansett, Rl

Rhode Island College Stem Phase Il — North Providence, Rl

IRON CONSTRUCTION GROUP, LL.C



875 Centerville Rd., Bldg. 4, Unit 11 ® Warwick, Rl 02886
KADY R- ADAMS P:401- 490-3144 ® F: 401-490-3145
IRON CONSTRUCTION GROUP, LLC
ASSISTANT PROJECT MANAGER

PROFESSIONAL QUALIFICATIONS

Assistant Project Manager ensuring all project management functions of the firm are operating
efficiently; providing administrative support to President and Project Managers, handling all aspects of
submittal process, contract preparation and tracking, project closeout submissions, proposal
preparation, LEED and NE-CHPS coordination, and all aspects of payroll system. Proficient in MS Office,
Powerpoint, Excel, Primavera Expedition, Adobe Photoshop, Adobe Illustrator

2005 — PRESENT — ASSISTANT PROJECT MANAGER FOR IRON CONSTRUCTION GROUP

¢Submittal coordination and preparation

¢Contract preparation and tracking

+Project closeout submissions

*Proposal preparation

¢LEED and NE-CHPS credit coordination

¢Design and preparation of office graphics

+Provide administrative support to President and Project Managers

2001 — 2005 — PROJECT ASSISTANT — DEPASQUALE BUILDING & REALTY CO.

+Participation in many aspects of project management from submittal preparation to closeout
+Assist estimators with bid preparation and submission

+Provide administrative and project support to President and Project Managers
¢Coordination of office graphics

+Manage office stock and supplies

EDUCATION

+2000 - Bachelor of Landscape Architecture — University of Rhode Island

[RON CONSTRUCTION GROUP, LI.C



875 Centerville Rd., Bldg. 4, Unit 11 ® Warwick, RI 02886
CORRINNE FOLEY P: 401- 490-3144 ® F: 401-490-3145
IRON CONSTRUCTION GROUP, LLC
OFFICE MANAGER

PROFESSIONAL QUALIFICATIONS

Office Manager ensuring all administrative functions of the firm are operating efficiently; providing
administrative support to President and Project Managers, handling all aspects of bookkeeping-
monthly requisitions to owners, accounts payable/accounts receivable, reconciling of multiple monthly
bank statements, compilation and submission of certified payroll and ARRA reporting. Proficient in
multiple computer software skills including: MS Word, Powerpoint, Excel, Access, Microsoft Publisher,
Quickbooks, Primavera Expedition.

2006 — PRESENT — OFFICE MANAGER IRON CONSTRUCTION GROUP

+Office Manager and Bookkeeper

+Responsible for day to day management of all accounting
¢Preparation of monthly requisitions to owners

+Reconciliation of multiple monthly bank statements

+Provides administrative support to President and Project Managers

2003 — 2006 — ACCOUNTS PAYABLE ASSISTANT — DEPASQUALE BUILDING & REALTY CO.

+Participation in all aspects of office administration from accounting to network management
+Design and implementation of new filing and coding system

+Administrative support and accounting support to Senior Accountant and Vice President
+Coding and posting of all invoices to Construction Manager Software

+Correspondence with subcontractors regarding payment status

+Amendment of subcontracts using Expedition project management software

+Coordination of all travel arrangement as needed for Vice President

EDUCATION

+Katherine Gibbs School - Legal Executive Assistant

[RON CONSTRUCTION GROUP, LL.C



CAPABILITY & EXPERIENCE
IRON CONSTRUCTION GROUP, LLC

Iron Construction Group, LLC (ICG) is a Rhode
Island General Contractor, Project Manager,
Design-Build Construction Company. ICG is
dedicated to a strong work ethic and commitment
to meeting challenging schedules and budgets. Our
project management systems provide timely and
accurate information to architects and owners
which assist them in decision making processes.
ICG utilizes project managers, office personnel and
on-site supervisors that take pride in building a
team approach to a project by partnering with and
reporting to the architect and owner from planning
stages through closeout. Our construction team
and select subcontractors are required to maintain
the utmost professionalism and integrity through
the course of every project. Our principals have
managed some of Rhode Island’s finest projects
including senior and youth centers, public safety
buildings, medical facilities, schools, animal
shelters and corporate class A office facilities. ICG
has the experience and flexibility to deliver a
project using the method that best suites the
needs of the project, the client and his or her
professional support staff.

Located in Warwick, RI, ICG specializes in general
construction in the public sector. ICG has the
resources, personnel, financial stability, equipment
and relevant experience to execute the anticipated
scope of work for the proposed project. ICG
specializes in developing value-added solutions for
multi-discipline construction projects that involve
the integration of buildings; environment, health,
and safety engineering; and standard construction
managers and project execution specialists.

875 Centerville Rd., Bldg. 4, Unit 11 ® Warwick, R 02886
P:401- 490-3144 e F: 401-490-3145

IRON CONSTRUCTION GrOUP, LL.C

ICG has a cadre of skilled managers, operational
and estimating systems, forecasting and financial
management systems, construction management,
quality assurance and health and safety programs
in place to support the proposed project. ICG
understands how to manage large, multiple-
contractor projects.

ICG implements risk-reducing communication,
delegation of authority and responsibility to our
team members and key subcontractors through
well-defined scopes of work, subcontracting terms
and conditions, and project management and
control systems to ensure that follow-through is
accomplished. Job cost accounting and project
management assure real-time reporting of
committed costs vs. actual job costs, which is the
critical driver of successful project management.
We implement an industry-wide standard
scheduling system to ensure that projects stay on
track. Finally, quality is built in, and to further
ensure quality, all products and deliverables are
put through a rigorous pre-delivery process to
ensure consistency, accuracy and completeness.

Safety & Health: ICG employs dedicated safety &
health professionals to support our project
operations. ICG assigns Site Safety & Health
Officers (SSHO) to conduct announced and
unannounced site safety inspections to ensure that
all work being performed is done in full compliance
with local, state, installation and OSHA safety
standards. Independent reporting allows for safety
inspections to promote and maintain an accident-
free work site.

ICG’s Project Managers are responsible for the
implementation and enforcement of our Corporate
Safety Program. At the project level, site
supervisors are responsible for the safety and



CAPABILITY & EXPERIENCE
IRON CONSTRUCTION

health of all on-site personnel (ICG, subcontractors
and visitors) as well as the safe execution of work.

OSHA Safety Training is required for all ICG on-site

personnel.

Estimating: Accurate estimates combined with a
detailed implementation plan form the foundation
of every project. 1CG’s principal tool for cost
estimating uses a proven system that is based on
Microsoft Excel software; it has been developed
based on ICG’s project management experience.
Estimates are based on firm fixed-price quotations
from subcontractors, equipment and materials,
and on historical data for labor and other direct
costs. ICG supplements its estimates as needed
with cost information from current R.S. Mean’s
publications, providing a “checks and balances”
approach to ensure accuracy and completeness.

Subcontractor Management: To ensure integration
of subcontractor activities with other construction
activities, ICG will implement the following
subcontractor management administration
techniques:

¢Ensure precise selection, effective management
and judicious treatment of subcontractors
¢Clearly define subcontractor roles and
responsibilities

¢Establish clear lines of communication

¢Assure clear understand of project scope and
requirements

+Perform regular reviews to resolve any questions
concerning scope of work or schedule

¢Ensure site support, equipment and technical
data are provided on schedule

+Monitor cost and schedule compliance

¢Ensure timely attention to performance problems

875 Centerville Rd., Bldg. 4, Unit 11 ® Warwick, Rl 02886
P: 401- 490-3144 e F: 401-490-3145

IRON CONSTRUCTION GrOUP, LL.C

¢Provide prompt inspection and acceptance of
deliverables

¢Provide change management and schedule
control

¢Ensure all documents are received to closeout
subcontracts and commence warranty periods

Scheduling Methodology: ICG schedules projects
using Microsoft Project which permits earned value
analysis to ensure that potential budget concerns
are detected allowing timely corrective action. This
allows careful tracking of critical path items to
determine cost and schedule impacts.




TRADE REFERENCES

875 Centerville Rd., Bldg. 4, Unit 11 ® Warwick, Rl 02886

P: 401- 490-3144 ® F: 401-490-3145

IRON CONSTRUCTION GROUP, LLC

Company

Address

Phone

Fax

Brunca Waterproofing
Stephen Parisi

Delta Mechanical Contractors
Bruce Bookbinder

Ruggieri Bros. Inc.
Bill Ruggieri

Cardoso Construction Co.
Jack Cardoso

43 Wilson Street
Providence, Rl 02907

44 Wilcar Street
Warwick, RI 02886

1191 Pontiac Avenue
Cranston, RI 02920

2 Delta Drive
Pawtucket, RI 02860

Pagelof1

401-353-2769

401-737-3500

401-463-9100

401-369-5404

401-353-3810

401-737-3518

401-463-7922

401-272-4733



THE AMERICAN INSTITUTE OF ARCHITECTS
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AIA Document A310

Bid Bond

KNOW ALL MEN BY THESE PRESENTS, that we  Iron Construction Group, LLC

875 Centerville Road, Bldg 4, Unit 11, Warwick, Rl 02886 , )
as Principal, hereinafter called the Principal, and North American Specialty Insurance Company

650 Elm Street, Manchester, NH 03101
a corporation duly organized under the laws of State of NH

as Surety, hereinafter called the Surety, are held and firmly bound unto

State of Rhode Island and Providence Plantations

One Capitol Hill, Providence, Rl 02908
as Obligee, hereinafter called the Obligee, in the sum of

Five Percent of Amount Bid Dollars (§ 5% s

for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.
WHEREAS, the Principal has submitted a bid for

Benefit St. Arsenal-Building Envelope and Fire Alarm Repairs Solicitation # 7549063

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with
the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or
Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt
payment of labor and material furnished in the prosecution hereof, or in the event of the failure of the Principal to enter
such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty
hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract
with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain
in full force and effect.

Signed and sealed this 21st  of November , 2014

) ,n{\. N, Iron Construcgop Group, LLC
\ {\m\‘%\&ﬁy ///// (Principal) (Seal)

(Witness) $ O
BY: , oS st
) 7 (Title)
g,

a2 . ; \\\\\\Q,G\PIHEY’/V///’Z/
North American Specialty Insurance Company SR vPOR 2
S (Supety) £o7 122
£z 1973 i3
2% SN

%,

v 6/ (Witness)

AIA DOCUMENT A310 ¢ BID BOND ¢ AIA® ¢ FEBRUARY 1970 ED e
THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 N.Y. AVE., N.W., WASHINGTON, D.C. 20006
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NAS SURETY GROUP

NORTH AMERICAN SPECIALTY INSURANCE COMPANY
WASHINGTON INTERNATIONAL INSURANCE COMPANY

GENERAL POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS, THAT North American Specialty Insurance Company, a corporation duly organized and existing under
laws of the State of New Hampshire, and having its principal office in the City of Manchester, New Hampshire, and Washington International Insurance

Company, a corporation organized and existing under the laws of the State of New Hampshire and having its principal office in the City of Schaumburg,
Illinois each does hereby make, constitute and appoint: Shelly L. Andrade

Its true and lawful Attorney-in-Fact, to make, execute, seal and deliver, for and on its behalf and as its act and deed, the following surety bond:

Principal: Iron Construction Group, LLC Bond Number: Bid Bond

Obligee: State of Rhode Island and Providence Plantations Bond Amount: See Bond Form

Bond Description: Benefit St. Arsenal-Building Envelope and Fire Alarm Repairs Solicitation # 7549063

Provided that no bond or undertaking or contract of surctyship cxccuted under this authority shall exceed the amount of:
FIFTY MILLION ($50,000,000) DOLLARS

This Power of Attorney is granted and is signed by facsimile under and by the authority of the following Resolutions adopted by the Boards of

Directors of both North American Specialty Insurance Company and Washington International Insurance Company at meetings duly called and held on
the 9™ of May, 2012

“RESOLVED, that any two of the Presidents, any Managing Director, any Senior Vice President, any Vice President, any Assistant Vice President,
the Secretary or any Assistant Secretary be, and each or any of them hereby is authorized to execute a Power of Attorney qualifying the attorney named in
the given Power of Attorney to execute on behalf of the Company bonds, undertakings and all contracts of surety, and that each or any of them hereby is
authorized to attest to the execution of any such Power of Attorney and to attach therein the seal of the Company; and it is

FURTHER RESOLVED, that the signature of such officers and the scal of the Company may be affixed to any such Power of Attorney or to any
certificate relating thereto by facsimile, and any such Power of Attorney or certificate bearing such facsimile signatures or facsimile seal shall be
binding upon the Company when so affixed and in the future with regard to any bond, undertaking or contract of surety to which it is attached.”

Wity ——,
W Ty, SNKONA 2,
\\\\\\\%Q\AUTY/A///,// By SIONA( My

QLA ZONT ) S«s”\ "'6‘{".65"'-‘5'0‘%‘;
S ‘5,-00“P°‘94}’~ (;g Steven P. Anderson, Senior Vice President of Washington International 1 Company N é‘ o 4/@'2%
§(§ SEAL L & Senior Vice President of North American Specialty Insurance Company 55 SEAL 3 ’g
=H i £ 9! HRE-
=&l L * B ia £
Zwiz 197 g 3 iof
o by ot Sy —— oot/
”//,//‘2(0“"??%“.45\@\ David M. Layman, Vice President of $ashington International I Company %%,’741 *}~ \w‘@
//’////,‘zzl”n“’;\\\\\\\\ & Vice President of North American Specialty Insurance Company LT\

IN WITNESS WHEREOF, North American Specialty Insurance Company and Washington International Insurance Company have caused their
official seals to be hereunto affixed, and these presents to be signed by their authorized officers this _25th day of _May 2012.

North American Specialty Insurance Company
Washington International Insurance Company

State of Illinois
County of Cook

On this _25th _day of __May 20 12 , before me, a Notary Public personally appeared Steven P. Anderson __, Senior Vice President of
Washington International Insurance Company and Senior Vice President of North American Specialty Insurance Company and David M. Layman
Vice President of Washington International Insurance Company and Vice President of North American Specialty Insurance Company, personally

known to me, who being by me duly sworn, acknowledged that they signed the above Power of Attorney as officers of and acknowledged said
instrument to be the voluntary act and deed of their respective companies.

1 Mo 0 U

: SONNA D, SKLENS 4 . td
otary Public, State of llinois i

{My Comumission Expires 101062015} Donna D. Sklens, Notary Public

M e a0 o o

1, Jeffrey Goldberg , the duly elected Assistant Secretary of North American Specialty Insurance Company and Washington
International Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney given by said North
American Specialty Insurance Company and Washington International Insurance Company, which is still in full force and effect.

IN WITNESS WHEREOF, I have set my hand and affixed the seals of the Companies this 218 day of November 9914

Jeffrey Goldberg, Vice President & Assistant Secretary of Washington Intemational Insurance Company &
Assistant Secretary of North American Specialty Insurance Company
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