

State of Rhode Island and Providence Plantations
Department of Administration
Division of Purchases

RIVIP BIDDER CERTIFICATION COVER FORM

SECTION 1 - BIDDER INFORMATION

Bidder must be registered as a vendor on the RIVIP system at www.purchasing.ri.gov to submit a bid proposal.

Solicitation Number: 7549118A2
Solicitation Title: PHASE 2 UPGRADES TO FISHERMAN'S MEMORIAL STATE PARK, NARRAGANSETT, RI
ADDENDUM 2(1 PG & ZIP FILE)
Bid Proposal Submission
Deadline Date & Time: 12/16/2014 10:00 AM
RIVIP Vendor ID #: 4301
Bidder Name: William Anthony Excavating Inc..
Address: 3666 Quaker Lane
North Kingstown , RI 02852
USA
Telephone: (401) 294-2320
Fax: (401) 294-2391
Contact Name: Tony Raposo
Contact Title: Presedent
Contact Email: Tony@waexcavating.com

SECTION 2 —DISCLOSURES

Bidders must respond to every statement. Bid proposals submitted without a complete response may be deemed nonresponsive.

Indicate "Y" (Yes) or "N" (No) for Disclosures 1-3, and if "Yes," provide details below. Complete Disclosure 4.

- N 1. State whether the Bidder, or any officer, director, manager, stockholder, member, partner, or other owner or principal of the Bidder or any parent, subsidiary, or affiliate has been subject to suspension or debarment by any federal, state, or municipal governmental authority, or the subject of criminal prosecution, or convicted of a criminal offense within the previous 5 years. If "Yes," provide details below.
- N 2. State whether the Bidder, or any officer, director, manager, stockholder, member, partner, or other owner or principal of the Bidder or any parent, subsidiary, or affiliate has had any contracts with a federal, state, or municipal governmental authority terminated for any reason within the previous 5 years. If "Yes," provide details below.
- N 3. State whether the Bidder, or any officer, director, manager, stockholder, member, partner, or other owner or principal of the Bidder or any parent, subsidiary, or affiliate has been fined more than \$5000 for violation(s) of any Rhode Island environmental law(s) by the Rhode Island Department of Environmental Management within the previous 5 years. If "Yes," provide details below.
4. List each officer, director, manager, stockholder, member, partner, or other owner or principal of the Bidder, and each intermediate parent company and the ultimate parent company of the Bidder. For each individual, provide his or her name, business address,

principal occupation, position with the Bidder, and the percentage of ownership, if any, he or she holds in the Bidder, and each intermediate parent company and the ultimate parent company of the Bidder.

Disclosure details (continue on additional sheet if necessary):

Tony Raposo, President/Vice President/Secretary/Treasurer

SECTION 3 —CERTIFICATIONS

Bidders must respond to every statement. Bid proposals submitted without a complete response may be deemed nonresponsive.

Indicate "Y" (Yes) or "N" (No), and if "No," provide details below.

THE BIDDER CERTIFIES THAT:

- 1. The Bidder will immediately disclose, in writing, to the State Purchasing Agent any potential conflict of interest which may occur during the term of any contract awarded pursuant to this solicitation.
2. The Bidder possesses all licenses and anyone who will perform any work will possess all licenses required by applicable federal, state, and local law necessary to perform the requirements of any contract awarded pursuant to this solicitation.
3. The Bidder will maintain all required insurance during the term of any contract pursuant to this solicitation.
4. The Bidder understands that falsification of any information in this bid proposal or failure to notify the State Purchasing Agent of any changes in any disclosures or certifications in this Bidder Certification may be grounds for suspension, debarment, and/or prosecution for fraud.
5. The Bidder has not paid and will not pay any bonus, commission, fee, gratuity, or other remuneration to any employee or official of the State of Rhode Island or any subdivision of the State of Rhode Island or other governmental authority for the purpose of obtaining an award of a contract pursuant to this solicitation.
6. This bid proposal is not a collusive bid proposal. Neither the Bidder, nor any of its owners, stockholders, members, partners, principals, directors, managers, officers, employees, or agents has in any way colluded, conspired, or agreed, directly or indirectly, with any other bidder or person to submit a collusive bid proposal in response to the solicitation or to refrain from submitting a bid proposal in response to the solicitation, or has in any manner, directly or indirectly, sought by agreement or collusion or other communication with any other bidder or person to fix the price or prices in the bid proposal or the bid proposal of any other bidder, or to fix any overhead, profit, or cost component of the bid price in the bid proposal or the bid proposal of any other bidder, or to secure through any collusion, conspiracy, or unlawful agreement any advantage against the State of Rhode Island or any person with an interest in the contract awarded pursuant to this solicitation.
7. The Bidder: (i) is not identified on the General Treasurer's list created pursuant to R.I. Gen. Laws § 37-2.5-3 as a person or entity engaging in investment activities in Iran described in § 37-2.5-2(b); and (ii) is not engaging in any such investment activities in Iran.
8. The Bidder will comply with all of the laws that are incorporated into and/or applicable to any contract with the State of Rhode Island.

Certification details (continue on additional sheet if necessary):

[Blank lines for certification details]

Solicitation #: 7549118

Solicitation Title: **Phase II Upgrades to Fishermen's Memorial State Park
Narragansett, RI**

BID FORM

To: The State of Rhode Island Department of Administration
Division of Purchases, 2nd Floor
One Capitol Hill, Providence, RI 02908-5855

Bidder: William Anthony Excavating Inc
Legal name of entity
3666 Quaker Lane, North Kingstown, RI 02852
Address (street/city/state/zip)
Tony Raposo tony@waexcavating.com
Contact name Contact email
401-294-2320 401-294-2391
Contact telephone Contact fax

1. BASE BID PRICE

The Bidder submits this bid proposal to perform all of the work (including labor and materials) described in the solicitation for this Base Bid Price (*including the costs for all Allowances, Bonds, and Addenda*):

\$ 1,925,200.00

(base bid price *in figures* printed electronically, typed, or handwritten legibly in ink)

One Million Nine Hundred Twenty Five Thousand Two Hundred Dollars and no cents

(base bid price *in words* printed electronically, typed, or handwritten legibly in ink)

ITEM #	ITEM DESCRIPTION	UNIT	EST. QTY	UNIT PRICE	AMOUNT BID
1	Mobilization and Demobilization	LS	N/A	N/A	<u>95,900.00</u>
2	Electrical System Utility Work	LS	N/A	N/A	<u>430,800.00</u>
3	Water Distribution System Utility Work	LS	N/A	N/A	<u>251,000.00</u>
4	Sanitary Sewer System Utility Work	LS	N/A	N/A	<u>705,000.00</u>
5	Excavation of Boulders & Unanticipated Obstructions for Surface Excavations	CY	50	<u>50.00</u>	<u>2,500.00</u>
6	All Remaining Work	LS	N/A	N/A	<u>440,000.00</u>

Total (sum of items 1-6 above and equal to Base Bid Price): \$ 1,925,200.00

Solicitation #: 7549118

Solicitation Title: **Phase II Upgrades to Fishermen's Memorial State Park
Narragansett, RI**

- **Allowances**

The Base Bid Price ***includes*** the costs for the following Allowances:

NO ALLOWANCES

- **Bonds**

The Base Bid Price ***includes*** the costs for all Bid and Payment and Performance Bonds required by the solicitation.

- **Addenda**

The Bidder has examined the entire solicitation (including the following Addenda), and the Base Bid Price ***includes*** the costs of any modifications required by the Addenda.

All Addenda must be acknowledged.

Addendum No. 1 dated: 11/26/2014

Addendum No. 2 dated: 12/8/2014

Addendum No. 3 dated: _____

Addendum No. 4 dated: _____

Addendum No. 5 dated: _____

Addendum No. 6 dated: _____

Solicitation #: 7549118

Solicitation Title: **Phase II Upgrades to Fishermen's Memorial State Park
Narragansett, RI**

2. **ALTERNATES** (*Additions/Subtractions to Base Bid Price*)

The Bidder offers to: (i) perform the work described in these Alternates as selected by the State in the order of priority specified below, based on the availability of funds and the best interest of the State; and (ii) increase or reduce the Base Bid Price by the amount set forth below for each Alternate selected.

NO ALTERNATES ARE PROPOSED

3. **UNIT PRICES**

The Bidder submits these predetermined Unit Prices as the basis for any change orders approved in advance by the State. These Unit Prices include **all** costs, including labor, materials, services, regulatory compliance, overhead, and profit.

NO UNIT PRICES.

4. **CONTRACT TIME**

The Bidder offers to perform the work in accordance with the timeline specified below:

Phase IIA

- Start of construction: Notice to Proceed
- Substantial completion: May 1, 2015, 12:00 PM
- Final completion: May 15, 2015

Phase IIB

- Start of construction: November 2, 2015
- Final completion: April 10, 2016

Solicitation #: 7549118

Solicitation Title: Phase II Upgrades to Fishermen's Memorial State Park
Narragansett, RI

5. LIQUIDATED DAMAGES

The successful bidder awarded a contract pursuant to this solicitation shall be liable for and pay the State, as liquidated damages and not as a penalty, the following amount for each calendar day of delay beyond the date for substantial completion, as determined in the sole discretion of the State: \$3,000.00.

This bid proposal is irrevocable for 60 days from the bid proposal submission deadline.

If the Bidder is determined to be the successful bidder pursuant to this solicitation, the Bidder will promptly: (i) comply with each of the requirements of the Tentative Letter of Award; and (ii) commence and diligently pursue the work upon issuance and receipt of the purchase order from the State and authorization from the user agency.


The person signing below certifies that he or she has been duly authorized to execute and submit this bid proposal on behalf of the Bidder.

Date: 12/16/2014

BIDDER

William Anthony Excavating Inc.

Name of Bidder



Signature in Ink

Tony Raposo

Printed name and title of person signing on behalf of Bidder

6341

Bidder's Contractor Registration Number



RI Department of Labor and Training
 Workforce Regulation and Safety Division
 Professional Regulation - Prevailing Wage

General Contractor Apprenticeship Certification Form

This form MUST be completed and submitted at the time of bidding and is available on the Department of Labor and Training's Website at www.dlt.ri.gov, under Workforce Regulation and Safety, Prevailing Wage, Publications and Forms.

Bid/RFP Number: 7549118

Bid/RFP Title: Phase 2 Upgrades to Fishermans' Memorial Park

RIVIP Vendor ID#: 4301

Vendor Name: William Anthony Excavating, Inc.

Address: 3666 Quaker Lane, North Kingstown, RI 02852

Telephone: 401-294-2320

Fax: 401-294-2391

E-Mail: tony@waexcavating.com

Contact Person and Title: Tony Raposo, President


William Anthony Excavating, Inc. (Company Name & Address) (hereafter "bidder") hereby certifies that bidder meets the general contractor apprenticeship requirements of R. I. Gen. Laws § 37-13-3.1 because bidder meets one of the following qualifications (check):

- A. Bidder sponsors a current and duly approved Rhode Island Department of Labor and Training Apprenticeship Program and currently employs at least one apprentice per trade/occupation, who will obtain "on the job training" experience in the apprentice's trade by performing on the contract (attach apprenticeship program standards and apprenticeship agreement);
- B. Bidder sponsors a current and duly registered Rhode Island Department of Labor and Training reciprocal apprenticeship program pursuant to R. I. Gen. Laws § 28-45-16 and currently employs at least one apprentice per trade/occupation, who will obtain "on the job training" experience in the apprentice's trade by performing work on the contract (attach apprenticeship program standards, apprenticeship agreement and Rhode Island Department of Labor and Training Reciprocal Apprenticeship Program Approval);


- C. _____ Bidder has entered into a current collective bargaining agreement with a duly approved Rhode Island Department of Labor and Training Apprenticeship Program sponsor and, pursuant to the terms of the collective bargaining agreement, will employ at least one apprentice per trade/occupation, who will obtain "on the job training" experience in the apprentice's trade by performing work on the contract (attach relevant section of collective bargaining agreement and signature page);
- D. _____ Bidder has entered into a current labor agreement with a duly approved Rhode Island Department of Labor and Training Apprenticeship Program sponsor and, pursuant to the terms of the labor agreement, will employ at least one apprentice per trade/occupation, who will obtain "on the job training" experience in the apprentice's trade by performing work on the contract (attach relevant section of labor agreement and signature page);
- E. _____ Bidder will not perform work on the awarded contract except through subcontractors (non performance);
- F. _____ Bidder has received approval from the Rhode Island Department of Labor and Training that it satisfies the general contractor requirements of R. I. Gen. Laws §37-13-3.1 for purposes of a particular bid (attach Rhode Island Department of Labor and Training correspondence).

Tony Raposo, President
Printed Name and Title of Authorized Representative

12/16/2014
Date


Signature of Authorized Representative

STATE OF RHODE ISLAND



APPRENTICESHIP COUNCIL

Certificate of Registration

For the Trade Classification of

CONST. CRAFT LABORER

WILLIAM ANTHONY EXCAVATING INC.

ISSUED IN RECOGNITION FOR ESTABLISHING AN
APPRENTICESHIP PROGRAM IN ACCORDANCE WITH THE CERTIFIED
STANDARDS RECOMMENDED BY THE STATE APPRENTICESHIP COUNCIL

Given at Cranston in the State of Rhode Island
this 1st day of JANUARY 20 14

Rhode Island State Apprenticeship Council

William F. Holman

Chairman

2873
Program Number

STATE OF RHODE ISLAND AND PROVIDENCE PLANTATIONS



Department of Administration
Minority Business Enterprise Compliance Office
One Capitol Hill
Providence, RI 02908-5860
Office: (401) 574-8670
Fax: (401) 574-8387

RI Relay: 711
www.mbe.ri.gov

June 20, 2014

Mr. Tony Raposo
William Anthony Excavating, Inc.
3666 Quaker Lane
North Kingstown, RI 02852

Dear Mr. Raposo:

Based on the annual review package provided by you, a determination has been made that your firm remains eligible for certification as a DBE. If your company has been also identified as a DBE, be advised that the MBE Compliance Office, acting as certification agent for RIDOT, RIAC, and RIPTA, has determined that your firm continues to meet the certification criteria as established by U.S. DOT under 49 CFR Part 26. The number that you may utilize as proof of your certification is MBCN 1084. Your company has been approved as a DBE to conduct business primarily as a "site work contractor, including excavation, sewer connections, underground utilities, roadways, drainage, grading, concrete and asphalt paving and snowplowing; truck and equipment leasing with operators" firm under primary NAICS Code 237310 and additional NAICS Codes 237110, 237990, 238910, 238990.

Please be advised that it is your responsibility to notify the Minority Business Enterprise Compliance Office of any changes in the ownership or control of your business within 30 days of such changes. In order to maintain your certification as a DBE, you must submit your annual review package sixty (60) days prior to your annual review date which is 6/30/2015. Your annual review package must include: (a) a completed No Change Affidavit; (b) current corporate financial statements; (c) current corporate and personal federal tax returns including all federal schedules and attachments, as well as the corporate federal tax returns for all affiliate firms, if applicable; (d) completed Personal Financial Statement; (e) a copy of your current certification letter from your home state UCP if firm is not based in Rhode Island, and (f) copies of current RI licenses if firm is operating in a licensed industry. Please be advised that the review of your firm's continued eligibility will also include periodic site visits. Failure to submit your annual review package will result in an administrative removal of your certification.

We wish you success in the Department of Transportation's Disadvantaged Business Enterprise Program, as applicable; and, if we can be of further assistance to you, please contact this office.

Sincerely,

Charles C. Newton, Administrator
MBE Compliance Office

Request for Taxpayer Identification Number and Certification

Give Form to the requester. Do not send to the IRS.

Print or type
See Specific Instructions on page 2.

Name (as shown on your income tax return)
William Anthony Excavating Inc.

Business name/disregarded entity name, if different from above

Check appropriate box for federal tax classification:
 Individual/sole proprietor C Corporation S Corporation Partnership Trust/estate
 Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=partnership) ▶ _____
 Other (see instructions) ▶ _____

Exemptions (see instructions):
 Exempt payee code (if any) _____
 Exemption from FATCA reporting code (if any) _____

Address (number, street, and apt. or suite no.)
3666 Quaker Lane
 City, state, and ZIP code
North Kingstown, RI 02852

Requester's name and address (optional)

List account number(s) here (optional)

Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on the "Name" line to avoid backup withholding. For individuals, this is your social security number (SSN). However, for a resident alien, sole proprietor, or disregarded entity, see the Part I instructions on page 3. For other entities, it is your employer identification number (EIN). If you do not have a number, see *How to get a TIN* on page 3.

Social security number

			-			
--	--	--	---	--	--	--

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose number to enter.

Employer identification number


0	5	-	0	4	7	0	1	8	0
---	---	---	---	---	---	---	---	---	---

Part II Certification

Under penalties of perjury, I certify that:

- The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me), and
- I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding, and
- I am a U.S. citizen or other U.S. person (defined below), and
- The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions on page 3.

Sign Here Signature of U.S. person ▶ 

Date ▶ 12/16/2014

General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

Future developments. The IRS has created a page on IRS.gov for information about Form W-9, at www.irs.gov/w9. Information about any future developments affecting Form W-9 (such as legislation enacted after we release it) will be posted on that page.

Purpose of Form

A person who is required to file an information return with the IRS must obtain your correct taxpayer identification number (TIN) to report, for example, income paid to you, payments made to you in settlement of payment card and third party network transactions, real estate transactions, mortgage interest you paid, acquisition or abandonment of secured property, cancellation of debt, or contributions you made to an IRA.

Use Form W-9 only if you are a U.S. person (including a resident alien), to provide your correct TIN to the person requesting it (the requester) and, when applicable, to:

- Certify that the TIN you are giving is correct (or you are waiting for a number to be issued),
- Certify that you are not subject to backup withholding, or
- Claim exemption from backup withholding if you are a U.S. exempt payee. If applicable, you are also certifying that as a U.S. person, your allocable share of any partnership income from a U.S. trade or business is not subject to the

withholding tax on foreign partners' share of effectively connected income, and

4. Certify that FATCA code(s) entered on this form (if any) indicating that you are exempt from the FATCA reporting, is correct.

Note. If you are a U.S. person and a requester gives you a form other than Form W-9 to request your TIN, you must use the requester's form if it is substantially similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are considered a U.S. person if you are:

- An individual who is a U.S. citizen or U.S. resident alien,
- A partnership, corporation, company, or association created or organized in the United States or under the laws of the United States,
- An estate (other than a foreign estate), or
- A domestic trust (as defined in Regulations section 301.7701-7).

Special rules for partnerships. Partnerships that conduct a trade or business in the United States are generally required to pay a withholding tax under section 1446 on any foreign partners' share of effectively connected taxable income from such business. Further, in certain cases where a Form W-9 has not been received, the rules under section 1446 require a partnership to presume that a partner is a foreign person, and pay the section 1446 withholding tax. Therefore, if you are a U.S. person that is a partner in a partnership conducting a trade or business in the United States, provide Form W-9 to the partnership to establish your U.S. status and avoid section 1446 withholding on your share of partnership income.

WILLIAM ANTHONY EXCAVATING, INC.
3666 QUAKER LANE
NORTH KINGSTOWN, RI 02852
(401)294-2320
WAExcavating.COM

COMMERCIAL PROJECTS

Town of Barrington

Contact: George H. Gifford, III- (401) 671-6336 ggifford@gifforddesigngroup.com

Project: **Barrington Beach Reconstruction**

Amount: \$365,225.00

Completion Date: May 2014

Description of Services: Erosion Control, Demo parking lot and guard rail, Furnish and install Bio retention soil, outfalls, Rip Rap and rain gardens. Furnish and install new sidewalks, 650lf of wooden guard rails, 98 wooden bollards and removable bollards, benches, two 25lf gates and outdoor shower. Furnish and install approximately 800cy of beach sand, 4100sy of paved parking lot, line striping, signage, landscaping and plantings.

JRT Management

Engineer: DiPrete Engineering

Contact: Joseph Tassone -- 401-273-3900

Project: **Metro Center Lori Ann Drive Building -- Warwick, RI**

Amount: \$651,600

Completion Date: 4/30/14

Description of Services: Excavate and backfill for slab on grade foundation installing insulation. Furnish and install drainage raising and adjusting existing frame and covers, install 96,000sf retention pond and rain gardens, furnish and install parking lot and roof drainage. Furnish and install sewer manhole and piping, extend 900lf 2" domestic water and 6" sprinkler line. Furnish and install transformer pad, bollards, duck banks, and site lighting. Furnish and install 2800lf of curbing, transition curbing, and 5,822sf of concrete sidewalk placement and 9,382sy of paving.

Greenville Water District Water Improvements

Contact: Timothy Thies 401-334-4100

Engineer: Pare Inc

Project: **Water Main Installation**

Amount: \$785,000.00

Completion Date: November 2013

Description of Services: Install 4200' of 12" Water Main for new tank installation and community services. Pressure tested and disinfects water main, and 4200lf of road patching.

Water Street Sewer Improvements

Contact: Joseph Duarte, Director of Public Works

Engineer: James J. Geremia & Assoc.

Project: **Sewer & Water Infrastructure Improvements**

Amount: \$1,774,877.00

Completion Date: 100% Complete

Description of Services: Install 2500' of Sewer Main approx. 27' max. depth for main replacement, replace 700lf portions of KCWA water main and valves. Provide sheeting, dewatering and restoration for all street surfaces including playground and park.

RI DOT -- Ten Mile River Greenway

Contact: Jay Silva.....RIDOT

Project: **Ten Mile River**

Amount: \$1,040,502.00

Completion Date: September 2013

Description of Services: Convert abandoned rail bed to Greenway including Superpave asphalt layer, gravel sub-base, fencing, site fixtures and landscaping.

Homewood Suites, Middletown, RI

Contact: Mike Yeatman.....Procon Inc

Project: **Homewood Suite Hotel**

Amount: \$751,121.00

Completion Date: April 2013

Description of Services: Complete site project for new hotel, including earthwork, 15' high Redirock retaining wall, water, sewer, drainage, paving, curbing, walks and landscaping

State of RI/CCRI-Delta Mechanical

Contact: David D'Amico -

Project: **Knight Campus Fire Line Improvements**

Amount: \$350,000.00

Completion Date: June 2012

Description of Services: Install Water Main and related Pump House work for approx. 2500' of Ductile Iron pipe through 80% ledge including removal and replacement of ledge. Approx. time to complete was 2 months.

Town of Barrington

Contact: Joe Piccerelli - 247-1907, Ext, 206

Engineer – Fuss & O'Neill

Project: **Allins Cove Water Quality Restoration**

Amount: 156,171.04

Completion Date: December 2011

Description of Services: Erosion Control, clearing and grubbing, Installation of underground water infiltration, Aqua Shield Bio Swirl chamber installation, install Catch Basins and outfalls, Rip Rap installation and final landscaping and plantings.

A. Autiello Construction

Contact: Anthony Autiello, Jr. – 401-942-6822

Engineer – Millstone Engineering

Project: **Webster Bank, Somerset**

Amount: \$216,442.59

Completion Date: August 2012

Description of Services: Development of raw site to new Bank building, including clearing & grubbing, cut and fills, fine grading, water line, sewer line, drainage, electrical trenching, light pole bases, pavement, curbing, sidewalks and site finishes including signage and striping.

Alteris Renewables:

Contact: Branson Broadway – 802-999-1599

Projects: **Shalom Wind Turbine, Fishermen's Memorial Turbine, Sandywood's Tiverton Turbine**

Amount: \$199,727.27 (combined)

Completion Date: Shalom-Jan 2011, Fishermen's –Aug 2011, Sandywoods – In Progress

Description of Services: Excavate for Turbine Foundations up to 20' deep, Install and Pour CMP, backfill CMP Foundation, install Electric and Communication trenches with concrete duct banks, patch disturbed areas and cleanup.

The Baily Group LLC:

Contact: Mark Hashaway – 401- 865-6133

Project: **Gorton Menard Funeral Home, Coventry, RI**

Amount: \$ 224,374.00

Completion Date: November 2010

Description of Services: Expansion of Funeral Home parking, Crematory addition, sewer line, water line and drainage installation with final paving at parking lot.

Town of North Providence:

Contact: Glenn Corrente 401-233-1400

Engineer - David D'Amico 401-787-0491

Project: **Warren Avenue Sewer Main Replacement**

Amount: \$85,000.00

Completion Date: November 2010

Description of Services: Replace Sewer Main and Services along Warren Avenue up to 14' in depth including dewatering and bypass, make final connection to 24" Interceptor line. Manage traffic, shoring and dewatering to successfully install a total length of approx. 300' in 3 weeks.

Contemporary Builders

Contact: Joseph Palumbo – 401-884-7226

Project: **Greene Street Condominiums - Greenwich, RI**

Amount: \$356,218

Completion Date: November 2010

Description of Services: Excavated 8 foundations for condominium project. Installation of drainage field, catch basins, manholes, water lines, and sewer lines. Project included demolition of an existing structure, installation of retaining walls, landscaping, concrete sidewalks, light pole bases and paving.

Anthony A. Nunes

Engineer: Design Build

Contact: Harry Jenks – 401-253-7209

Project: **Matouk Industries – Fall River, MA**

Amount: \$250,600

Completion Date: April 2010

Description of Services: Complete site work for 100x100 additional. Project included installation of a drainage system, Versalok retaining wall, hammering and removal of large rock, wetland plantings and paving.

RI Hospital Design Team

Engineer: Caputo & Wick

Contact: Kevin Passafaro - 401-255-4284

Project: **Bradley Hospital – East Providence, RI**

Amount: \$246,816

Completion Date: November 2009

Description of Services: Construct playground picnic area to include installation of a Navajo Pavilion, Basketball Courts, Paving of walkways and basketball courts with rubberized surface, installed fencing, underground sprinkler system and pavers in picnic area.

MCC Construction

Engineer: Maguire Group Inc

Contact: Doug Cyr – 860-365-0368

Project: **102nd Special Operations Training Center – Quonset Point**

Amount: \$516,956

Completion Date: December 2009

Description of Services: Foundation, site utilities, paving, landscaping, sidewalk construction.

Town of East Greenwich

Contact: Joseph Duarte, Director of Public Works

Engineer: Fuss & O'Neill

Project: **Crompton Avenue Landfill Closure – East Greenwich**

Amount: \$1,460,956

Completion Date: May 2009

Description of Services: Cap a 1930's landfill located on Greenwich Cove and bordered by Amtrak property to be used as a public park at completion. Project entailed working closely with CRMC, DEM and architect to preserve wildlife. Installation of erosion protection, rip rap and drainage. The landscaping portion of the project included shoreline plug plantings, trees and hydro-seeding. Site furnishings included picnic tables, benches, trash receptacles and a mutt mitt. Project required extensive analytical and geotechnical testing.

Town of East Greenwich

Contact: Peter Bamberry, Special Project Coordinator Engineer: The Louis Berger Group
Project: **Cedar Heights Pump Station 401-886-8615 – Joseph Duarte Director Public Works**
Amount: \$ 500,148.

Completion Date: May 2008 – October 2008

Description of Services: Installation of Sewer Pump station, approx. 24' deep including (2) 4" duplex pumps located in wetland area. Project included installation of 1550' of 4" main down the town road and DOT certified precast concrete bridge. Installed Access Bridge, Generator and Landscaping completed. Managed water flow from stream and groundwater infiltration for duration of project.

A. Autiello Construction

Engineer: C.A. Pretzer Associates

Contact: Anthony Autiello, Jr. – 401-942-6822
Project: **Town of Jamestown Dept. of Public Works**
Amount: \$234,268

Completion Date: October 2008

Description of Services: Complete site work for a new garage and storage shed. Furnish and install new 1" waterline, sewer and drainage. Includes transformer pad, paving, signage, curbing.

A. Autiello Construction

Engineer: Cataldo Engineering

Contact: Anthony Autiello, Jr. – 401-942-6822
Project: **Saints John & Paul Parish Renovations & Addition – Coventry, RI**
Amount: \$707,762

Completion Date: October 2007 – April 2008

Description of Services: Complete site work for renovation and addition of existing church. Remove and dispose of existing ISDS system, walkways, curbing and water line. Furnish and install new waterline, sewer and drainage. Excavate and backfill for addition foundation. Install roof and courtyard drainage, drainage manholes, catch basins and infiltration system. Install pavement, extruded curbing, concrete pads, walkways and Versa-LOK retaining wall.

Anthony A. Nunes

Engineer: DiPrete Engineering

Contact: Harry Jenks – 401-253-7209
Project: **Faith Lutheran Brethren Church – Cranston, RI**
Amount: \$221,500

Completion Date: September 2007 – May 2008

Description of Services: Complete site work for phase 1 of new church structure. Furnish and install 6" fire protection line and 1" domestic water service from building to water main; 6" PVC. Excavate and backfill for building foundation. Furnish and install drainage and drainage pond.

Geis Companies

Engineer: Garofalo Engineering

Contact: Jeffrey Martin – 330-528-3500
Project: **PODS Building – North Kingstown, RI**
Amount: \$501,044

Completion Date: August 2007 – April 2008

Description of Services: Complete site work for new commercial structure included the following; building foundation, removed and disposed existing waterline, installed 2" rigid insulation prior to backfilling, installed 8" fire protection from main to building including 1 hydrant; installed 1 ½" poly waterline – chlorinate and pressure test; installed 6" sewer line from building to new sewer manhole then to existing main – vacuum and pressure test. Installation of 18" and 12" ADS from two catch basins tying in roof drainage. Installed transformer pad, excavate and backfill for primary sewer service with 3 cleanouts

JRT Management

Engineer: DiPrete Engineering

Contact: Joseph Tassone – 401-273-3900

Project: **Fresenius Medical Center – Warwick, RI**

Amount: \$200,000

Completion Date: October 2007 – April 2008 Description of Services: Remove and dispose of pavement in its entirety. Excavate and backfill for slab on grade foundation installing insulation. Furnish and install drainage raising and adjusting existing frame and covers, install ADS underground detention system and furnish and install and tie in roof drainage. Furnish and install sewer manhole and piping, extend 2" domestic water and 4" sprinkler. Furnish and install curbing, berm, and transition curbing.

Atlantic Management Group

Engineer: Wilbur Yoder

Contact: Keith Cullen

Project: **Shepard of the Valley Church – Hope, RI**

Amount: \$50,878

Completion Date: November 2007 – April 2008

Description of Services: Remove and dispose of pavement, trees and stumps, existing curbing, sidewalks, light pole bases. Excavate and backfill for foundation installing 2" rigid insulation. Install 6" structural fill under concrete slab, 3 drop manholes and associated piping, berm. Prep and pour sidewalk, door pad landing and steps. Rake and seed site.

ProCon Construction

Engineer: Caito Engineering

Contact: Mark Belter – 603-623-8811

Project: **Marriot Residence Inn – Middletown, RI**

Amount: \$950,000 - \$1,000,000

Completion Date: August, 2007

Description of Services: Complete site work for 97 room hotel. Excavate and backfill for foundation, install new 6" fire protection from main to building including 3 hydrants; install new 4" domestic water service from main to building, site and roof drainage; install meter pit to building including backflow preventer and meter in pit – chlorinate and pressure test; install 6" sewer line from building to 5,000 gallon bypass tank to three sewer manholes then into existing main – vacuum and pressure test, install concrete curbing, install asphalt pavement, and install 4,600 s/f of Versa-LOK retaining wall with guardrail on top of wall. Job Notes: Project location was between a Hampton Inn and a Howard Johnson's, work performed without disturbing the daily operation of either hotel. Worked closely with environmental engineering company to cap the entire site with geo-grid and a 1' cap of clean fill. Project completed in nine months.

Contemporary Builders

Engineer: Waterman Engineering

Contact: Joseph Palumbo – 401-884-7226

Project: **Steeple View Townhouses – East Greenwich, RI**

Amount: \$175,000 - \$200,000

Completion Date: August, 2007

Description of Services: Renovation of an old wood shop mill to an 18 unit office condominium park. Install new sewer, site cuts and fills, roof drainage, install asphalt paving, and install concrete curbing, sidewalks and dumpster pads. Excavate and backfill for interior plumbing. Job Note: Worked closely with Owner designing draining issues with parking lot, roof drainage and a drainage pond area.

JRT Management

Engineer: DiPrete Engineering

Contact: Joseph Tassone –

Project: **The Kent Center – Warwick, RI**

Amount: \$300,000 – 350,000

Completion Date: September, 2007

Description of Services: Demolition of existing drainage structures and sanitary sewer cleanouts, existing paving and light pole bases. Set new grades, slopes, inverts, excavate and backfill for foundation walls, footings elevator pit. Install sanitary sewer, connections and manholes, install domestic water and fire services. Paved and installed concrete curbing.

B&G Investments

Engineer: DiPrete Engineering

Contact: Gashi Dowlatshahi – 401-295-9188

Project: **Potter Hill Preserve – Westerly, RI**

Amount: \$1,300,000

Completion Date: September, 2007

Description of Services: Site cuts and fills for roadway for a 45 lot residential development. Install drainage, catch basins, manholes, subdrains, detention ponds, outlet structures. Install boulder walls outside perimeter of proposed lots.

Install 8" water main, approximately 4,500 ,45 1" water services, 1 pump station and tap and sleeve main on Potter Hill Road. Worked with Owner jointly to value engineer site plan prior to start, also contended with approximately 8,000 c/y of ledge, blasting and replacing with gravel.

Advanced Building Concepts

Architect: Torrado

Contact: Steve Fish – 401-849-6658

Project: **Portsmouth High School Gymnasium**

Amount: \$250,000 - \$300,000

Completion Date: July 2006

Description of Services: Complete site work for gymnasium addition to high school. Excavate and backfill for 27,000sf foundation, install domestic water service, site and roof drainage including detention pond, install new sanitary drainage and connect to existing ISDS field, install concrete curbing, install asphalt pavement, install Versa-LOK retaining wall.

Anthony A. Nunes, Inc.

Architect: Caito Corporation, Inc.

Contact: Harry Jenks – 401-253-7309 ext. 15

Project: **Harbor Marina Redevelopment – Warren, RI**

Amount: \$150,000 - \$200,000

Completion Date: August 2005

Description of Services: Re-development of industrial land for public marina. Install new sewer, and water service to public docking area. Install geo-synthetic barrier within parking area. Install concrete curbing along sidewalk areas. Job Notes: Contaminated soil removal coordination with town of Warren. Unforeseen conditions – foundation removal of old industrial building, no disputed change orders.

Lincoln Alzheimer's Associates

Engineer: DiPrete Engineering

Contact: Chuck Anderson – 401-619-0442

Project: **Albion Rd. Sewer Improvements for Lincoln Reserve Development**

Amount: \$150,000-\$200,000

Completion Date: September 2005

Description of Services: Install new gravity and force main sewer (2,300 lf) to provide service for condominium development. Attended final approval meetings with owner at Town of Lincoln, worked closely with town departments throughout project. Coordinated sewer tie-in across (3) lanes at (Rt.116). Coordinated all utility and traffic control permits with RIDOT.

All work within 15' of 24 year old 24" DI water main, including three crossover points, supported existing utilities with no damage to existing facilities.

Homeland Builders, Inc.

Architect: Vanasse Hangen & Brustlin

Contact: Steve Ribeiro – 508-677-0401 ext 220

Project: **Dunkin Donuts – North Kingstown**

Amount: \$200,000-\$250,000

Completion Date: October 2006

Description of Services: Complete site-work for new Dunkin Donuts. Perform all site cuts and fills, perform brush cut and remove stockpiled material, furnish and install drainage system including StormTech Infiltration system, install ISDS system, install domestic and fire protection water service, install site lighting, excavate and backfill for foundation and under-slab plumbing, install asphalt parking lot with line striping, install irrigation well.. Job Notes: Worked with Narragansett Indian Tribe for sub-grade approval.

Anthony A. Nunes, Inc. Architect: Fuss & O'Neill
Contact: Bruce Morgan – 401-253-7209 ext. 13
Project: **Ridgewood Power Plant – Phase I & II**
Amount: \$73,000 – Phase I, Phase II - \$358,000
Completion Date: Phase I – December 2003/Phase II – June 2005
Description of Services: Site work, sewer, drainage, excavation for utilities, sidewalks, retaining wall, detention pond and paving.

Ryan Construction Architect: Group One
Contact: Thomas Downie – 508-668-6788
Project: **Comfort Inn – Pawtucket**
Amount: \$166,156
Completion Date:
Description of Services: Site work, sewer, drainage, excavation for utilities, walks & paving.

Integrated Builders Inc. Architect: Newport Collaborative Architects
Contact: John Salzillo – 781-356-3838
Project: **St. Philomena School, Portsmouth**
Amount: \$328,000
Completion Date: November 2004
Description of Services: Site work, sewer, drainage, excavation for utilities, sidewalks and paving.

R.P. Masiello, Inc. Architect: Dion & Sokol Architects, Inc.
David Masiello – 508-869-6501
Project: **Harvey Industries, Dartmouth, MA**
Amount: \$149,378
Completion Date: November 2004
Description of Services: Site work, sewer, drainage, excavation for utilities, sidewalks and paving.

Pascack Builders, Inc. Architect: DiPrete Engineering
Mark Shovlin – 401-294-6720
Project: **Bradley School**
Amount: \$650,000
Completion Date: June 2003
Description of Services: Site work, sewer, drainage, excavation for utilities and paving.

Case Construction Company Architect: Dennis R. Wyckoff
Edward McDonald - 401-434-6511
Project: **Butler Hospital – Job A & B**
Amount: \$75,000
Completion Date: October 2002
Description of Services: gas relocation, new gas service, install 8" sewer, relocate water lines.

Case Construction Company Architect: Ekman & Arp Architects
Edward McDonald - 401-434-6511
Project: **AAA SOUTHERN RHODE ISLAND – PHASE III**
Amount: \$27,500
Completion Date: September 2002
Description of Services: Curbing, landscaping, paving, water fountain.

Pascack Builders, Inc. Architect: Saccoccio & Associates
Mark Shovlin – 401-294-6720
Project: **Cedar Hill School - Addition**
Amount: \$514,637.00
Completion Date: September 2002
Description of Services: Site work, sewer, drainage, excavation for utilities and paving

Purington Building Systems, Inc. Architect: Dennis Sampson
Andy Gervasio - 438-0882
Project: **East Providence Municipal Garage**
Amount: \$58,138.00
Completion Date: June 2002
Description of Services: Site work, foundation, utilities.

Case Construction Company
Edward McDonald - 401-434-6511 Architect: Centerbrook Architects
Project: **First Unitarian Church**
Amount: \$106,400.00
Completion Date: April 2002
Description of Services: Demolition, site work, excavation and installation of all major utilities.

ADP Marshall, Inc. Architect: Vanasse, Hangen, Brustlin, Inc.
Bob Gryzb – 401-432-2146
Project: **St. Mary's Bay View Academy**
Amount: \$443,000.00
Completion Date: May 2002
Description of Services: Site work, sewer, drainage, excavation for utilities and paving

Turgeon Construction Company
Brad Draycott - 943-0190 Architect: Saccoccio & Associates
Project: **St. Phillips School**
Amount: \$74,000.00
Completion Date: September 2001
Description of Services: Installation of sewer, water and drainage system, asphalt paving of walkways and parking area.

Case Construction Company
Edward McDonald - 401-434-6511 Architect: Dennis R. Wyckoff
Project: **Butler Hospital**
Amount: \$70,000.00
Completion Date: August 2001
Description of Services: Site work, installation of water, sewer, drainage, paving.

Tri-Star Construction
Steve Kohlman - 821-0180
Project: **East Greenwich Road Job**
Amount: \$120,000.00
Completion Date: July 2001
Description of Services: Installation of road, all major utilities, retaining wall and paving for a 5 lot sub-division.

Turgeon Construction Company Architect: Robinson Green Beretta
Brad Draycott - 943-0190
Project: **LaSalle Academy Athletic Field**
Amount: \$24,000.00
Completion Date: June 2001
Description of Services: Installation drainage system in athletic field.

Case Construction Company Architect: Robinson, Green, Beretta
Edward McDonald - 401-434-6511
Project: **Budget Rent-A-Car**
Amount: \$668,935.00
Completion Date: April 2001
Description of Services: Site work, installation of storm drainage system, excavation for utilities and paving

Case Construction Company Architect: Ekman & Arp Architects
Edward McDonald - 401-434-6511
Project: **AAA SOUTHERN RHODE ISLAND**
Amount: \$245,000.00
Completion Date: April 2001
Description of Services: Site work, foundation, paving, curbing.

Marathon Construction Architect: Vanasse, Hangen, Brustlin, Inc.
Contact: Harry Angevine - 508-435-5363
Project: **THE HOME DEPOT STORE #4283**
Amount: \$252,000.00
Completion Date: April 2001
Description of Services: foundation, drainage, sewer, water, plumbing, sidewalk curbing

Turgeon Construction Company Architect: Keefe Associates
Brad Draycott - 943-0190
Project: **Providence College Chapel**
Amount: \$241,795.00
Completion Date: September 2000
Description of Services: Installation of sewer, water and drainage system, asphalt paving of walkways and parking area.

Turgeon Construction Company Architect: Robinson Green Beretta
Brad Draycott - 943-0190
Project: **LaSalle Academy Field House**
Amount: \$446,863.00
Completion Date: April 2000
Description of Services: Installation of sewer, water and drainage system, asphalt paving of walkways and parking area.

Pascack Builders, Inc. Architect: SFM Engineering
Mark Shovelin - 294-6720
Project: **Washington Village Condos**
Amount: \$250,000.00
Completion Date: January 1999
Description of Services: Installation of water services, foundations, septic system and all underground utilities for a 12 unit condominium.

Bob Cio - 737-8400 Architect: Gardner Associates
Project: **Wal-Mart**
Amount: \$100,000.00
Completion Date: July 1997
Description of Services: Installation of ISDS System.

Kentco Development,

150 Chestnut St. Providence

Steven Kent - 272-2050

Project: **Mishnock Estates**

Amount: \$180,000.00

Completion Date: December 1995

Description of Services: Installation of 1800' of road, 8" water main, hydrant, air release manholes, blow offs and underground utilities.

THE AMERICAN INSTITUTE OF ARCHITECTS



AIA Document A310

Bid Bond

KNOW ALL MEN BY THESE PRESENTS, that we **WILLIAM ANTHONY EXCAVATING, INC.**, 3666 Quaker Lane, North Kingstown, Rhode Island as Principal, hereinafter called the Principal, and **PHILADELPHIA INDEMNITY INSURANCE COMPANY** a corporation duly organized under the laws of the State of Pennsylvania

as Surety, hereinafter called the Surety, are held and firmly bound unto **STATE OF RHODE ISLAND, One Capitol Hill, Providence, Rhode Island**


as Obligee, hereinafter called the Obligee, in the sum of **Five Percent of the Amount of the Attached Bid** Dollars (5% of Bid),

for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for **Fishermens Memorial State Park Utility Upgrades Phase 2**


NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this 16th day of December, 2014.



(Witness)

WILLIAM ANTHONY EXCAVATING, INC.
(Principal) (Seal)

By: 

(Title)

PHILADELPHIA INDEMNITY INSURANCE COMPANY
(Surety) (Seal)

By: 

David J. Byrne, (Title) Attorney-in-Fact

PHILADELPHIA INDEMNITY INSURANCE COMPANY

One Bala Plaza, Suite 100
Bala Cynwyd, PA 19004
Power of Attorney

KNOW ALL PERSONS BY THESE PRESENTS: that **PHILADELPHIA INDEMNITY INSURANCE COMPANY** (the Company), a corporation organized and existing under the laws of the Commonwealth of Pennsylvania, does hereby constitute and appoint: **David J. Byrne and Charles Byrne OF THE CITY OF EAST PROVIDENCE, STATE OF RHODE ISLAND.**

Its true and lawful Attorney(s) in fact with full authority to execute on its behalf bonds, undertakings, recognizances and other contracts of indemnity and writings obligatory in the nature thereof, issued in the course of its business and to bind the Company thereby, in an amount not to exceed **\$25,000,000.00**

This Power of Attorney is granted and is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of **PHILADELPHIA INDEMNITY INSURANCE COMPANY** at a meeting duly called the 1st day of July, 2011.

RESOLVED: That the Board of Directors hereby authorizes the President or any Vice President of the Company to: (1) Appoint Attorney(s) in Fact and authorize the Attorney(s) in Fact to execute on behalf of the Company bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof and to attach the seal of the Company thereto; and (2) to remove, at any time, any such Attorney-in-Fact and revoke the authority given. And, be it

FURTHER RESOLVED: That the signatures of such officers and the seal of the Company may be affixed to any such Power of Attorney or certificate relating thereto by facsimile, and any such Power of Attorney so executed and certified by facsimile signatures and facsimile seal shall be valid and binding upon the Company in the future with the respect to any bond or undertaking to which it is attached.

IN TESTIMONY WHEREOF, PHILADELPHIA INDEMNITY INSURANCE COMPANY HAS CAUSED THIS INSTRUMENT TO BE SIGNED AND ITS CORPORATE SEAL TO BE AFFIXED BY ITS AUTHORIZED OFFICE THIS 7TH DAY OF FEBRUARY 2013.



(Seal)

Robert D. O'Leary Jr., President & CEO
Philadelphia Indemnity Insurance Company

On this 7th day of February 2013, before me came the individual who executed the preceding instrument, to me personally known, and being by me duly sworn said that he is the therein described and authorized officer of the **PHILADELPHIA INDEMNITY INSURANCE COMPANY**; that the seal affixed to said instrument is the Corporate seal of said Company; that the said Corporate Seal and his signature were duly affixed.



Notary Public:

residing at:

Bala Cynwyd, PA

(Notary Seal)

My commission expires:

March 22, 2016

I, Craig P. Keller, Executive Vice President, Chief Financial Officer and Secretary of **PHILADELPHIA INDEMNITY INSURANCE COMPANY**, do hereby certify that the foregoing resolution of the Board of Directors and this Power of Attorney issued pursuant thereto are true and correct and are still in full force and effect. I do further certify that Robert D. O'Leary Jr., who executed the Power of Attorney as President, was on the date of execution of the attached Power of Attorney the duly elected President of **PHILADELPHIA INDEMNITY INSURANCE COMPANY**,

In Testimony Whereof I have subscribed my name and affixed the facsimile seal of each Company this 16th day of December, 2014


Craig P. Keller, Executive Vice President, Chief Financial Officer & Secretary
PHILADELPHIA INDEMNITY INSURANCE COMPANY