

<https://www.pmp.dot.ni.gov/PMP/DesktopDefault.aspx?M=qa&oM=pages&c1=127>
RIDOT Project Management...

---

[Home](#) [Design](#) [Quest](#) [Contracts](#) [Construction](#) [Reports](#)
Idle Logout In: 58:57 | Welcome Gary! | [Logout](#)

---

CAM **QuestAward**
**RIDOT Project Management Portal**
[Contact PMP Support](#)

**MAIN MENU**

- Reports
- List Projects
- User Manual

---

- Upload Sites File
- List Bidders

**PROJECT MENU**

- Bids
- Project History
- Bid Analysis Reports

Project Pedestrian Enhancements to Coronado Road (Grant/HSIP Funds) Addendum# 5

RIC 2015-CT-085

**BID SUMMARY**

---

**Current Low Bidder** CARDI CORPORATION

**Grand Total** \$2,267,825.40

Bid Opening Date 02/17/2016
Posted On

Total Submitted Bids

---

Import Bid:

---

**ACCEPTED BIDS**

Rank	Bidder Name	Bidder Total
1	CARDI CORPORATION	\$2,267,825.40 ...
2	D'AMBRA CONSTRUCTION CO. INC.	\$2,513,887.59 ...
3	J.H. LYNCH & SONS	\$2,747,317.39 ...

---

**PENDING INVESTIGATION**

Bidder Name	Bidder Total
NARRAGANSETT IMPROVEMENT CO.	\$2,796,345.87 ...

---

**REJECTED BIDS**

No Bids Are Available.

V 1.50

3:14 PM 2/17/2016