RIVIP BIDDER CERTIFICATION COVER FORM

SECTION 1 - BIDDER INFORMATION

Bidder must be registered as a vendor on the RIVIP system at www.purchasing.ri.gov to submit a bid proposal.

Solicitation Number: 7550510A2
Solicitation Title: RHODE ISLAND COLLEGE STUDENT UNION ADA RENOVATION - RIC (1PG)

Bid Proposal Submission
Deadline Date & Time: 5/11/2016 10:00 AM

RIVIP Vendor ID #: 20476
Bidder Name: Nadeau Corporation
Address: 727 Washington St

S. Attleboro, MA 02703
USA

Telephone: 508-399-6776
Fax: 508-399-7270
Contact Name: Emie Nadeau
Contact Title: President
Contact Email: en@nadeaucorp.com

SECTION 2 - DISCLOSURES

Bidders must respond to every statement. Bid proposals submitted without a complete response may be deemed nonresponsive.

Indicate "Y" (Yes) or "N" (No) for Disclosures 1-4, and if “Yes,” provide details below.

N 1. State whether the Bidder, or any officer, director, manager, stockholder, member, partner, or other owner or principal of the Bidder or any parent, subsidiary, or affiliate has been subject to suspension or debarment by any federal, state, or municipal governmental authority, or the subject of criminal prosecution, or convicted of a criminal offense within the previous 5 years. If “Yes,” provide details below.

N 2. State whether the Bidder, or any officer, director, manager, stockholder, member, partner, or other owner or principal of the Bidder or any parent, subsidiary, or affiliate has had any contracts with a federal, state, or municipal governmental authority terminated for any reason within the previous 5 years. If “Yes,” provide details below.

N 3. State whether the Bidder, or any officer, director, manager, stockholder, member, partner, or other owner or principal of the Bidder or any parent, subsidiary, or affiliate has been fined more than $5,000 for violation(s) of any Rhode Island environmental law(s) by the Rhode Island Department of Environmental Management within the previous 5 years. If “Yes,” provide details below.

N 4. State whether any officer, director, manager, stockholder, member, partner, or other owner or principal of the Bidder is serving or has served within the past two calendar years as either an appointed or elected official of any state governmental authority or quasi-public
corporation, including without limitation, any entity created as a legislative body or public or state agency by the general assembly or constitution of this state.

Disclosure details (continue on additional sheet if necessary):

__________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________

SECTION 3 - OWNERSHIP DISCLOSURE

Bidders must provide all relevant information. Bid proposals submitted without a complete response may be deemed nonresponsive.

If the Bidder is publicly held, the Bidder may provide owner information about only those stockholders, members, partners, or other owners that hold at least 10% of the record or beneficial equity interests of the Bidder; otherwise, complete ownership disclosure is required.

List each officer, director, manager, stockholder, member, partner, or other owner or principal of the Bidder, and each intermediate parent company and the ultimate parent company of the Bidder. For each individual, provide his or her name, business address, principal occupation, position with the Bidder, and the percentage of ownership, if any, he or she holds in the Bidder, and each intermediate parent company and the ultimate parent company of the bidder.

Ernest J. Nadeau
727 Washington Street
S. Attleboro, MA 02703

SECTION 4 - CERTIFICATIONS

Bidders must respond to every statement. Bid proposals submitted without a complete response may be deemed nonresponsive.

Indicate "Y" (Yes) or "N" (No), and if "No," provide details below.

THE BIDDER CERTIFIES THAT:

1. Y The Bidder will immediately disclose, in writing, to the State Purchasing Agent any potential conflict of interest which may occur during the term of any contract awarded pursuant to this solicitation.

2. Y The Bidder possesses all licenses and anyone who will perform any work will possess all licenses required by applicable federal, state, and local law necessary to perform the requirements of any contract awarded pursuant to this solicitation and will maintain all required licenses during the term of any contract awarded pursuant to this solicitation. In the event that any required license shall lapse or be restricted or suspended, the Bidder shall immediately notify the State Purchasing Agent in writing.

3. Y The Bidder will maintain all required insurance during the term of any contract pursuant to this solicitation. In the event that any required insurance shall lapse or be canceled, the Bidder will immediately notify the State Purchasing Agent in writing.

4. Y The Bidder understands that falsification of any information in this bid proposal or failure to notify the State Purchasing Agent of any changes in any disclosures or certifications in this Bidder Certification may be grounds for suspension, debarment, and/or prosecution for fraud.

5. Y The Bidder has not paid and will not pay any bonus, commission, fee, gratuity, or other remuneration to any employee or official of the State of Rhode Island or any subdivision of the State of Rhode Island or other governmental authority for the purpose of obtaining an award of a contract pursuant to this solicitation. The Bidder further certifies that no bonus, commission, fee, gratuity, or other
remuneration has been or will be received from any third party or paid to any third party contingent on the award of a contract pursuant to this solicitation.

6. This bid proposal is not a collusive bid proposal. Neither the Bidder, nor any of its owners, stockholders, members, partners, principals, directors, managers, officers, employees, or agents has in any way colluded, conspired, or agreed, directly or indirectly, with any other bidder or person to submit a collusive bid proposal in response to the solicitation or to refrain from submitting a bid proposal in response to the solicitation, or has in any manner, directly or indirectly, sought by agreement or collusion or other communication with any other bidder or person to fix the price or prices in the bid proposal or the bid proposal of any other bidder, or to fix any overhead, profit, or cost component of the bid price in the bid proposal or the bid proposal of any other bidder, or to secure through any collusion, conspiracy, or unlawful agreement any advantage against the State of Rhode Island or any person with an interest in the contract awarded pursuant to this solicitation. The bid price in the bid proposal is fair and proper and is not tainted by any collusion, conspiracy, or unlawful agreement on the part of the Bidder, its owners, stockholders, members, partners, principals, directors, managers, officers, employees, or agents.

7. The Bidder: (i) is not identified on the General Treasurer’s list created pursuant to R.I. Gen. Laws § 37-2.5-3 as a person or entity engaging in investment activities in Iran described in § 37-2.5-2(b); and (ii) is not engaging in any such investment activities in Iran.

8. The Bidder will comply with all of the laws that are incorporated into and/or applicable to any contract with the State of Rhode Island.

Certification details (continue on additional sheet if necessary):

Submission by the Bidder of a bid proposal pursuant to this solicitation constitutes an offer to contract with the State of Rhode Island through the Division of Purchases on the terms and conditions contained in this solicitation and the bid proposal. The Bidder certifies that: (1) the Bidder has reviewed this solicitation and agrees to comply with its terms and conditions; (2) the bid proposal is based on this solicitation; and (3) the information submitted in the bid proposal (including this Bidder Certification Cover Form) is accurate and complete. The Bidder acknowledges that the terms and conditions of this solicitation and the bid proposal will be incorporated into any contract awarded to the Bidder pursuant to this solicitation and the bid proposal. The person signing below represents, under penalty of perjury, that he or she is fully informed regarding the preparation and contents of this bid proposal and has been duly authorized to execute and submit this bid proposal on behalf of the Bidder.

Date: May 11, 2016

Nadeau Corporation
Name of Bidder

Signature in Ink
Ernest J. Nadeau, President
Printed name and title of person signing on behalf of Bidder
Solicitation #: 7550510
Solicitation Title: Rhode Island College Student Union ADA Improvements

BID FORM

To: The State of Rhode Island Department of Administration
Division of Purchases, 2nd Floor
One Capitol Hill, Providence, RI 02908-5855

Bidder: Nadeau Corporation
Legal name of entity
727 Washington St., S. Attleboro, MA 02703
Address (street/city/state/zip)
Ernest J. Nadeau, en@nadeaucorp.com
Contact name
Contact email 508-399-6776 508-399-7270
Contact telephone Contact fax

Project: Student Union ADA Improvements

1. **BASE BID PRICE**

The Bidder submits this bid proposal to perform all of the work (including labor and materials) described in the solicitation for this Base Bid Price (including the costs for all Allowances, Bonds, and Addenda):

$19,720.00
(base bid price in figures printed electronically, typed, or handwritten legibly in ink)

$ Nineteen Thousand Seven Hundred Twenty Dollars.
(base bid price in words printed electronically, typed, or handwritten legibly in ink)

- **Allowances (N/A)**

The Base Bid Price includes the costs for the following Allowances:

Total Allowances: $ N/A

- **Bonds**

The Base Bid Price includes the costs for all Bid and Payment and Performance Bonds required by the solicitation.
Solicitation #: 7550510
Solicitation Title: Rhode Island College Student Union ADA Improvements

• Addenda

The Bidder has examined the entire solicitation (including the following Addenda), and the Base Bid Price includes the costs of any modifications required by the Addenda.

All Addenda must be acknowledged.

Addendum No. 1 dated: 4/25/2016
Addendum No. 2 dated: 4/25/2016
Addendum No. 3 dated: N/A

2. ALTERNATES (Additions/Subtractions to Base Bid Price) (N/A)

The Bidder offers to: (i) perform the work described in these Alternates as selected by the State in the order of priority specified below, based on the availability of funds and the best interest of the State; and (ii) increase or reduce the Base Bid Price by the amount set forth below for each Alternate selected.

Check "Add" or "Subtract."

Description of Alternate No. 1:

_____ Add _____ Subtract Alternate No. 1: (description here)

$ ________________________________
(amount in figures printed electronically, typed, or handwritten legibly in ink)

$ ________________________________
(base bid price in words printed electronically, typed, or handwritten legibly in ink)
Solicitation #: 7550510
Solicitation Title: Rhode Island College Student Union ADA Improvements

3. **UNIT PRICES (N/A)**

The Bidder submits these predetermined Unit Prices as the basis for any change orders approved in advance by the State. These Unit Prices include *all* costs, including labor, materials, services, regulatory compliance, overhead, and profit.

1. None

4. **CONTRACT TIME**

The Bidder offers to perform the work in accordance with the timeline specified below:

- Start of construction: **Date of PO Issuance**
- Base Bid Completion: **June 17, 2016**

5. **LIQUIDATED DAMAGES**

The successful bidder awarded a contract pursuant to this solicitation shall be liable for and pay the State, as liquidated damages and not as a penalty of $750.00 for each calendar day of delay beyond the date for the Base Bid completion of June 17, 2016 as determined in the sole discretion of the State.
Solicitation #: 7550510
Solicitation Title: Rhode Island College Student Union ADA Improvements.

This bid proposal is irrevocable for 60 days from the bid proposal submission deadline.

If the Bidder is determined to be the successful bidder pursuant to this solicitation, the Bidder will promptly: (i) comply with each of the requirements of the Tentative Letter of Award; and (ii) commence and diligently pursue the work upon issuance and receipt of the purchase order from the State and authorization from the user agency.

The person signing below certifies that he or she has been duly authorized to execute and submit this bid proposal on behalf of the Bidder.

BIDDER

__________________________
Name of Bidder

__________________________
Signature in ink

Ernest J. Nadeau, President
Printed name and title of person signing on behalf of Bidder

# 10266

Bidder's Contractor Registration Number

Date: May 11, 2016
13. Comply with all applicable provisions of RIGL §37-13-1, et. seq;

Any questions or concerns regarding this CONTRACT ADDENDUM should be addressed to the contractor or subcontractor's attorney. Additional Prevailing Wage information may be obtained from the Department of Labor and Training at www.dlt.ri.gov/pw.

CERTIFICATION

I hereby certify that I have reviewed this CONTRACT ADDENDUM and understand my obligations as stated above.

By: ____________________________
   Ernest J. Nadeau
   Title: President

Subscribed and sworn before me this 11 day of May, 2016.

Notary Public
My commission expires: 3/9/18

An Equal Opportunity Employer/Program, Auxiliary aids and services are available upon request to individuals with disabilities.
TTY via RI Relay 711
STATE OF RHODE ISLAND
FORM W-9 PAYER'S REQUEST FOR TAXPAYER IDENTIFICATION NUMBER AND CERTIFICATION

THE IRS REQUIRES THAT YOU FURNISH YOUR TAXPAYER IDENTIFICATION NUMBER TO US. FAILURE TO PROVIDE THIS INFORMATION CAN RESULT IN A $50 PENALTY BY THE IRS. IF YOU ARE AN INDIVIDUAL, PLEASE PROVIDE US WITH YOUR SOCIAL SECURITY NUMBER (SSN) IN THE SPACE INDICATED BELOW. IF YOU ARE A COMPANY OR A CORPORATION, PLEASE PROVIDE US WITH YOUR EMPLOYER IDENTIFICATION NUMBER (EIN) WHERE INDICATED.

Taxpayer Identification Number (T.I.N.)
Enter your taxpayer identification number in the appropriate box. For most individuals, this is your social security number.

Social Security No. (SSN)      Employer ID No. (EIN)

NAME  Nadeau Corporation

ADDRESS  727 Washington Street

CITY, STATE AND ZIP CODE  So. Attleboro, MA 02703

PAYMENT REMITTANCE ADDRESS, IF DIFFERENT FROM THE ADDRESS ABOVE

ADDRESS

CITY, STATE AND ZIP CODE

CERTIFICATION: Under penalties of perjury, I certify that:
(1) The number shown on this form is my correct Taxpayer Identification Number (or I am waiting for a number to be issued to me), and
(2) I am not subject to backup withholding because either: (A) I am exempt from backup withholding, or (B) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (C) the IRS has notified me that I am no longer subject to backup withholding.
(3) I am a U.S. citizen or other U.S. person (as defined by the IRS).

Certification Instructions -- You must cross out item (2) above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item (2) does not apply.

Please sign here and provide title, date and telephone number:

SIGNATURE

TITL E  President

DATE  5/11/16

TEL NO  508-399-6776

BUSINESS DESIGNATION:
Please Check One:  Individual  Corporation  Trust/Estate  Government/Nonprofit

TIPS:
NAME: Be sure to enter your full and correct legal name as shown on your income tax return for the SSN or EIN provided.
ADDRESS, CITY, STATE AND ZIP CODE: If you operate a business at more than one location, adhere to the following:
1) Same EIN with more than one location -- attach a list of location addresses with remittance address for each location and indicate to which location the year-end tax information return should be mailed.
2) Different EIN for each different location -- submit a completed W-9 form for each EIN and location. (One year-end tax information return will be reported for each EIN and remittance address.)

Mail Completed Form To:
Supplier Coordinator
Purchasing Department
One Capitol Hill, 2nd Floor
Providence RI 02908

Or Email To: dea.pursuppliercoordinator@purchasing.ri.gov

For State Use Only:

IRS  RI SOS  FED  Other

RI Supplier #  Approved

Date Entered  Entered By

RIFANS Supplier Registration Package  Page 1 of 1 09/15/2015
KNOW ALL MEN BY THESE PRESENTS, that we Nadeau Corporation
727 Washington Street, South Attleboro, MA 02703
as Principal, hereinafter called the Principal, and
International Fidelity Insurance Company
One Newark Center, Newark, NJ 07102-5207
a corporation duly organized under the laws of State of NJ
as Surety, hereinafter called the Surety, are held and firmly bound unto
State of Rhode Island and Providence Plantations
One Capitol Hill, Providence, RI 02908
as Obligee, hereinafter called the Obligee, in the sum of

Five Percent of Amount Bid

Dollars ($ 5% ),

for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for

Rhode Island College Student Union ADA Renovations- RIC Solicitation No. 7550510A2

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a Contract with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the bidding or Contract Documents with good and sufficient surety for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution hereof, or in the event of the failure of the Principal to enter such Contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this 11th of May, 2016.

Nadeau Corporation
(Principal)

BY: Ernest J. Nadeau (Title)

(Principal)

International Fidelity Insurance Company
(Surety)

BY: William F. Hertel (Title) Attorney-in-Fact

(Witness)

WITNESS

(AIA DOCUMENT A310 • BID BOND • AIA ® • FEBRUARY 1970 ED •
THE AMERICAN INSTITUTE OF ARCHITECTS, 1735 N.Y. AVE., N.W., WASHINGTON, D.C. 20006)
POWER OF ATTORNEY
INTERNATIONAL FIDELITY INSURANCE COMPANY
HOME OFFICE: ONE NEWARK CENTER, 20TH FLOOR
NEWARK, NEW JERSEY 07102-5297

KNOW ALL MEN BY THESE PRESENTS: That INTERNATIONAL FIDELITY INSURANCE COMPANY, a corporation organized and existing laws of the State of New Jersey, and having its principal office in the City of Newark, New Jersey, does hereby constitute and appoint

William F. Hertel as attorney-in-fact to execute the following Surety bond:

Surety Bond Number: Bid Bond
Principal: Nadeau Corporation
Obligee: State of Rhode Island and Providence Plantations

and the execution of such instrument in pursuance of these presents, shall be as binding upon the said INTERNATIONAL FIDELITY INSURANCE COMPANY, as fully and amply, to all intents and purposes, as if the same had been duly executed and acknowledged by its regularly elected officers at its principal office.

This Power of Attorney is executed, and may be revoked, pursuant to and by authority of Article 3-Section 3, of the By-Laws adopted by the Board of Directors of INTERNATIONAL FIDELITY INSURANCE COMPANY at a meeting called and held on the 7th day of February, 1974.

The President or any Vice President, Executive Vice President, Secretary or Assistant Secretary, shall have power and authority

1. To appoint Attorneys-in-fact, and to authorize them to execute on behalf of the Company, and attach the Seal of the Company thereto, bonds and undertakings, contracts of indemnity and other writings obligatory in the nature thereof and,
2. To remove, at any time, any such attorney-in-fact and revoke the authority given.

Further, this Power of Attorney is signed and sealed by facsimile pursuant to resolution of the Board of Directors of said Company adopted at a meeting duly called and held on the 20th day of April, 1962 of which the following is a true excerpt:

IN TESTIMONY WHEREOF, INTERNATIONAL FIDELITY INSURANCE COMPANY has caused this instrument to be signed and its corporate seal to be affixed by its authorized officer, this 30th day of October, 2015.

INTESTIMONY WHEREOF, I have hereunto set my hand affixed my Official Seal, at the City of Newark, New Jersey the day and year first above written.

Robert W. Minster, Chief Executive Officer

CERTIFICATION

I, the undersigned officer of INTERNATIONAL FIDELITY INSURANCE COMPANY do hereby certify that I have compared the foregoing copy of the Power of Attorney and affidavit, and the copy of the Section of the By-Laws of said Company as set forth in said Power of Attorney, with the ORIGINALS ON IN THE HOME OFFICE OF SAID COMPANY, and that the same are correct transcriptions thereof, and of the whole of the said originals, and that the said Power of Attorney has not been revoked and is now in full force and effect.

IN TESTIMONY WHEREOF, I have hereunto set my hand this 11th day of May, 2016.

Assistant Secretary
Contractor's Qualification Statement

The Undersigned certifies under oath that the information provided herein is true and sufficiently complete so as not to be misleading.

SUBMITTED TO: State of Rhode Island
Division of Purchases
One Capitol Hill
Providence, RI 02908

SUBMITTED BY: Nadeau Corporation

NAME: Ernest J. Nadeau

ADDRESS: 727 Washington Street
South Attleboro, MA 02703

PRINCIPAL OFFICE: Same as above.

[X ] Corporation
[ ] Partnership
[ ] Individual
[ ] Joint Venture
[ ] Other

NAME OF PROJECT (if applicable): RI College Student Union ADA Renovation - RIC, Solicitation NO. 7550510A2

TYPE OF WORK (file separate form for each Classification of Work):

[ ] General Construction
[ ] HVAC
[ ] Electrical
[ ] Plumbing
[ ] Other (please specify)

§ 1. ORGANIZATION
§ 1.1 How many years has your organization been in business as a Contractor? 31 Years

§ 1.2 How many years has your organization been in business under its present business name? 31 Years

§ 1.2.1 Under what other or former names has your organization operated? None

§ 1.3 If your organization is a corporation, answer the following:
§ 1.3.1 Date of incorporation: 1984
§ 1.3.2 State of incorporation: Rhode Island

ADDITIONS AND DELETIONS:
The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An Additions and Deletions Report that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

This form is approved and recommended by the American Institute of Architects (AIA) and The Associated General Contractors of America (AGC) for use in evaluating the qualifications of contractors. No endorsement of the submitting party or verification of the information is made by AIA or AGC.
§ 1.3.3 President's name:  
Ernest J. Nadeau

§ 1.3.4 Vice-president's name(s)  
Ernest J. Nadeau

§ 1.3.5 Secretary's name:  
Ernest J. Nadeau

§ 1.3.6 Treasurer's name:  
Ernest J. Nadeau

§ 1.4 If your organization is a partnership, answer the following:
§ 1.4.1 Date of organization:
§ 1.4.2 Type of partnership (if applicable):
§ 1.4.3 Name(s) of general partner(s)

§ 1.5 If your organization is individually owned, answer the following:
§ 1.5.1 Date of organization:
§ 1.5.2 Name of owner:

§ 1.6 If the form of your organization is other than those listed above, describe it and name the principals:

Not Applicable

§ 2. LICENSING
§ 2.1 List jurisdictions and trade categories in which your organization is legally qualified to do business, and indicate registration or license numbers, if applicable.

§ 2.2 List jurisdictions in which your organization's partnership or trade name is filed.
Massachusetts, Rhode Island, Connecticut, Maine, New Hampshire, Vermont, Nevada, California, Florida, New Jersey, Texas, North Carolina, and South Carolina

§ 3. EXPERIENCE
§ 3.1 List the categories of work that your organization normally performs with its own forces.

Not Applicable

§ 3.2 Claims and Suits. (If the answer to any of the questions below is yes, please attach details.)
§ 3.2.1 Has your organization ever failed to complete any work awarded to it?

No

§ 3.2.2 Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against your organization or its officers?

No

§ 3.2.3 Has your organization filed any law suits or requested arbitration with regard to construction contracts within the last five years?

No

§ 3.3 Within the last five years, has any officer or principal of your organization ever been an officer or principal of another organization when it failed to complete a construction contract? (If the answer is yes, please attach details.)
§ 3.4 On a separate sheet, list major construction projects your organization has in progress, giving the name of project, owner, architect, contract amount, percent complete and scheduled completion date.

Please see attached.

§ 3.4.1 State total worth of work in progress and under contract:

Please see attached.

§ 3.5 On a separate sheet, list the major projects your organization has completed in the past five years, giving the name of project, owner, architect, contract amount, date of completion and percentage of the cost of the work performed with your own forces.

Please see attached.

§ 3.5.1 State average annual amount of construction work performed during the past five years:

§ 3.6 On a separate sheet, list the construction experience and present commitments of the key individuals of your organization.

Please see attached.

§ 4. REFERENCES
§ 4.1 Trade References:
Douglas Lumber
Rt. 7 & Twin Rd. 825 Summer Street
Smithfield, RI Boston, MA 02169
401-231-6800 617-269-5880
National Lumber
71 Maple Street Mansfield, MA
508-339-8020

§ 4.2 Bank References:
Citizens Bank
870 Westminster Street Providence, RI 02903
401-884-2846

§ 4.3 Surety:
§ 4.3.1 Name of bonding company:
International Fidelity Insurance Co.

§ 4.3.2 Name and address of agent:
USI Insurance Services LLC
5700 Post Road
East Greenwich, RI 02818
Mr. Bill Hertle
401-885-5700

§ 5. FINANCING
§ 5.1 Financial Statement.
§ 5.1.1 Attach a financial statement, preferably audited, including your organization’s latest balance sheet and income statement showing the following items: Upon specific request, we will forward current Financial Statement.
Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes receivable, accrued income, deposits, materials inventory and prepaid expenses):
Net Fixed Assets;
Other Assets;
Current Liabilities (e.g., accounts payable, notes payable, accrued expenses, provision for income taxes, advances, accrued salaries and accrued payroll taxes);

Other Liabilities (e.g., capital, capital stock, authorized and outstanding shares par values, earned surplus and retained earnings).

§ 5.1.2 Name and address of firm preparing attached financial statement, and date thereof:
    DiSanto Priest & Co.
    117 Metro Center Boulevard, Suite 300, Warwick, RI 02886

§ 5.1.3 Is the attached financial statement for the identical organization named on page one?
    Yes

§ 5.1.4 If not, explain the relationship and financial responsibility of the organization whose financial statement is provided (e.g., parent-subsidiary).

§ 5.2 Will the organization whose financial statement is attached act as guarantor of the contract for construction?
    Yes

§ 6. SIGNATURE
§ 6.1 Dated at this 11 day of May, 2016
    Name of Organization: Nadeau Corporation
    By:
    Title: Ernest J. Nadeau, President

My Commission Expires: 2/19/18
<table>
<thead>
<tr>
<th>PROJECT TITLES &amp; LOCATIONS</th>
<th>WORK CATEGORY</th>
<th>START AND END DATES</th>
<th>ON SCHEDULE (YES/NO)</th>
<th>CONTRACT PRICE</th>
<th>% NOT COMPLETE</th>
<th>$VALUE OF WORK NOT COMPLETE</th>
<th>NO. OF YEARS REMAINING</th>
<th>ANNUALIZED VALUE OF INCOMPLETE WORK</th>
</tr>
</thead>
<tbody>
<tr>
<td>Charlton Town Hall</td>
<td>GC</td>
<td>6/15 - 5/16</td>
<td>Yes</td>
<td>$1,161,160.00</td>
<td>2%</td>
<td>$23,223.20</td>
<td>1</td>
<td>$23,223.20</td>
</tr>
<tr>
<td>Accessibilities Improvements</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>MA National Guard</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ft. Devens, Ayer, MA</td>
<td>GC</td>
<td>8/15 - 5/16</td>
<td>Yes</td>
<td>$1,824,498.00</td>
<td>1%</td>
<td>$18,244.98</td>
<td>1</td>
<td>$18,244.98</td>
</tr>
<tr>
<td>USPFCO Renov to Admin Space</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ware, MA</td>
<td>GC</td>
<td>9/15 - 5/16</td>
<td>Yes</td>
<td>$984,206.00</td>
<td>25%</td>
<td>$246,051.50</td>
<td>1</td>
<td>$246,051.50</td>
</tr>
<tr>
<td>Ware Armory Renovations</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ft. Wetherill</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Jamestown, RI</td>
<td>GC</td>
<td>3/16 - 9/16</td>
<td>Yes</td>
<td>$244,850.00</td>
<td>95%</td>
<td>$232,607.50</td>
<td>1</td>
<td>$232,607.50</td>
</tr>
<tr>
<td>Thermal Improvements</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Pastore Center</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Cranston, RI</td>
<td>GC</td>
<td>4/16 - 9/16</td>
<td>Yes</td>
<td>$428,175.00</td>
<td>100%</td>
<td>$428,175.00</td>
<td>1</td>
<td>$428,175.00</td>
</tr>
<tr>
<td>Window Replacement Benjamin Rush Bldg</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Pastore Center</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Cranston, RI</td>
<td>GC</td>
<td>4/16 - 9/16</td>
<td>Yes</td>
<td>$915,530.00</td>
<td>100%</td>
<td>$915,530.00</td>
<td>1</td>
<td>$915,530.00</td>
</tr>
<tr>
<td>Winodw Replacement Louis Pasteur</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mt. Pleasant Cemetary</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Arlington, MA</td>
<td>GC</td>
<td>5/16 - 9/16</td>
<td>Yes</td>
<td>$247,800.00</td>
<td>100%</td>
<td>$247,800.00</td>
<td>1</td>
<td>$247,800.00</td>
</tr>
<tr>
<td>Columbarium Project</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Future foam</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mansfield, MA</td>
<td>GC</td>
<td>11/15 - 5/16</td>
<td>Yes</td>
<td>$150,000.00</td>
<td>10%</td>
<td>$15,000.00</td>
<td>1</td>
<td>$15,000.00</td>
</tr>
<tr>
<td>Industrial Renovation</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Project Name</td>
<td>GC</td>
<td>Start Date - End Date</td>
<td>Complete</td>
<td>Total Cost</td>
<td>Total Available</td>
<td>% Complete</td>
<td>Amount Spent</td>
<td>Amount Left</td>
</tr>
<tr>
<td>------------------------------------</td>
<td>----</td>
<td>-----------------------</td>
<td>----------</td>
<td>------------</td>
<td>-----------------</td>
<td>------------</td>
<td>--------------</td>
<td>-------------</td>
</tr>
<tr>
<td>American Lung</td>
<td></td>
<td>4/16 - 6/16</td>
<td>Yes</td>
<td>$275,000.00</td>
<td>$275,000.00</td>
<td>100%</td>
<td>$275,000.00</td>
<td></td>
</tr>
<tr>
<td>Solar Carport</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>RIMI School Street</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Pawtucket, RI</td>
<td></td>
<td>4/16 - 6/16</td>
<td>Yes</td>
<td>$250,000.00</td>
<td>$187,500.00</td>
<td>75%</td>
<td>$187,500.00</td>
<td></td>
</tr>
<tr>
<td>Interior Renov to Two Diagnostics Suites</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>PROJECT TITLE</td>
<td>COMPANY NAME</td>
<td>CONTACT PERSON</td>
<td>TELEPHONE</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>----------------------------------------</td>
<td>-------------------------------</td>
<td>----------------------</td>
<td>-----------------</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Charlton Town Hall</td>
<td>Pioneer Valley Planning Comm.</td>
<td>Erica Johnson, AICP</td>
<td>413-781-6045</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Charlton, MA</td>
<td>Nadeau Corporation</td>
<td>Ernest Nadeau</td>
<td>508-399-6776</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Accessibilities Improvements</td>
<td>Durland Van Voorhis Architects</td>
<td>Charlie Van Voorhis</td>
<td>508-993-6467</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>MA National Guard</td>
<td>MA National Guard</td>
<td>Steven Wagner</td>
<td>339-202-3996</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ft. Devens, Ayer, MA</td>
<td>Nadeau Corporation</td>
<td>David D'Angelo</td>
<td>508-399-6776</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>USPFCO Renov to Admin Space</td>
<td>Reinhartd Associates</td>
<td>Craig Spice</td>
<td>413-786-9600</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ware, MA</td>
<td>Nadeau Corporation</td>
<td>Joseph Capuzziello</td>
<td>339-202-3967</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ware Armory Renovations</td>
<td>Norian/Siani Engineering Inc.</td>
<td>Benjamin Czarnecki</td>
<td>781-398-2250</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ft Wetherill</td>
<td>RI Dept. of DEM</td>
<td>Lisa Lee</td>
<td>401-222-2766</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Jamestown, RI</td>
<td>State of Rhode Island</td>
<td>Mark Menard</td>
<td>508-399-6776</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Thermal Improvements</td>
<td>RGB Architects</td>
<td>Mark Menard</td>
<td>401-345-1999</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Pastore Center</td>
<td>State of Rhode Island</td>
<td>Mark Barnes</td>
<td>401-331-9200</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Cranston, RI</td>
<td>Nadeau Corporation</td>
<td>Mark Menard</td>
<td>508-399-6776</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Window Replacement Rush Bldg.</td>
<td>Edward Rowse Arch.</td>
<td>Mark Menard</td>
<td>401-331-9200</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Pastore Center</td>
<td>Town of Arlington</td>
<td>Dominic Lanzillotti</td>
<td>781-316-3003</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Cranston, RI</td>
<td>Nadeau Corporation</td>
<td>Mark Menard</td>
<td>508-399-6776</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Window Replacement Louis Pasteur</td>
<td>CDR Maguire</td>
<td>Dominic Lanzillotti</td>
<td>781-316-3003</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mt. Pleasant Cemetary</td>
<td>Future Foam</td>
<td>Mark Menard</td>
<td>508-399-6776</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Arlington, MA</td>
<td>Nadeau Corporation</td>
<td>Mark Menard</td>
<td>508-399-6776</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Columbarium Project</td>
<td>Blair Hines Design Architects</td>
<td>Blair Hines</td>
<td>617-735-1180</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Future Foam</td>
<td>Future Foam</td>
<td>Mark Menard</td>
<td>508-399-6776</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mansfield, MA</td>
<td>Nadeau Corporation</td>
<td>Mark Menard</td>
<td>508-399-6776</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Industrial Renovations</td>
<td>Annino &amp; Associates</td>
<td>Doug Annino</td>
<td>508-643-4551</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>American Lung</td>
<td>American Lung</td>
<td>Adam Shuster</td>
<td>781-314-9010</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>East Hartford, CT</td>
<td>Nadeau Corporation</td>
<td>Mark Menard</td>
<td>508-399-6776</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>RIMISchool Street</td>
<td>Rhode Island Medical Imaging</td>
<td>Janet Hatch</td>
<td>401-432-2452</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Pawtucket, RI</td>
<td>Nadeau Corporation</td>
<td>Mark Menard</td>
<td>508-399-6776</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Interior Renov to Two Diagnostic Ste.</td>
<td>Vision III Architects</td>
<td>David Parente</td>
<td>401-461-7771</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
# PROJECT LIST

**NADEAU CORPORATION**  
CONSTRUCTION DEVELOPMENT & ENGINEERING  
727 Washington Street  
South Attleboro, Massachusetts 02703  
(508) 399-6776  
Revised – 2016

<table>
<thead>
<tr>
<th>OWNER &amp; REPRESENTATIVE</th>
<th>PROJECT DESCRIPTION</th>
<th>YEAR COMPLETED</th>
<th>CONTRACT AMOUNT</th>
</tr>
</thead>
</table>
| AA Thrifty Sign        | Addition to Existing Metal Building  
Warwick, Rhode Island | 1999 | $220,000 |
| AB INITIO, LLC         | Jimmy Johns Restaurant  
Renovations | 2006 | $117,500 |
| Adventure Isle         | 25,500 Sq. Ft. Family Recreation Facility | 2004 | $2,367,161 |
| AIM Products           | Interior Renovations  
25 Kenney Drive  
Cranston, Rhode Island | 1998 | $275,000 |
| AIM Products           | Building Addition /  
Interior Renovations | 2008 | $157,640 |
<table>
<thead>
<tr>
<th>Company</th>
<th>Location</th>
<th>Project Description</th>
<th>Year</th>
<th>Cost</th>
</tr>
</thead>
<tbody>
<tr>
<td>AIM Solder Rhode Island</td>
<td>Cranston, RI 02920</td>
<td>Warehouse Renovation</td>
<td>2015</td>
<td>250,000</td>
</tr>
<tr>
<td>Alliance Imaging</td>
<td>Norton, MA</td>
<td>Interior Renovations MRI Ctr.</td>
<td>2004</td>
<td>406,000</td>
</tr>
<tr>
<td>Alliance Imaging</td>
<td>Fall River, MA</td>
<td>Primacare, Interior Renovations to MRI Ctr.</td>
<td>2004</td>
<td>450,754</td>
</tr>
<tr>
<td>American Lung Association</td>
<td>East Hartford, CT 06108</td>
<td>Solar Carport</td>
<td></td>
<td>275,000</td>
</tr>
<tr>
<td>Amica Mutual Insurance</td>
<td>Glastonbury, CT 06033</td>
<td>Lobby Renovations</td>
<td>1999</td>
<td>44,600</td>
</tr>
<tr>
<td>Amica Mutual Insurance</td>
<td>Wellesley, MA 02181</td>
<td>Lobby &amp; Interior Renovations</td>
<td>1999</td>
<td>39,600</td>
</tr>
<tr>
<td>APM - Sterngold</td>
<td>Attleboro, MA 02703</td>
<td>Interior Renovations</td>
<td>1985</td>
<td>300,000</td>
</tr>
<tr>
<td>Company</td>
<td>Project Description</td>
<td>Year</td>
<td>Cost</td>
<td></td>
</tr>
<tr>
<td>------------------------------</td>
<td>---------------------------------------</td>
<td>------</td>
<td>----------</td>
<td></td>
</tr>
<tr>
<td>Army National Guard</td>
<td>New Concrete Vehicle Slab</td>
<td>2004</td>
<td>$82,810</td>
<td></td>
</tr>
<tr>
<td>AMCAP</td>
<td>Cowesett Retail Outlet Renovation</td>
<td>2005</td>
<td>$115,000</td>
<td></td>
</tr>
<tr>
<td>AmCap</td>
<td>Cowesett Retail Outlet Renovations</td>
<td>2006</td>
<td>$1,438,000</td>
<td></td>
</tr>
<tr>
<td></td>
<td>Interior / Exterior</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>AmCap</td>
<td>Panda Island Renovations</td>
<td>2007</td>
<td>$77,000</td>
<td></td>
</tr>
<tr>
<td></td>
<td>Interior / Exterior</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>AmCap</td>
<td>Tennant Fit Out</td>
<td>2007</td>
<td>$200,000</td>
<td></td>
</tr>
<tr>
<td>Arcadia Management Area</td>
<td>Pre-Engineered Metal Building</td>
<td>2011</td>
<td>$291,142</td>
<td></td>
</tr>
<tr>
<td>Arlington Town Hall</td>
<td>Building B Renovations</td>
<td>2010</td>
<td>$372,980</td>
<td></td>
</tr>
<tr>
<td>Company</td>
<td>Project Description</td>
<td>Year</td>
<td>Amount</td>
<td></td>
</tr>
<tr>
<td>----------------------------------------</td>
<td>-----------------------------------------</td>
<td>-------</td>
<td>---------</td>
<td></td>
</tr>
<tr>
<td>Town of Arlington</td>
<td>Mt. Pleasant Cemetery, Columbarium Project</td>
<td>In Progress</td>
<td>$247,800</td>
<td></td>
</tr>
<tr>
<td>ARTCO Offset Inc.</td>
<td>Office and Warehouse renovations</td>
<td>2001</td>
<td>$401,000</td>
<td></td>
</tr>
<tr>
<td>Atlantic Commercial Diagnostic Facility</td>
<td>New MRI Facility</td>
<td>2004</td>
<td>$1,381,750</td>
<td></td>
</tr>
<tr>
<td>Attleboro Enterprises</td>
<td>Construction of 3 Group Homes</td>
<td>2002</td>
<td>$1,100,000</td>
<td></td>
</tr>
<tr>
<td>Attleboro Enterprises</td>
<td>Addition &amp; Renovations</td>
<td>2010</td>
<td>$1,440,000</td>
<td></td>
</tr>
<tr>
<td>Attleboro Enterprises</td>
<td>Mansfield Redemption Center</td>
<td>2015</td>
<td>$293,379</td>
<td></td>
</tr>
<tr>
<td>Attleboro Public Schools</td>
<td>Resource Center Reconstruction</td>
<td>1988</td>
<td>$150,000</td>
<td></td>
</tr>
</tbody>
</table>
Augat, Inc.
33 Perry Avenue
Attleboro, MA 02703
Mr. Bill Frignon
(508) 222-2202

Interior Renovations to Manufacturing & Office Facilities
Attleboro, Massachusetts

1985
$298,000

Barnstable Police Station
1200 Phinneys Lane
Barnstable, MA
Mr. Jim Steward
508-862-4087

Police Station Addition

2004
$1,427,524

Town Of Barnstable
Dept. of public works
230 South Street, 4th Floor
Hyannis, MA 02601
Mr. John Juroos
508-790-6324

Bismore Park Renovations
New Visitor Center

2008
$926,815

Town of Barnstable
367 Main Street
Hyannis, MA 02601
Mr. Mark Marinaccio
508-790-6323

Structural Repairs at the old Selectmen’s Building

2013
$116,900

Town of Barnstable
367 Main Street
Hyannis, MA 02601
Mr. John Juroos
508-790-6324

Hyannis Golf Course Toilet Restoration Project

2015
$113,500

County of Barnstable
Superior Court House
P.O. Box 427
Barnstable, MA 02360
Ms. Elaine Davis
508-375-6637

Structural Steel Mezzanine Addition/
Former House of Corrections

2012
$309,900
<table>
<thead>
<tr>
<th>Company</th>
<th>Project Description</th>
<th>Year</th>
<th>Cost</th>
</tr>
</thead>
<tbody>
<tr>
<td>County of Barnstable</td>
<td>Cold Metal Framing for the Pre-Engineered Steel Gymnasium at the Former House of Corrections</td>
<td>2012</td>
<td>$388,200</td>
</tr>
<tr>
<td>Bikes Not Bombs</td>
<td>Interior Renovations</td>
<td>2006</td>
<td>$124,700</td>
</tr>
<tr>
<td>Bikes Not Bombs</td>
<td>Renovations</td>
<td>2007</td>
<td>$68,000</td>
</tr>
<tr>
<td></td>
<td>Bartlett Square</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Bird Machine Company</td>
<td>Office Renovations</td>
<td>1991</td>
<td>$475,000</td>
</tr>
<tr>
<td></td>
<td>South Walpole, Massachusetts</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Bliss Brothers Dairy</td>
<td>New Restaurant and Deli</td>
<td>1987</td>
<td>$500,000</td>
</tr>
<tr>
<td></td>
<td>Tri-Boro Plaza</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>North Attleboro, Massachusetts</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Brainin/Advance Industries</td>
<td>Manufacturing Addition and Renovations</td>
<td>2002</td>
<td>$2,700,000</td>
</tr>
<tr>
<td>Brainin/Advance Industries</td>
<td>New 150' x 175' Pre-engineered Building</td>
<td>1990</td>
<td>$1,000,000</td>
</tr>
<tr>
<td>Company/Location</td>
<td>Description</td>
<td>Year</td>
<td>Amount</td>
</tr>
<tr>
<td>----------------------------------------</td>
<td>--------------------------------------------------</td>
<td>------</td>
<td>-------------</td>
</tr>
<tr>
<td>Brainin/Advance Industries</td>
<td>New 100' x 200' Pre-engineered Building</td>
<td>1986</td>
<td>$450,000</td>
</tr>
<tr>
<td></td>
<td>Attleboro, Massachusetts</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Bridgewater Goddard Park Medical Assoc.</td>
<td>Building Addition, MRI Center</td>
<td>2004</td>
<td>$125,000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Bridgewater State College</td>
<td>Maxwell Library</td>
<td>2004</td>
<td>$1,044,169</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Bridgewater State College</td>
<td>Tingsley Room Modifications</td>
<td>2005</td>
<td>$14,280</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Bridgewater State College</td>
<td>Moakley Class Renovations</td>
<td>2005</td>
<td>$22,720</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Bridgewater State College</td>
<td>Elevator Replacement</td>
<td>2010</td>
<td>$367,400</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Bunge North America</td>
<td>Reconstruction Of A Fire Damaged Building</td>
<td>2006</td>
<td>$85,000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Organization</td>
<td>Project Description</td>
<td>Year</td>
<td>Cost</td>
</tr>
<tr>
<td>-----------------------------</td>
<td>--------------------------------------------------</td>
<td>------</td>
<td>--------</td>
</tr>
<tr>
<td>Town of Bristol Housing Authority</td>
<td>Benjamin Church Manor Apartment Renovations  Bristol, Rhode Island  HUD Funded</td>
<td>1996</td>
<td>$346,800</td>
</tr>
<tr>
<td>Town of Bristol Housing Authority</td>
<td>Apartment Renovations  HUD Funded</td>
<td>2002</td>
<td>$170,000</td>
</tr>
<tr>
<td>Bristol Community College</td>
<td>Garage Expansion to Building “F”</td>
<td>2001</td>
<td>$229,000</td>
</tr>
<tr>
<td>Brook Manor Inc.</td>
<td>Interior Renovations  Brook Manor Restaurant North Attleboro, Massachusetts</td>
<td>1997</td>
<td>$135,000</td>
</tr>
<tr>
<td>Brown University</td>
<td>Exterior Restorations  96 Waterman Avenue Providence, Rhode Island</td>
<td>1998</td>
<td>$179,500</td>
</tr>
<tr>
<td>Canton Public Schools</td>
<td>Installation of an elevators to the Hanson and JFK School</td>
<td>2004</td>
<td>$619,688</td>
</tr>
<tr>
<td>Cape Cod Community College</td>
<td>Zammer Institute Kitchen Renovations</td>
<td>2009</td>
<td>$378,455</td>
</tr>
</tbody>
</table>
| Chariho Regional School District | Roofing & Ventilation  
Upgrades, Richmond Elementary School | 1999 | $218,000 |
<table>
<thead>
<tr>
<th></th>
<th></th>
<th></th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td>Chariho Regional School District</td>
<td>Re-roofing Charlestown Elementary School</td>
<td>2000</td>
<td>$226,000</td>
</tr>
<tr>
<td>Chariho Regional School District</td>
<td>Chariho High School Door Replacement</td>
<td>2008</td>
<td>$341,334</td>
</tr>
</tbody>
</table>
| Chariho Regional School District | Chariho Technical Center  
Welding Lab Renovation | 2009 | $65,000 |
| Chariho Regional School District | Richmond Elementary School  
Bathroom Renovation | 2009 | $103,000 |
| Chariho Regional School District | Chariho Middle School Addition  
3 Classroom Addition | 2010 | $668,000 |
| Chariho Regional School District | Chariho Middle School  
Technology & Maintenance Building | 2010 | $1,342,000 |
<table>
<thead>
<tr>
<th>Town of Charlton</th>
<th>Charlton Town Hall Accessibility Improvements</th>
<th>In Progress</th>
<th>$1,161,160</th>
</tr>
</thead>
<tbody>
<tr>
<td>Pioneer Valley Planning Commission</td>
<td>5500 Square Foot Metal Building</td>
<td>South Chatham, Massachusetts</td>
<td>2000</td>
</tr>
<tr>
<td>Chatham Pottery</td>
<td>Addition to Existing Facility</td>
<td>Attleboro, Massachusetts</td>
<td>1985</td>
</tr>
<tr>
<td>Chemet Corporation</td>
<td>Beethoven School Kindergarten Bathroom Renovation</td>
<td>2009</td>
<td>$75,000</td>
</tr>
<tr>
<td>City of Boston, MA</td>
<td>Addition to Senior Citizens Day Care Center</td>
<td>Hollyhock Adult Day Care Center</td>
<td>Las Vegas, Nevada</td>
</tr>
<tr>
<td>Clark County, Nevada</td>
<td>Community College of Rhode Island</td>
<td>Lincoln Campus Door Replacement</td>
<td>2015</td>
</tr>
<tr>
<td>Organization</td>
<td>Project Description</td>
<td>Year</td>
<td>Amount</td>
</tr>
<tr>
<td>--------------------------------------</td>
<td>--------------------------------------------</td>
<td>------</td>
<td>---------</td>
</tr>
<tr>
<td>Community Development for Attleboro, Inc.</td>
<td>Gordon Larson Senior Center, Apartment Renovations, Attleboro, Massachusetts, HUD Funded</td>
<td>1996</td>
<td>$498,500</td>
</tr>
<tr>
<td>Crossroads Rhode Island</td>
<td>YMCA – Elevator Infill</td>
<td>2005</td>
<td>$29,800</td>
</tr>
<tr>
<td>The Town of Dedham</td>
<td>Dedham Town Buildings, Handicap Upgrade, Dedham, Massachusetts</td>
<td>1997</td>
<td>$337,272</td>
</tr>
<tr>
<td>Demers Brothers Trucking</td>
<td>Fire Restorations, Dodgeville Mill, Attleboro, Massachusetts</td>
<td>1994</td>
<td>$92,791</td>
</tr>
<tr>
<td>Dennison Memorial Gymnasium</td>
<td>Construction of 8100 SF Pre-engineered Metal Bldg., To be used as gymnasium with 1500 SF Office Area</td>
<td>1999</td>
<td>$409,000</td>
</tr>
<tr>
<td>Dennison Memorial Gymnasium</td>
<td>New 12,000 sq. ft. Youth Education Facility</td>
<td>2004</td>
<td>$989,000</td>
</tr>
<tr>
<td>Department of Corrections</td>
<td>Roof, Masonry and Stair Repairs, Laurel Hall at North Central, Gardner, MA</td>
<td>2012</td>
<td>$319,800</td>
</tr>
<tr>
<td>Organization</td>
<td>Project Description</td>
<td>Year</td>
<td>Cost</td>
</tr>
<tr>
<td>-------------------</td>
<td>--------------------------------------------</td>
<td>------</td>
<td>---------</td>
</tr>
</tbody>
</table>
| H.S.U. Cell Door Replacement  
MCI Framingham | 2012 | $316,000 |
| Discovery House  
1319 Cranston Street  
Cranston, RI 02920  
Mr. David Piccoli  
(401) 944-4540 | Office Renovations  
Providence, Rhode Island | 1995 | $95,000 |
| Discovery House  
1319 Cranston Street  
Cranston, RI 02920  
Mr. David Piccoli  
(401) 944-4540 | Additions & Renovations  
400 Western Avenue  
South Portland, Maine | 1999 | $150,000 |
| Discovery House  
66 Pavilion Ave.  
Providence, RI 02905  
Mr. David Piccoli  
401-780-2300 | Portland, Maine  
Renovations | 2006 | $90,000 |
| Discovery House  
66 Pavilion Ave.  
Providence, RI 02905  
Mr. David Piccoli  
401-780-2300 | Bangor, Maine  
Renovations | 2007 | $35,000 |
| Discovery House  
66 Pavilion Ave.  
Providence, RI 02905  
Mr. Joe Renzi  
401-780-2300 | Bangor, Maine  
Renovations | 2008 | $79,500 |
| Discovery House  
66 Pavilion Ave.  
Providence, RI 02905  
Mr. Mike Cabral  
401-780-2300 | Woonsocket, RI  
Renovations | 2011 | $150,800 |
**Discovery House**
66 Pavilion Ave.
Providence, RI
Mr. Mike Cabral
401-780-2300

- Harrisburg, PA
  Renovations 2010 $101,430
- Duncansville, PA
  Renovations 2011 $39,690
- New Castle, PA
  Renovations 2011 $146,100
- Huntingdon Valley, PA
  Renovations 2011 $250,000

**East Bay Mental Health Center, Inc.**
Two Old County Road
Barrington, RI 02806
Ms. Carol Moser
(401) 246-1195

- Renovations to Create Six Apartments
  Bristol, Rhode Island 1994 $224,120
- Addition and Renovations Including New Elevators
  East Providence, Rhode Island 1999 $170,000

**Elmwood Neighborhood Revitalization LP**
One Trinity Square
Providence, RI 02903
Ms. Diana Dumont
(401) 273-2330

- Elmwood Revitalization Project
  New and Existing Construction
  Providence, Rhode Island 2000 $2,650,000
Engelhard Industries
Route 152
Plainville, MA 02762
Mr. Kevin Quinn
(508) 695-7811

Addition & Chemical Laboratory Renovation
Plainville, Massachusetts
1987 $237,500

Environmental Chemical Corp.
5 Kittridge Road
Otis ANGB, MA 02649
Ms. Trish Hines
508-563-9727

Water Treatment Facility
2003 $279,000

Environmental Systems, Inc.
6 Howard S. Ireland Drive
Attleboro, MA 02703
Mr. Bob Elliott
(508) 226-6006

Renovations
2000 $150,000

Fall River Cable Television
800 Warren Street
Fall River, MA 02722
Ms. Mary Sevey
(508) 673-1171

Head End Building
Fall River, Massachusetts
1989 $130,000

Future Foam
1610 Avenue N
Council Bluffs, IA 51501
Mr. Mark Quinlan
774-234-0989

Interior Demolition & Structural Steel Work
Mansfield, MA
2015 $94,000

Future Foam
1610 Avenue N
Council Bluffs, IA 51501
Mr. Mark Quinlan
774-254-0989

Industrial Renovations
Mansfield, MA
In Progress $150,000

Frito-Lay
160 Nutmeg Road South
South Windsor, CT 06074
Mr. Jeffrey Hermann

Metal Building Completion
2000 $34,000
G. Brouilette & Sons  
770 Broadway  
Raynam, MA 02767  
Mr. Lionel Larivee  
508-822-0068

Hanover YMCA  
Metal Roofing  
2002  
$88,000

General Metal Finishing Company  
42 Frank Mossberg Drive  
Attleboro, MA 02703  
Mr. Bob Palos  
(508) 222-9683

Design/Build New Office & Manufacturing Facility  
Attleboro, Massachusetts  
1985  
$522,000

General Metal Finishing Company  
42 Frank Mossberg Drive  
Attleboro, MA 02703  
Mr. Bob Palos  
(508) 222-9683

Office & Chemical Storage Addition  
Attleboro, Massachusetts  
1987  
$368,000

GATRA  
10 Oak Street  
Taunton, MA 02780  
Ms. Carol Gill  
508-823-8828

Attleboro Commuter Rail Station Improvements Project  
2009  
$623,592

Handy & Harman  
231 Ferris Avenue  
East Providence, RI 02916  
Mr. Leonard Doresett  
(401) 434-6543

Loading Dock & Control Room Alterations  
East Providence, Rhode Island  
1986  
$118,400

Handy & Harman  
231 Ferris Avenue  
East Providence, RI 02916  
Mr. David Kelly  
(401) 434-6543

Shop Demolition  
East Providence, Rhode Island  
1996  
$25,000

Handy & Harman  
231 Ferris Avenue  
East Providence, RI 02916  
Mr. David Kelly  
(401) 434-6543

Production and Met Lab Renovations  
East Providence, Rhode Island  
1996  
$50,000
<table>
<thead>
<tr>
<th>Company</th>
<th>Address</th>
<th>Description</th>
<th>Year</th>
<th>Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>Handy &amp; Harman</td>
<td>231 Ferris Avenue, East Providence, RI</td>
<td>Vault Repairs</td>
<td>1996</td>
<td>$12,000</td>
</tr>
<tr>
<td></td>
<td>02916</td>
<td>East Providence, Rhode Island</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Mr. David Kelly</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>(401) 434-6543</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Handy &amp; Harman</td>
<td>231 Ferris Avenue, East Providence, RI</td>
<td>Chemical Storage Building Addition</td>
<td>1999</td>
<td>$140,000</td>
</tr>
<tr>
<td></td>
<td>02916</td>
<td>East Providence, RI</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Mr. David Kelly</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>(401) 434-6543</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Hanna Instruments</td>
<td>Highland Industrial Park, 584 Park East</td>
<td>Addition</td>
<td>1995</td>
<td>$216,000</td>
</tr>
<tr>
<td></td>
<td>Drive, Woonsocket, RI 02895</td>
<td>Woonsocket, Rhode Island</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Mr. Carl Silvaggio</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>(401) 765-7500</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Hanna Instruments</td>
<td>Highland Industrial Park, 584 Park East</td>
<td>Building Addition</td>
<td>2008</td>
<td>$1,700,000</td>
</tr>
<tr>
<td></td>
<td>Drive, Woonsocket, RI 02895</td>
<td>Woonsocket</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Mr. Carl Silvaggio</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>(401) 765-7500</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Hanna Instruments</td>
<td>Highland Industrial Park, 584 Park East</td>
<td>Building Renovation</td>
<td>2012</td>
<td>$1,166,386</td>
</tr>
<tr>
<td></td>
<td>Drive, Woonsocket, RI 02895</td>
<td>North Smithfield, RI</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Mr. Martino Nardo</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>(401) 765-7500</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Hanna Instruments</td>
<td>Highland Industrial Park, 584 Park East</td>
<td>Building Renovations</td>
<td>2012</td>
<td>$121,758</td>
</tr>
<tr>
<td></td>
<td>Drive, Woonsocket, RI 02895</td>
<td>North Smithfield, RI</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Mr. Martino Nardo</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>(401) 765-7500</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
Hurd Buick, GMAC
1705 Hartford Ave.
Johnston, RI 02919
Mr. Chris Hurd
401-751-6000

Expansion
2005
$477,900

Innovative Medical Solutions
99 Cooper Lane
P.O. Box 525
Stafford Springs, CT 06076
Mr. Robert Curry
860-851-9437

Truesdale Clinic
Fall River, MA
Addition
2009
$312,000

Innovative Medical Solutions
99 Cooper Lane
P.O. Box 525
Stafford Springs, CT 06076
Mr. Robert Curry
860-670-5440

New Building for MRI
Valley Hospital, Paramus, NJ
2008
$438,300

International Manufacturing Services
50 School House Lane
Portsmouth, RI 02871
Mr. Lionel Laarivee
508-822-0068

Metal Building Addition
Portsmouth, RI
2002
$335,000

Interplex Metals
54 Venus Way
Attleboro, MA 02703
Mr. David Postisi
508-399-6810

Equipment Foundation
2008
$15,000.00

JT's Lumber
6000 Poast Road
North Kingstown, RI 02852
Michael S. McDole
(401) 884-5400

Pre-Engineered Metal Storage Building
2000
$350,000

Jennings Restaurant
383 Washington Street
South Attleboro, MA 02703
Mr. Justin Jennings
(508) 761-7310

Addition & Renovations
South Attleboro, Massachusetts
1990
$300,000.
<table>
<thead>
<tr>
<th>Company</th>
<th>Project Description</th>
<th>Year</th>
<th>Cost</th>
</tr>
</thead>
<tbody>
<tr>
<td>John E. Fogarty Center</td>
<td>Bucklin Street Renovations</td>
<td>2004</td>
<td>$76,300</td>
</tr>
<tr>
<td></td>
<td>The Picillo Center Building Addition</td>
<td>2008</td>
<td>$1,170,686</td>
</tr>
<tr>
<td></td>
<td>LaPlante Center Renovations</td>
<td>2007</td>
<td>$140,000</td>
</tr>
<tr>
<td>Key-Tech, Inc.</td>
<td>Interior Renovations for Office and Manufacturing</td>
<td>1995</td>
<td>$1,250,000</td>
</tr>
<tr>
<td></td>
<td>Space 60,000 square feet</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Warwick, Rhode Island</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>Metal Building Addition</td>
<td>2007</td>
<td>$950,000</td>
</tr>
<tr>
<td></td>
<td>Exterior &amp; Interior Finish Work</td>
<td>2004</td>
<td>$112,500</td>
</tr>
<tr>
<td>Leach &amp; Garner Company</td>
<td>Interior Renovations</td>
<td>1997</td>
<td>$20,000</td>
</tr>
<tr>
<td></td>
<td>57 John L. Dietsch Square North Attleboro, MA</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
Leach & Garner Company
General Findings Division
57 John L. Dietsch Square
North Attleboro, MA 02703
Mr. Marinko Markic
(508) 695-7800

LeachGarner
49 Pearl Street
Attleboro, MA 02703
Mr. Joe White
508-695-7800

LeachGarner
49 Pearl Street
Attleboro, MA 02703
Mr. Joe White
508-695-7800

Linbeck Group, LP
27 Park Street
Hyannis, MA 02601
Mr. Ward Jaros
(508) 862-9387

Mansfield Animal Shelter
175 Fruit Street
Mansfield, MA
Mr. Lou Andrews
508-339-4155

Mass State Police
470 Worcester Road
Framingham, MA
Mr. Gerry Densmore
508-820-2121

Metalor
255 John Dietsch Boulevard
North Attleboro, MA 02762
Mr. John F. Healy, Jr.
(508) 699-8800

<table>
<thead>
<tr>
<th>Client</th>
<th>Project Description</th>
<th>Year</th>
<th>Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>Leach &amp; Garner Company</td>
<td>Interior Renovations</td>
<td>1999</td>
<td>$10,000</td>
</tr>
<tr>
<td></td>
<td>57 John L. Dietsch Square</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>North Attleboro, MA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>LeachGarner</td>
<td>Office Renovations</td>
<td>2012</td>
<td>$455,749</td>
</tr>
<tr>
<td></td>
<td>Coolant Water System</td>
<td>2013</td>
<td>$173,800</td>
</tr>
<tr>
<td>Linbeck Group, LP</td>
<td>Cape Cod Hospital</td>
<td>2005</td>
<td>$210,000</td>
</tr>
<tr>
<td></td>
<td>10,000 Sq. Ft. Steel Building</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mansfield Animal Shelter</td>
<td>Pre-Engineered Metal Building</td>
<td>2009</td>
<td>$175,000</td>
</tr>
<tr>
<td>Mass State Police</td>
<td>Emergency Generator Replacement</td>
<td>2008</td>
<td>$578,000</td>
</tr>
<tr>
<td>Metalor</td>
<td>Interior Demolition and Construction of Dental Office</td>
<td>1996</td>
<td>$4,500</td>
</tr>
<tr>
<td></td>
<td>North Attleboro, Massachusetts</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
**Nadeau Corporation**

**Page 20**

**Metaior**
255 John Dietsch Boulevard
North Attleboro, MA 02762
*Mr. Tom Oldham*
508-699-8800

Addition & Renovation
2009
$1,040,000

**Dr. Jason Michaels**
Barrington Medical Center
1525 Wampanoag Trail
East Providence, RI
*Dr. Jason Michaels*
702-588-7447

Suite 203 Interior Renovations
2011
$65,000

**Myles Standish Medical Office Building**
100 Industrial Park Road
Taunton, MA
*Mr. Frank Smith*
603-434-6700

New 12,000 sq. ft. Building Shell
2011
$2,316,225

**MA National Guard**
JFHQ_MA
Military Division
2 Randolph Road
Hanscom AFB, MA 01731
*Mr. Enrico Cappucci*
339-202-3934

BOQ Energy Improvements Upgrades
Camp Edwards, Bourne, MA
2014
$1,162,180

**MA National Guard**
JFHQ_MA
Military Division
2 Randolph Road
Hanscom AFB, MA 01731
*Mr. Enrico Cappucci*
339-202-3934

Building 1200 Renovations
Camp Edwards, Bourne, MA
2014
$1,100,550

**MA National Guard**
JFHQ_MA
Military Division
2 Randolph Road
Hanscom AFB, MA 01731
*Mr. Philip Parasso*
508-216-3503

CERF-P Storage Facility
Camp Curtis Guild, Reading, MA
2016
$635,800
<table>
<thead>
<tr>
<th>Company</th>
<th>Project Description</th>
<th>Year</th>
<th>Cost</th>
</tr>
</thead>
<tbody>
<tr>
<td>MA National Guard</td>
<td>USPFCO Renovations to Administrative Space Ft. Devens, Ayer, MA</td>
<td>In Progress</td>
<td>$1,824,498</td>
</tr>
<tr>
<td>MA National Guard</td>
<td>Ware Armory Renovations</td>
<td>In Progress</td>
<td>$984,206</td>
</tr>
<tr>
<td>National Medical Care</td>
<td>Interior Renovations BMA - Framingham, Massachusetts</td>
<td>1988</td>
<td>$225,000</td>
</tr>
<tr>
<td>National Medical Care</td>
<td>Additions &amp; Renovations BMA - Cape Cod, Massachusetts</td>
<td>1989</td>
<td>$400,000</td>
</tr>
<tr>
<td>National Medical Care</td>
<td>Interior Renovations BMA - Saugus, Massachusetts</td>
<td>1990</td>
<td>$223,500</td>
</tr>
<tr>
<td>National Medical Care</td>
<td>Interior Finish-Out to Create Kidney Dialysis Center Fremont, California</td>
<td>1991</td>
<td>$286,900</td>
</tr>
<tr>
<td>Company</td>
<td>Project Description</td>
<td>Year</td>
<td>Amount</td>
</tr>
<tr>
<td>---------------------------------</td>
<td>---------------------------------------------</td>
<td>------</td>
<td>--------------</td>
</tr>
<tr>
<td>National Medical Care</td>
<td>Interior Finish-Out to Create Kidney Dialysis Center</td>
<td>1992</td>
<td>$212,742</td>
</tr>
<tr>
<td>1601 Trapelo Road</td>
<td>Portsmouth, New Hampshire</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Waltham, MA 02154</td>
<td>Ms. Karen Vos</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(617) 466-9850</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>National Medical Care</td>
<td>Interior Finish-Out to Create Kidney Dialysis Center</td>
<td>1993</td>
<td>$500,000</td>
</tr>
<tr>
<td>1601 Trapelo Road</td>
<td>Plano, Texas</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Waltham, MA 02154</td>
<td>Ms. Karen Vos</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(617) 466-9850</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>National Medical Care</td>
<td>Interior Finish-Out to Create Kidney Dialysis Center</td>
<td>1993</td>
<td>$215,000</td>
</tr>
<tr>
<td>1601 Trapelo Road</td>
<td>Wellington, Florida</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Waltham, MA 02154</td>
<td>Ms. Karen Vos</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(617) 466-9850</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>National Medical Care</td>
<td>Interior Finish-Out to Create Kidney Dialysis Center</td>
<td>1994</td>
<td>$487,750</td>
</tr>
<tr>
<td>1601 Trapelo Road</td>
<td>Irvington, New Jersey</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Waltham, MA 02154</td>
<td>Ms. Karen Vos</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(617) 466-9850</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>National Medical Care</td>
<td>Interior Finish-Out to Create Kidney Dialysis Center</td>
<td>1993</td>
<td>$327,000</td>
</tr>
<tr>
<td>1601 Trapelo Road</td>
<td>North Providence, Rhode Island</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Waltham, MA 02154</td>
<td>Ms. Karen Vos</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(617) 466-9850</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>National Medical Care</td>
<td>Interior Finish-Out to Create Diabetic Foot Care Facility</td>
<td>1993</td>
<td>$325,000</td>
</tr>
<tr>
<td>1601 Trapelo Road</td>
<td>Paramus, New Jersey</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Waltham, MA 02154</td>
<td>Mr. Paul Birkhauser</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(617) 466-9850</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>National Medical Care</td>
<td>Interior Finish-Out</td>
<td>1992</td>
<td>$350,000</td>
</tr>
<tr>
<td>1601 Trapelo Road</td>
<td>BMA - Warwick, Rhode Island</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Waltham, MA 02154</td>
<td>Mr. Paul Birkhauser</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(617) 466-9850</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
National Medical Care
1601 Trapelo Road
Waltham, MA 02154
Mr. Ed McGinley
(617) 466-9850

Interior Finish-Out
Appleton, Wisconsin
1992
$175,000

National Medical Care
1601 Trapelo Road
Waltham, MA 02154
Ms. Karen Vos
(617) 466-9850

Expansion
Woonsocket, Rhode Island
1995
$114,000

NEPTCO
30 Hamlet Street
Pawtucket, RI 02860
Mr. Richard Pond
(401) 722-5500

Renovations and Additions
2001
$2,000,000

New England Health Enterprises
110 Liberty Street
Brockton, MA
Mr. Kevin McManus
978-369-1290

MRI Facility Bridgewater, MA
2004
$125,000

New England Telephone
245 State Street
Boston, MA 02109
Mr. David Hill
(617) 574-1068

Interior & Exterior Improvements to BCSC
Framingham, Massachusetts
1990
$560,000

New England Treatment Access
5 Forge Parkway
Franklin, MA
Mr. Arnon Vered
617-838-2168

New Cultivation Facility / Renovations
2015
$5,000,000

New England Treatment Access
118 Conz Street
Northampton, MA 01060
Mr. Arnon Vered
617-838-2168

Dispensary / Renovations
2015
$512,278
City of Newport Housing Authority
120B Hillside Ave.
Newport, RI 02804
Mr. James Reed
401-847-0185

Nick's Realty Trust
46 Chauncy Street
Mansfield, MA 02048
Mr. Nick Anagnos
(508) 399-9556

Nick's Realty Trust
46 Chauncy Street
Mansfield, MA 02048
Mr. Nick Anagnos
(508) 399-9556

Town of Norfolk Highway Department
33 Medway Branch
Norfolk, MA 02056
Mr. Remo (Butch) Vito
508-528-4990

Northrop Grumman
88 Silva Lane
Middletown, RI
Ms. Joanne Boudreaux
401-849-5300

Northrop Grumman
88 Silva Lane
Middletown, RI
Mr. Scott Williams
401-265-3458

Town of North Attleboro
43 South Washington Street
North Attleboro, MA 02760
Ms. Sue Harvey
508-699-0100

Weideman Court – New Ground up Housing (4 houses) 2012 $1,128,985

New Automatic Car Wash & 3 Self-Wash Bays Mansfield, Massachusetts 1987 $300,000

Addition to Auto Body Shop Mansfield, Massachusetts 1994 $250,000

Garage Addition 2003 $73,800

Interior Renovations 2005 $102,000

Conference Room Renovations 2014 $137,140

Gymnasium Renovations 2009 $346,000
Town of North Attleboro
43 South Washington Street
North Attleboro, MA 02760
Mr. Mark Fisher
508-699-0100

OCG Microelectronic Materials
200 Massasoit Avenue
East Providence, RI 02914
Mr. Tony Zullo
(401) 438-7805

OCG Microelectronic Materials
200 Massasoit Avenue
East Providence, RI 02914
Mr. Tony Zullo
(401) 438-7805

Paolino Properties
76 Dorrance Street
Providence, RI
Mr. Arthur Lima
(401) 274-6611

Paolino Properties / Weybosset Hill Inv.
76 Dorrance Street
Providence, RI
Mr. Joseph Paolino
(401) 274-6611

Paolino Properties
76 Dorrance Street
Providence, RI
Mr. Joseph Paolino, Sr.
(401) 274-6611

Paolino Properties
76 Dorrance Street
Providence, RI
Mr. Joseph Paolino, Sr.
(401) 274-6611

---

Fire Alarm / Fire Door Project
Community School and Falls School
2011
$562,530

Upgrade Raw Materials
Process Area
Providence, Rhode Island
1993
$264,500

Construction of Polyimide Instrument
Rooms and Clean Room
Providence, Rhode Island
1993
$280,000

Village Green Renovations
2015
$140,000

Lobby Renovations
2000
$350,000

Structural renovations
70 Dorrance Street
Providence, RI
2000
$20,000

Renovations to restaurant
Newport RI
2000
$40,000
Nadeau Corporation
Page 26

Paolino Properties
76 Dorrance Street
Providence, RI
Mr. Arthur Lima
(401) 274-6611

Office Renovations
77 Eddy Street
Providence, RI

2000
$40,000

Paolino Properties
76 Dorrance Street
Providence, RI
Mr. Arthur Lima
(401) 274-6611

Addition to former Bank
Barrington, RI

2001
$75,000

Paolino Properties
76 Dorrance Street
Providence, RI
Mr. Arthur Lima
401-274-6611

Village Green II

2013
$250,000

828 Park Ave. LLC
7 Scott Drive
Lincoln, RI 02865
Mr. Ernest J. Nadeau
508-399-6776

Mill Conversation /
Condominiums

2007
$2,475,000

1283 Park Street
North Attleboro, MA
Mr. Gerald Smith
508-643-4551

Fire Safety Improvements

2004
$67,000

Parlex Corporation
28 Kenny Drive
Cranston, RI 02920
Mr. Ed Simpson
401-463-3180

Renovations / Demolition

2008
$193,050

65 Pavilion Ave. LLC
65 Pavilion Ave.
Providence, RI
Mr. David Piccoli Sr.
401-780-2360

Renovations to Historical Bldg.

2005
$1,056,600
<table>
<thead>
<tr>
<th>Project Details</th>
<th>Year</th>
<th>Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>City of Pawtucket School Department</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Park Place</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Pawtucket, RI 02860</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Donald L. Mailhot</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(401) 729-6350</td>
<td></td>
<td></td>
</tr>
<tr>
<td>School Buildings Renovations</td>
<td>1996</td>
<td>$257,244</td>
</tr>
<tr>
<td>Pawtucket, Rhode Island</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Perot Systems</td>
<td></td>
<td></td>
</tr>
<tr>
<td>444 Westminster Street</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Providence, RI</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Bradley Gagnon</td>
<td></td>
<td></td>
</tr>
<tr>
<td>401-459-4004</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Office Renovations</td>
<td>2006</td>
<td>92,450</td>
</tr>
<tr>
<td>D.L. Piccoli &amp; Associates/ D’Pico Interior Design</td>
<td></td>
<td></td>
</tr>
<tr>
<td>1319 Cranston Street</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Cranston, RI 02920</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. David Piccoli</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(401) 943-1810</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Interior Renovations to Wallach’s, Inc.</td>
<td>1984</td>
<td>$50,000</td>
</tr>
<tr>
<td>Warwick, Rhode Island</td>
<td></td>
<td></td>
</tr>
<tr>
<td>D.L. Piccoli &amp; Associates/ D’Pico Interior Design</td>
<td></td>
<td></td>
</tr>
<tr>
<td>1319 Cranston Street</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Cranston, RI 02920</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. David Piccoli</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(401) 943-1810</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Kennedy's (Warwick Mall)</td>
<td>1990</td>
<td>$265,000</td>
</tr>
<tr>
<td>Warwick, Rhode Island</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Picillo Superfund Site</td>
<td></td>
<td></td>
</tr>
<tr>
<td>200 Piggy Lane</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Coventry, RI 02816</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Chris Hewison</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(315) 437-6440</td>
<td></td>
<td></td>
</tr>
<tr>
<td>4,000 square foot Site Pollution Remediation Building</td>
<td>1999</td>
<td>$323,000</td>
</tr>
<tr>
<td>Pleasant Street Congregational Church</td>
<td></td>
<td></td>
</tr>
<tr>
<td>75 Pleasant Street</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Arlington, MA 02476</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Jeff Howry</td>
<td></td>
<td></td>
</tr>
<tr>
<td>781-405-2547</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Renovations to Church</td>
<td>2008</td>
<td>$78,580</td>
</tr>
<tr>
<td>Plymouth Church</td>
<td></td>
<td></td>
</tr>
<tr>
<td>582 Pleasant St.</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Belmont, MA 02478</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Bill Turville</td>
<td></td>
<td></td>
</tr>
<tr>
<td>781-648-4858</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Patio Waterproofing and Masonry Repairs</td>
<td>2011</td>
<td>$92,000</td>
</tr>
</tbody>
</table>
Pollard Middle School  
200 Harris Ave.  
Needham, MA  
Mr. Steve Stewart  
(781) 453-8040

Poly-Flex Circuits  
28 Kenney Drive  
Cranston, RI 02920  
Mr. Ed Simpson  
(401) 463-3180

Poly-Flex Circuits  
28 Kenney Drive  
Cranston, RI 02920  
Mr. Ed Simpson  
(401) 463-3180

Poly-Flex Circuits  
28 Kenney Drive  
Cranston, RI 02920  
Mr. Ed Simpson  
(401) 463-3180

Portsmouth Housing Authority  
2368 East Main Road  
P.O. Box 118  
Portsmouth, RI 02871  
Mr. James Dilley  
(401) 683-3173

Progressive Radiology  
100 Fulford Ave.  
Bel Air, MD 21014  
Mr. Michael Green  
443-299-7698

Providence Journal Company  
C/O Angeli Design  
182 Butler Ave.  
Providence, RI  
Annette Angeli  
401-351-1150

Cafeteria and Corridor Construction  
2002  
$575,000

28,000 square foot Manufacturing & Laboratory Addition  
Cranston, Rhode Island  
1991  
$1,500,000

Various Interior Renovation Projects  
Cranston, Rhode Island  
1994  
$100,000

Demolition and construction for new production line  
2001  
$30,000

Interior Renovations  
Quaker Manor Housing Project  
Portsmouth, Rhode Island  
HUD Funded  
1992  
$316,885

New MRI & Improvements  
2012  
$315,400

Renovations to Executive Suite  
Providence, RI  
2000  
$25,000
Nadeau Corporation
Page 29

Retina Consultants
690 Eddy Street
Providence, RI
Ms. Karen Woodcome

Rhode Island School of Design
2 College Street
Providence, RI 02903
Anthony Petrocchi
(401) 709-8434

R I Medical Imaging
20 Catamore Boulevard
East Providence, RI 02919
Ms. Janet Petrarca
(401) 432-2452

R. I. Medical Imaging
20 Catamore Boulevard
East Providence, RI 02919
Ms. Janet Petrarca
(401) 432-2452

R. I. Medical Imaging
20 Catamore Boulevard
East Providence, RI 02919
Ms. Janet Petrarca
(401) 432-2452

RI Medical Imaging
20 Catamore Boulevard
East Providence, RI 02919
Ms. Janet Petrarca
(401) 432-2452

RI Medical Imaging
20 Catamore Boulevard
East Providence, RI 02919
Ms. Janet Petrarca
(401) 432-2452

Conference Room & Break Room Renovations 2008 $160,000

Graphic Design Office Renovations 2015 $300,000

MRI Suite
One Randal Square
Providence, RI 2001 $384,000

Interior Renovations
Toll Gate Road
Warwick, RI 1998 $81,500

Interior Renovations
Greenville, Rhode Island 1998 $51,500

Interior Renovations
School Street
Pawtucket, Rhode Island 1998 $80,000

Interior Renovations
Catamore Boulevard
East Providence, Rhode Island 1998 $140,000
<table>
<thead>
<tr>
<th>Company</th>
<th>Project Details</th>
<th>Year</th>
<th>Cost</th>
</tr>
</thead>
<tbody>
<tr>
<td>RI Medical Imaging</td>
<td>Home Office Renovations</td>
<td>1998</td>
<td>$148,000</td>
</tr>
<tr>
<td></td>
<td>MRI Suite, Barrington Medical Center</td>
<td>2000</td>
<td>$240,000</td>
</tr>
<tr>
<td></td>
<td>Interior Renovations for CT Suite</td>
<td>1999</td>
<td>$8,500</td>
</tr>
<tr>
<td></td>
<td>MRI Suite</td>
<td>1999</td>
<td>$170,000</td>
</tr>
<tr>
<td></td>
<td>Interior Renovations for CT Suite</td>
<td>2000</td>
<td>$167,000</td>
</tr>
<tr>
<td></td>
<td>MRI Suite School Street</td>
<td>1999</td>
<td>$278,000</td>
</tr>
<tr>
<td></td>
<td>Doctors Office 206</td>
<td>2000</td>
<td>$16,500</td>
</tr>
<tr>
<td>Project Description</td>
<td>Year</td>
<td>Cost</td>
<td></td>
</tr>
<tr>
<td>----------------------------------------------------------</td>
<td>------</td>
<td>--------</td>
<td></td>
</tr>
<tr>
<td>Lobby Renovations</td>
<td>2000</td>
<td>$9,000</td>
<td></td>
</tr>
<tr>
<td>North Main Imaging</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Providence, RI</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Office Renovations Phase 111</td>
<td>2000</td>
<td>$47,000</td>
<td></td>
</tr>
<tr>
<td>Pawtucket, Rhode Island</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>New Nuclear Medicine Facility</td>
<td>2002</td>
<td>$65,000</td>
<td></td>
</tr>
<tr>
<td>1 Randall Square</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Providence, RI</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>HVAC Improvements</td>
<td>2002</td>
<td>$86,300</td>
<td></td>
</tr>
<tr>
<td>MRI Facility, East Greenwich, RI</td>
<td>2004</td>
<td>$380,000</td>
<td></td>
</tr>
<tr>
<td>Randall 4th Floor X Ray</td>
<td>2005</td>
<td>$80,000</td>
<td></td>
</tr>
<tr>
<td>Providence, RI</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Randall Dark Room</td>
<td>2005</td>
<td>$13,200</td>
<td></td>
</tr>
<tr>
<td>R.I. Medical Imaging</td>
<td>20 Catamore Boulevard</td>
<td>2005</td>
<td>$615,000</td>
</tr>
<tr>
<td>---------------------</td>
<td>----------------------</td>
<td>------</td>
<td>----------</td>
</tr>
<tr>
<td>MRI 2, Providence, RI</td>
<td>East Providence, RI 02919</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ms. Janet Petrarca</td>
<td>401-432-2452</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>R.I. Medical Imaging</th>
<th>20 Catamore Boulevard</th>
<th>2005</th>
<th>$120,000</th>
</tr>
</thead>
<tbody>
<tr>
<td>Back Up Generator</td>
<td>East Providence, RI 02919</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ms. Janet Petrarca</td>
<td>401-432-2452</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>R.I. Medical Imaging</th>
<th>20 Catamore Boulevard</th>
<th>2006</th>
<th>$51,295</th>
</tr>
</thead>
<tbody>
<tr>
<td>Barrington Medical Center Code Upgrade</td>
<td>East Providence, RI 02919</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ms. Janet Petrarca</td>
<td>401-432-2452</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>R.I. Medical Imaging</th>
<th>20 Catamore Boulevard</th>
<th>2006</th>
<th>$1,000,000</th>
</tr>
</thead>
<tbody>
<tr>
<td>New Imaging Center Lincoln, RI</td>
<td>East Providence, RI 02919</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ms. Janet Petrarca</td>
<td>401-432-2452</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>R.I. Medical Imaging</th>
<th>20 Catamore Boulevard</th>
<th>2006</th>
<th>$150,000</th>
</tr>
</thead>
<tbody>
<tr>
<td>Renovations to Ct Room East Greenwich, RI</td>
<td>East Providence, RI 02919</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ms. Janet Petrarca</td>
<td>401-432-2452</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>R.I. Medical Imaging</th>
<th>20 Catamore Boulevard</th>
<th>2007</th>
<th>$179,000</th>
</tr>
</thead>
<tbody>
<tr>
<td>Barrington Medical Center CT – Interior Renovations</td>
<td>East Providence, RI 02919</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ms. Janet Petrarca</td>
<td>401-432-2452</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>R.I. Medical Imaging</th>
<th>Catamore Boulevard</th>
<th>2007</th>
<th>$650,000</th>
</tr>
</thead>
<tbody>
<tr>
<td>RI Vascular</td>
<td>East Providence, RI 02919</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ms. Janet Petrarca</td>
<td>401-432-2452</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Date</td>
<td>Description</td>
<td>Cost</td>
<td></td>
</tr>
<tr>
<td>---------</td>
<td>-------------------------------------------------------</td>
<td>-----------</td>
<td></td>
</tr>
<tr>
<td>2009</td>
<td>RI Vascular Interior Renovations To Lobby</td>
<td>$137,000</td>
<td></td>
</tr>
<tr>
<td>2011</td>
<td>East Greenwich 3T MRI Renovation</td>
<td>$500,000</td>
<td></td>
</tr>
<tr>
<td>2011</td>
<td>Randall Square CT Renovation</td>
<td>$185,500</td>
<td></td>
</tr>
<tr>
<td>2012</td>
<td>Barrington Medical Center Building Addition</td>
<td>$750,000</td>
<td></td>
</tr>
<tr>
<td>2012</td>
<td>East Greenwich, RI Lobby Renovations</td>
<td>$39,000</td>
<td></td>
</tr>
<tr>
<td>2014</td>
<td>School Street Imaging Suite Pawtucket, RI</td>
<td>$945,087</td>
<td></td>
</tr>
<tr>
<td>2015</td>
<td>235 Plain Street Interior Renovations Pawtucket, RI</td>
<td>$100,000</td>
<td></td>
</tr>
<tr>
<td>Company</td>
<td>Address</td>
<td>Project Description</td>
<td>Year</td>
</tr>
<tr>
<td>------------------------------</td>
<td>----------------------------------------------</td>
<td>-------------------------------------------------------------</td>
<td>------</td>
</tr>
<tr>
<td>RI Medical Imaging</td>
<td>333 School Street, Pawtucket, RI</td>
<td>Renovations to Two Diagnostic Suites</td>
<td>In Progress</td>
</tr>
<tr>
<td>RI National Guard</td>
<td>Camp Varmum RTI Security Fencing</td>
<td>Smithfield, RI</td>
<td>2013</td>
</tr>
<tr>
<td>Rhode Island Public Transit Authority</td>
<td>Security Fence No. Smithfield ANGS</td>
<td></td>
<td>2015</td>
</tr>
<tr>
<td>Rhode Island Public Transit Authority</td>
<td>Renovation to CNG Modification</td>
<td></td>
<td>2003</td>
</tr>
<tr>
<td>Rhode Island Public Transit Authority</td>
<td>Ticket Vending Machines Delivery</td>
<td>and Installation, Various RI Locations</td>
<td>2015</td>
</tr>
<tr>
<td>Rhode Island Public Transit Authority</td>
<td>New Lifelines / Installation of</td>
<td>Fall Protection</td>
<td>2015</td>
</tr>
<tr>
<td>Rhodes Technology</td>
<td>Office Renovations</td>
<td></td>
<td>2015</td>
</tr>
<tr>
<td>Company</td>
<td>Project Description</td>
<td>Year</td>
<td>Amount</td>
</tr>
<tr>
<td>-------------------------------</td>
<td>----------------------------------------------------------</td>
<td>------</td>
<td>----------</td>
</tr>
<tr>
<td><strong>27 River Street</strong></td>
<td>Fire Damage Restoration</td>
<td>2007</td>
<td>$185,000</td>
</tr>
<tr>
<td>West Warwick, RI</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ann Reali</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>401-828-4761</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Rosecraft, Inc.</strong></td>
<td>Office Space Renovations</td>
<td>1987</td>
<td>$200,000</td>
</tr>
<tr>
<td>685 Social Street</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Woonsocket, RI 02895</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Ray Laferriere</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>(401) 766-9400</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Rust-Oleum Corporation</strong></td>
<td>Building Renovation</td>
<td>2011</td>
<td>150,000</td>
</tr>
<tr>
<td>113 Olive Street</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Attleboro, MA 02703</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Larry Ostaszewski</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>508-222-3710</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Rust-Oleum Corporation</strong></td>
<td>Building 9, Pre-Engineered Metal Structure Above Existing Building</td>
<td>2012</td>
<td>$384,838</td>
</tr>
<tr>
<td>113 Olive Street</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Attleboro, MA 02703</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Dan Mundy</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>732-735-4474</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Rust-Oleum Corporation</strong></td>
<td>Building 3 &amp; 8, Installation of New Helical Piers In Structural Concrete Foundations</td>
<td>2012</td>
<td>$521,960</td>
</tr>
<tr>
<td>113 Olive Street</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Attleboro, MA 02703</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Dan Mundy</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>732-735-4474</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Saint Ann’s Hospital</strong></td>
<td>Interior Renovations</td>
<td>2007</td>
<td>$85,000</td>
</tr>
<tr>
<td>795 Middle Street</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Fall River, MA 02721</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Frank Thomson</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>Saint James Condominiums</strong></td>
<td>Firewall Repairs</td>
<td>2004</td>
<td>$202,851</td>
</tr>
<tr>
<td>626 Smithfield Ave.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>North Providence, RI</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ms. Peggy Sarault</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>401-353-7753</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
Salvation Army
201 Pitman Street
Providence, RI 02906
Major Alan Thompson
(401) 421-5270

Salvation Army
201 Pitman Street
Providence, RI 02906
Major Alan Thompson
(401) 421-5270

Salvation Army
201 Pitman Street
Providence, RI 02906
Major Alan Thompson
(401) 421-5270

Salvation Army
209-233 Broadway
Saugus, MA 01906
Major Alan Thompson
(781) 231-0803

Salvation Army
201 Pitman Street
Providence, RI 02906
Major Alan Thompson
(401) 421-5270

Salvation Army
386 Broad Street
Providence, RI 02907
Major Charles Dietrick
(401) 421-0956

Salvation Army
885 Asylum Avenue
Hartford, CT 06105
Major Charles Dietrick
(860) 543-8400

Interior Renovations
Recreation/Canteen Area
Providence, Rhode Island

Interior Renovations to Chapel
Providence, Rhode Island

Fire Safety Upgrade
Providence, Rhode Island

Renovations
Saugus, Massachusetts

Daycare Renovations
Providence, Rhode Island

Renovations to
32 Commercial Street
Cranston, RI

Citadel Connector

1991
$125,000

1992
$70,000

1994
$114,500

1994
$25,100

1995
$14,900

1998
$62,000

2002
$676,000
 Salvation Army  
26 Wales Street  
Dorchester, MA 02124  
Mr. William Ticehurst  
617-542-5420

 Salvation Army  
209 Broadway  
Saugus, MA 01906  
Major Leo Lloyd  
781-231-0803

 Salvation Army  
440 W. Nyack Road  
West Nyack, NY 10944  
Mr. Mark Estees  
508-496-7066

 Savers Inc.  
11400 South East 6th Street, Suite 220  
Bellevue, WA 98004  
Mr. Kirk Bezanson  
425-456-1757

 Savers Inc.  
11400 South East 6th Street, Suite 220  
Bellevue, WA 98004  
Mr. Kirk Bezanson  
425-456-1757

 Town of Seekonk, MA  
100 Peck Street  
Seekonk, MA 02771  
Ms. Pam Nolan  
508-336-2912

 Shields Healthcare Group  
700 Congress Street  
Suite 204  
Quincy, MA 02169  
Mr. Steven McCarthy  
800-238-4674

Children’s Learning Center  
Site and Interior Renovations  2003  $1,270,000

Somerville Thrift Store  
Renovations  2006  $131,400

Saugus Thrift Store  
Interior Renovations  2013  $627,000

Retail Renovations  
No. Attleboro, MA  2010  $287,000

Retail Renovations  
Framingham, MA  2010  $377,200

Seekonk Banna Memorial Fire Station  
New Modular Fire Station  2015  $1,249,120

Phase II, MRI Installation  2003  $268,000
Nadeau Corporation
Page 38

Smart Management
66 Pavilion Ave.
Providence, RI
Mr. David Piccoli
401-780-2300

Addition
2002
$550,000

South Shore Housing
169 Summer Street
Kingston, MA 02364
Ms. Emily Weitzman
(781) 585-3885

Housing Project
1998
$2,350,000
Carpenters Glen Apartments
Taunton, Massachusetts
HUD Funded

State of Rhode Island MHRH
Howard Complex
Cranston, RI 02910
Mr. Ed Rudegari
(401) 464-3043

Renovations to Patient
Shower & Toilet Facilities
2000
$209,000

State of Rhode Island
One Capitol Hill
Providence, RI
Mr. Dan Nichols
401-272-1730

Barry & Simpson Hall
Window, Roof & Masonry Restoration
2014
$3,204,767

State of Rhode Island
One Capitol Hill
Providence, RI 02908
Mr. Mike Powel
401-222-1489

Division of Information Technology
HVAC Work, Parking, Seal Coating,
Fence Installation & Repairs
2014
$284,800

State of Rhode Island
One Capitol Hill
Providence, RI 02908
Mr. Dane Kwiatkowski
401-222-1489

Regan Building – Renovations to Floors
4, 5, & 6 and Heating System Upgrades
2015
$1,889,500

State of Rhode Island
One Capitol Hill
Providence, RI 02908
Ms. Lisa Lee
401-222-2766

Thermal Improvements to Ft. Wetherill
Jamestown, RI
In Progress
$244,850
State of Rhode Island
One Capitol Hill
Providence, RI 02908
Mr. Mark Barnes
401-345-4199

- Window Replacement Benjamin Rush Bldg.
  Pastore Center
  In Progress
  $428,175

State of Rhode Island
One Capitol Hill
Providence, RI 02908
Mr. Mark Barnes
401-345-4199

- Window Replacement Louis Pasture Bldg.
  Pastore Center
  In Progress
  $915,530

Stello Construction Inc.
110 Tanglewood Drive
South Chatham, MA 02659
Mr. Bob Stello
(508) 432-2218

- Pre-Engineered Metal Building
  Chatham, MA
  1998
  $75,600

Stern Metals
110 Frank Mossberg Drive
Attleboro, MA 02703
Mr. Fred Hammerle
(508) 226-6121

- Office Building
  Attleboro, Massachusetts
  1989
  $515,000

Storm Duds
100 Frank Mossburg Dr.
Attleboro, MA 02703
Mr. Tim Baurley
508-222-0155

- New Addition
  2006
  $370,000

Sturdy Memorial Hospital
211 Park Street
Attleboro, MA 02703
Mr. Ned Cooke
(508) 236-8575

- O.R. Renovations & Expansion
  211 Park Street
  Attleboro, Massachusetts
  1997
  $161,500

Town of Sutton
4 Uxbridge Road
Sutton, MA
Mr. Pat Nedoresik
508-865-8720

- New Weather Tight Shells for The
  Wilkensonville Station and The
  Manchaug Station
  2004
  $739,400
Sun Life Financial
175 Addison Road
Windsor, CT 06095
Mr. Greg Rahuba
617-462-3676

4th Floor Renovations 2013 $75,000

T.F. Green Airport
2000 Post Road
Warwick, RI 02886
Mr. Jose DaSilva
(401) 737-4000

Improvements to Hangers # 1 and # 2 2001 $300,000

Thundermist Health Center
450 Clinton Street
Woonsocket, RI 02895
Mr. Diane Evans
508-887-0824

Interior Renovations to 2nd Floor 2016 $263,500

Tollgate Radiology, Inc.
215 Tollgate Road
Warwick, RI 02886
Dr. Coscina
(401) 738-3100

New MRI Facility 2000 $376,000

Town of West Warwick
1170 Main Street
West Warwick, RI 02893
Mr. Jeff Roussel
(401) 821-3260

Pre-engineered Metal Building 1998 $168,600
School Maintenance Building
West Warwick, RI

Travelers Aid Society of Rhode Island
177 Union Street
Providence, RI 02903
Mr. Fred Tripassi
(401) 521-2255

Housing Rehabilitation Renovations Phase I 1995 $757,000
North Kingstown, Rhode Island

Travelers Aid Society of Rhode Island
177 Union Street
Providence, RI 02903
Mr. Fred Tripassi
(401) 521-2255

Housing Rehabilitation Renovations Phase II 1995 $397,500
North Kingstown, Rhode Island
Travelers Aid Society of Rhode Island
177 Union Street
Providence, RI 02903
Mr. Fred Trippasi
(401) 521-2255

Daycare Renovations
North Kingstown, Rhode Island
1995
$127,000

Travelers Aid Society of Rhode Island
177 Union Street
Providence, RI 02903
Mr. Fred Trippasi
(401) 521-2255

Renovations
267 Webster Avenue
Providence, RI
1999
$94,000

Turner Free Library
Town of Randolph
2 North Main Street
Randolph, MA 02368
Mr. Charles Michaud
(781) 961-0923

Handicapped Accessibility Renovations
Randolph, Massachusetts
1998
$246,000

United States Coast Guard
Facilities Design & Construction Center
5505 Robin Hood Road, Suite K
Norfolk, VA 23513-2431
Lt. Robert Bevins
(757) 858-6238

Pre-engineered Metal Building
USCG Air Station
Bourne, MA
1998
$799,940

United States Coast Guard
Facilities Design & Construction Center
5505 Robin Hood Road, Suite K
Norfolk, VA 23513-2431
Mr. Alan Trow
(401) 736-1752

Building Addition
Hull, MA
2001
$250,000

United States Coast Guard
Facilities Design & Construction Center
5505 Robin Hood Road, Suite K
Norfolk VA 23513-2431
Mr. Alan Trow
(401) 736-1752

New Building
Scituate, MA
2001
$348,000
<table>
<thead>
<tr>
<th>Company</th>
<th>Project Description</th>
<th>Year</th>
<th>Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>United States Fish &amp; Wildlife</td>
<td>Construction of a Visitors Contact Station</td>
<td>2010</td>
<td>$612,000</td>
</tr>
<tr>
<td>Hadley, MA 01035</td>
<td>Newburyport, MA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Dale E. Aubin</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>413-253-8230</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>United States Fish &amp; Wildlife</td>
<td>Oxbow Visitor’s Contact Station</td>
<td>2013</td>
<td>$1,078,000</td>
</tr>
<tr>
<td>Contracting &amp; General Services</td>
<td>Ground Up Pavilion and Bathhouse</td>
<td></td>
<td></td>
</tr>
<tr>
<td>300 Westgate Center Drive</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Hadley, MA 01035</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ms. Marsha Browning</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>413-253-8236</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>University of Massachusetts Boston</td>
<td>Campus Center Atrium #1 Renovations</td>
<td>2013</td>
<td>$563,118</td>
</tr>
<tr>
<td>100 Morrissey Boulevard</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Boston, MA 02125</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ms. Martha Kelly</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>617-287-5060</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>University of Massachusetts Dartmouth</td>
<td>UMASS Dartmouth Textile Renovations</td>
<td>2008</td>
<td>$842,600</td>
</tr>
<tr>
<td>285 Old Westport Road</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>North Dartmouth, MA</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Peter Gelvachter</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>508-999-8938</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>University of Massachusetts Dartmouth</td>
<td>UMASS Structural</td>
<td>2008</td>
<td>$446,900</td>
</tr>
<tr>
<td>285 Old Westport Road</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>North Dartmouth, MA</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Peter Gelvachter</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>508-999-8938</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>University of Massachusetts Medical School</td>
<td>Emergency Department Observation Beds</td>
<td>1997</td>
<td>$218,400</td>
</tr>
<tr>
<td>Facilities Management</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>55 Lake Avenue North</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Worcester, MA 01655</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Ed Martinei</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>(508) 856-6828</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Project Details</td>
<td>Year</td>
<td>Cost</td>
<td></td>
</tr>
<tr>
<td>-------------------------------------------------------------------------------</td>
<td>------</td>
<td>----------</td>
<td></td>
</tr>
<tr>
<td>University of Massachusetts Medical School  Conference Room Renovations</td>
<td>1997</td>
<td>$74,966</td>
<td></td>
</tr>
<tr>
<td>Worcester, Massachusetts</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>University of Massachusetts Medical School  Shaw Building Alterations/Renovations 2nd floor</td>
<td>1997</td>
<td>$775,870</td>
<td></td>
</tr>
<tr>
<td>Worcester, Massachusetts</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>University of Massachusetts Medical School  Surgical Learning Center</td>
<td>1997</td>
<td>$377,775</td>
<td></td>
</tr>
<tr>
<td>Worcester, Massachusetts</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>University of Massachusetts Medical School  Tissue Culture &amp; Equipment Room Renovations</td>
<td>2008</td>
<td>$102,830</td>
<td></td>
</tr>
<tr>
<td>Worcester, Massachusetts</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>University of Massachusetts Medical School  Amphitheatre Renovations</td>
<td>2009</td>
<td>479,000</td>
<td></td>
</tr>
<tr>
<td>University of Rhode Island  Fine Arts Building Window Replacement</td>
<td>1990</td>
<td>$250,000</td>
<td></td>
</tr>
<tr>
<td>Kingstown, Rhode Island</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>University of Rhode Island  85 Briar Lane Construction of Entry Vestibule &amp; Interior Renovations</td>
<td>1997</td>
<td>$127,622</td>
<td></td>
</tr>
<tr>
<td>Kingston, RI 02881</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Ed Martineit (508) 856-6828</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Paul Frazier (508) 856-1773</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Brian Duffy</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Dan Richie (508-856-6738)</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Mr. Dennis Jones (401) 792-2151

Mr. Don Krasko
<table>
<thead>
<tr>
<th>Project Description</th>
<th>Date</th>
<th>Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>President’s House, Interior &amp; Exterior Renovations</td>
<td>1999</td>
<td>$123,000</td>
</tr>
<tr>
<td>Wood Frame, Lab Building</td>
<td>1999</td>
<td>$201,187</td>
</tr>
<tr>
<td>LGBTQ – Ground up new construction of a 4,300 sq. ft. building</td>
<td>2015</td>
<td>$1,817,500</td>
</tr>
<tr>
<td>Renovation of O.R. Space Support Staff, Providence, Rhode Island</td>
<td>1992</td>
<td>$121,856</td>
</tr>
<tr>
<td>Fire &amp; Safety Compliance, Providence, Rhode Island</td>
<td>1992</td>
<td>$381,700</td>
</tr>
<tr>
<td>Renovation of Ward 5B, Providence, Rhode Island</td>
<td>1995</td>
<td>$1,459,000</td>
</tr>
<tr>
<td>Renovation to Dietetics Kitchen, Providence, Rhode Island</td>
<td>1994</td>
<td>$297,680</td>
</tr>
<tr>
<td>Department of Veterans Affairs Medical Center</td>
<td>Description</td>
<td>Year</td>
</tr>
<tr>
<td>----------------------------------------------------------------------------------------------------------------</td>
<td>--------------------------------------------------</td>
<td>------</td>
</tr>
<tr>
<td>830 Chalkstone Avenue</td>
<td>Renovation of Room #502</td>
<td>1995</td>
</tr>
<tr>
<td>Providence, RI 02908</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Patrick Cantwell</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(401) 457-3032</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Department of Veterans Affairs Medical Center</td>
<td>Relocation of Ward 4B</td>
<td>1995</td>
</tr>
<tr>
<td>830 Chalkstone Avenue</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Providence, RI 02908</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Patrick Cantwell</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(401) 457-3032</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Department of Veterans Affairs Medical Center</td>
<td>Renovations of Ward 4B</td>
<td>1996</td>
</tr>
<tr>
<td>830 Chalkstone Avenue</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Providence, RI 02908</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Patrick Cantwell</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(401) 457-3032</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Department of Veterans Affairs Medical Center</td>
<td>Roof Repairs</td>
<td>1996</td>
</tr>
<tr>
<td>940 Belmont Street</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Brockton, MA 02401</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ms. Suzanne Letendre</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(617) 583-4500</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Department of Veterans Affairs Medical Center</td>
<td>Elevator Upgrade</td>
<td>1996</td>
</tr>
<tr>
<td>830 Chalkstone Avenue</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Providence, RI 02908</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Patrick Cantwell</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(401) 457-3032</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Department of Veterans Affairs Medical Center</td>
<td>Canteen Renovations</td>
<td>1996</td>
</tr>
<tr>
<td>830 Chalkstone Avenue</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Providence, RI 02908</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Patrick Cantwell</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(401) 457-3032</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Department of Veterans Affairs Medical Center</td>
<td>Renovations/Outpatient</td>
<td>1997</td>
</tr>
<tr>
<td>830 Chalkstone Avenue</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Providence, RI 02908</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Bill Shepherd</td>
<td></td>
<td></td>
</tr>
<tr>
<td>(401) 273-7100</td>
<td></td>
<td></td>
</tr>
<tr>
<td>Company</td>
<td>Project Description</td>
<td>Year</td>
</tr>
<tr>
<td>--------------------------------</td>
<td>------------------------------------------</td>
<td>------</td>
</tr>
<tr>
<td>Department of Veterans Affairs Medical Center</td>
<td>Fire Alarm / Safety Improvements, Providence, Rhode Island</td>
<td>2000</td>
</tr>
<tr>
<td>Valley Gas</td>
<td>Fire and Safety Upgrade, Cumberland, Rhode Island</td>
<td>1994</td>
</tr>
<tr>
<td>Fairlawn Veterans Pool</td>
<td>Renovations to Pool</td>
<td>2003</td>
</tr>
<tr>
<td>Victoria + Company</td>
<td>Construction of a new computer room</td>
<td>2001</td>
</tr>
<tr>
<td>Victoria + Company</td>
<td>Interior Renovations</td>
<td>2002</td>
</tr>
<tr>
<td>Waldenbooks Company</td>
<td>Store Renovations, Newport Mall, Newport, Rhode Island</td>
<td>1995</td>
</tr>
<tr>
<td>City of Waltham, MA</td>
<td>Construction Of a New Elevator, 155 Lexington Street, Waltham Police Station</td>
<td>2011</td>
</tr>
<tr>
<td>Company</td>
<td>Address</td>
<td>Project Description</td>
</tr>
<tr>
<td>-------------------------------</td>
<td>------------------------------</td>
<td>--------------------------------------------------------</td>
</tr>
<tr>
<td>Nadeau Corporation</td>
<td>City of Waltham, MA</td>
<td>Construction Of a New Elevator</td>
</tr>
<tr>
<td></td>
<td>610 Main Street</td>
<td>25 Lexington Street</td>
</tr>
<tr>
<td></td>
<td>Waltham, MA 02452</td>
<td>Waltham Museum</td>
</tr>
<tr>
<td></td>
<td>Mr. James McGrath</td>
<td></td>
</tr>
<tr>
<td></td>
<td>781-314-3244</td>
<td></td>
</tr>
<tr>
<td></td>
<td>Warwick Mall</td>
<td>Demolition</td>
</tr>
<tr>
<td></td>
<td>400 Bald Hill Road</td>
<td></td>
</tr>
<tr>
<td></td>
<td>Warwick, RI 02886</td>
<td></td>
</tr>
<tr>
<td></td>
<td>Mr. Tom Aversa</td>
<td></td>
</tr>
<tr>
<td></td>
<td>401-739-7500</td>
<td></td>
</tr>
<tr>
<td></td>
<td>Warwick Mall</td>
<td>Office Renovations</td>
</tr>
<tr>
<td></td>
<td>100 Warwick Mall</td>
<td>Warwick, Rhode Island</td>
</tr>
<tr>
<td></td>
<td>Warwick, RI 02886</td>
<td></td>
</tr>
<tr>
<td></td>
<td>Mr. Jim Curcio</td>
<td></td>
</tr>
<tr>
<td></td>
<td>(401) 739-7500</td>
<td></td>
</tr>
<tr>
<td>Web Industries</td>
<td>Web Industries</td>
<td>Interior Modular Construction</td>
</tr>
<tr>
<td></td>
<td>220 Hopping Brook Road</td>
<td></td>
</tr>
<tr>
<td></td>
<td>Holliston, MA 01746</td>
<td></td>
</tr>
<tr>
<td></td>
<td>Mr. Paul Paldino</td>
<td></td>
</tr>
<tr>
<td></td>
<td>(508)429-5526</td>
<td></td>
</tr>
<tr>
<td>West Warwick Housing Authority</td>
<td>West Warwick Housing Authority</td>
<td>Office Renovations</td>
</tr>
<tr>
<td></td>
<td>62 Robert Street</td>
<td>West Warwick Manor</td>
</tr>
<tr>
<td></td>
<td>West Warwick, RI 02893</td>
<td>West Warwick, Rhode Island</td>
</tr>
<tr>
<td></td>
<td>Ms. Kristen Swanson</td>
<td>HUD Funded</td>
</tr>
<tr>
<td></td>
<td>(401) 822-9430</td>
<td></td>
</tr>
<tr>
<td>West Warwick Housing Authority</td>
<td>West Warwick Housing Authority</td>
<td>Apartment Renovations</td>
</tr>
<tr>
<td></td>
<td>62 Robert Street</td>
<td>West Warwick Manor</td>
</tr>
<tr>
<td></td>
<td>West Warwick, RI 02893</td>
<td>West Warwick, Rhode Island</td>
</tr>
<tr>
<td></td>
<td>Ms. Kristen Swanson</td>
<td>HUD Funded</td>
</tr>
<tr>
<td></td>
<td>(401) 822-9430</td>
<td></td>
</tr>
<tr>
<td>Westerly Cable</td>
<td>Westerly Cable</td>
<td>New Office Building on Canal Street</td>
</tr>
<tr>
<td></td>
<td>169 Weyboset Street</td>
<td>Westerly, Rhode Island</td>
</tr>
<tr>
<td></td>
<td>Providence, RI 02903</td>
<td></td>
</tr>
<tr>
<td></td>
<td>Mr. Mark Spatz</td>
<td></td>
</tr>
<tr>
<td></td>
<td>(401) 596-0156</td>
<td></td>
</tr>
</tbody>
</table>
Westerly Cable
169 Weybosset Street
Providence, RI 02903
Mr. Mark Spatz
(401) 596-0156

Building Addition
Westerly, Rhode Island
1989
$77,500

Women & Infants' Hospital
101 Dudley Street
Providence, RI 02905
Mr. Keith Davignon
(401) 461-7771

Out-Patient Clinic Construction
Professional Office Building
Woonsocket, Rhode Island
1995
$327,000

Woods Hole, Martha’s Vineyard & Nantucket Steamship Authority
P.O. Box 184
1 Railroad Ave.
Woods Hole, MA 02543
Mr. Wayne C. Lamson
508-548-5011

Terminal Men’s Room Renovation
2013
$95,000

Woods Hole, Martha’s Vineyard & Nantucket Steamship Authority
P.O. Box 184
1 Railroad Ave.
Woods Hole, MA 02543
Mr. Wayne C. Lamson
508-548-5011

Vineyard Haven Terminal Restroom Renovation
2013
$199,987

Wong Holdings LLC
670 Washington Street
Attleboro, MA 02703
Mr. Baily Long
508-399-8020

670 Washington Street Renovations & Addition
2015
$625,000

Woonsocket Urgent Care PC
1210 Providence Highway
Norwood, MA
Mr. Justin Mavromatis
740-381-8256

No Attleboro Urgent Care Interior Tennant Fit Out
2015
$377,500
Worcester County Sheriff's Office
5 Paul X. Tivnan Drive
Worcester, MA 01583
Mr. Peter Whitney
508-854-1800

Sallyport Renovations
2010
$134,000

Woonsocket Housing Authority
679 Social Street
Woonsocket, RI 02895
Mr. Duncan Speel
401-767-8029

Interior Renovations
2003
$710,908
HUD Funded

Worcester State College
486 Chandler Street
Worcester, MA 01602
Ms. Nicole LeBlanc
508-929-8462

ARRA 7-011-265
Classroom Labs Adaption
2010
$251,500

YMCA of Pawtucket, Inc.
20 Summer Street
Pawtucket, RI 02860
Mr. Dana Newbrook
401-728-2560

Camp Westwood
Toilet Facilities
Coventry, Rhode Island
1997
$144,725

YMCA of Pawtucket, Inc.
26 Breakneck Hill Road
Lincoln, RI 02865
Mr. Dana Newbrook
401-728-2560

New Pool and Bathhouse
MacCall Field Pool
Lincoln, RI
1998
$1,000,000

YMCA of Attleboro
Main Street
Attleboro, MA 02703
Mr. Doug Annino
508-643-4554

Auget Family Adventure Center
2014
$487,320

YMCA of Attleboro
63 No. Main Street
Attleboro, MA 02703
Ms. Robin McDonald
508-222-7422

Plainville YMCA
Interior Renovations to Work Out Room
2014
$55,000
<table>
<thead>
<tr>
<th>Company</th>
<th>Facility Type</th>
<th>Year</th>
<th>Cost</th>
</tr>
</thead>
<tbody>
<tr>
<td>X Ray Associates</td>
<td>Middletown MRI Facility</td>
<td>2003</td>
<td>$590,000</td>
</tr>
<tr>
<td>6725 Post Road</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>North Kingstown, RI</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>02852</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Peter Porter</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>(401) 886-4887</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>X Ray Associates</td>
<td>Johnston MRI Facility</td>
<td>2003</td>
<td>$161,000</td>
</tr>
<tr>
<td>6725 Post Road</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>North Kingstown, RI</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>02852</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Peter Porter</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>(401) 886-4887</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>X Ray Associates</td>
<td>Middletown Mammography Suite</td>
<td>2005</td>
<td>$80,000</td>
</tr>
<tr>
<td>6725 Post Road</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>North Kingstown, RI</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>02852</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ms. Carol Wordell</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>401-886-4830</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>X Ray Associates</td>
<td>CT Swap</td>
<td>2005</td>
<td>$148,500</td>
</tr>
<tr>
<td>6725 Post Road</td>
<td>Wakefield, RI</td>
<td></td>
<td></td>
</tr>
<tr>
<td>North Kingstown, RI</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>02852</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ms. Carol Wordell</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>401-886-4830</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>X Ray Associates</td>
<td>New MRI Suite</td>
<td>2006</td>
<td>$839,000</td>
</tr>
<tr>
<td>6725 Post Road</td>
<td>Johnston, RI</td>
<td></td>
<td></td>
</tr>
<tr>
<td>North Kingstown, RI</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Ms. Carol Wordell</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>401-886-4830</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>X Ray Associates</td>
<td>MRI Swap</td>
<td>2005</td>
<td>$207,400</td>
</tr>
<tr>
<td>6725 Post Road</td>
<td>Wakefield, RI</td>
<td></td>
<td></td>
</tr>
<tr>
<td>North Kingstown, RI</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Philip Lynch</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>401-886-4830</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>X Ray Associates</td>
<td>New MRI Facility</td>
<td>2006</td>
<td>$300,000</td>
</tr>
<tr>
<td>6725 Post Road</td>
<td>Warwick, RI</td>
<td></td>
<td></td>
</tr>
<tr>
<td>North Kingstown, RI</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Philip Lynch</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>401-886-4830</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Project Name</td>
<td>Description</td>
<td>Year</td>
<td>Cost</td>
</tr>
<tr>
<td>------------------------------</td>
<td>--------------------------------------------------</td>
<td>------</td>
<td>----------</td>
</tr>
<tr>
<td>X Ray Associates</td>
<td>Wakefield Finishes</td>
<td>2006</td>
<td>$218,700</td>
</tr>
<tr>
<td>6725 Post Road</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>North Kingstown, RI</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Philip Lynch</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>401-886-4830</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>X Ray Associates</td>
<td>New Imaging Center</td>
<td>2007</td>
<td>$2,259,380</td>
</tr>
<tr>
<td>6725 Post Road</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>North Kingstown, RI 02852</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Philip Lynch</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>401-886-4830</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>X Ray Associates</td>
<td>Demolition / Reconstruction</td>
<td>2008</td>
<td>$34,000</td>
</tr>
<tr>
<td>6725 Post Road</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>North Kingstown, RI 02852</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Philip Lynch</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>401-886-4830</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>XRA Medical</td>
<td>3rd Floor Renovations</td>
<td>2015</td>
<td>$370,500</td>
</tr>
<tr>
<td>65 Sockanosset Crossroads, 2nd Fl.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Cranston, RI</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Mr. Philip Lynch</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>401-886-4830</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
ERNEST J. NADEAU, PRESIDENT

Roger Williams College
Bachelor of Science in Engineering 1971

Registered Professional Engineer

State of Massachusetts No. 30507
State of Rhode Island No. 4162

Ernest J. Nadeau is currently the President and sole stockholder of Nadeau Corporation, Construction Development & Engineering, which was formed in April of 1984.

Prior to establishing Nadeau Corporation, Mr. Nadeau was employed by Weststar Associates, Inc., North Attleboro, Massachusetts, as Vice President / Project Manager from 1977 through 1984. His responsibilities included estimating and engineering with overall responsibility for the following:

- Project Field Operations
- Project Construction Systems
- Scheduling
- Architectural, Mechanical, and Electrical Coordination
- Negotiating Subcontracts
- Labor Costs
- Contractor – Owner – Architect Relations

Mr. Nadeau was employed by The Alumiline Corporation of Pawtucket, Rhode Island, as their Chief Estimator from 1973 through 1977.
MARK E. MENARD  
RR#1, 2 Acorn Trail  
Wyoming, RI 02898  
(401) 539-2056

SUMMARY OF EXPERIENCE: Over 20 Years of construction experience, progressing from single-family residence contractor to project manager, superintendent and estimator of multi-million dollar commercial, industrial, and environmental remediation contracts.

OBJECTIVE: Project manager or superintendent position with a company in need of an articulate management and construction professional, skilled in dealing with people at all levels, and able to manage multiple projects successfully from permits through punch lists.


EXPERIENCE:  
10/92 – Present  
Nadeau Corporation, South Attleboro, MA  
Project manager and estimator for general contractor specializing in medical facilities and commercial/industrial construction.

12/91 – 9/92  
The Quill Company, Cranston, RI  
Owner’s representative and consultant during construction of a new $2,000,000.00 office and manufacturing headquarters.

2/90 – 8/91  
Westview Construction Company, West Greenwich, RI  
Project manager, superintendent, and estimator for site work and general contractor. Property manager of 86-acre mobile home park.

9/86 – 2/90  
Sweepco Corporation, Brooklyn, NY  
Project manager, superintendent, and estimator for general contractor specializing in commercial, industrial, and environmental projects for the U.S. Navy and Army Corps of Engineers.
David D’Angelo
126 Old County Road
Smithfield, RI 02917-2931
Home Phone: 401-232-0106
Email: ddangelo126@aol.com

Objective:
To oversee construction of challenging projects in the construction industry nurture emerging talented
individuals and to develop client relations.

Qualifications:
Licenses: Boston ABC Unrestricted
            Mass Construction Supervisors License
            City of Salem MA Builders License
Certifications: New England Construction Users Council
                AGC OSHA Training
                AGC First Aid and CPR Training

Education:
BS Civil Engineering Wentworth College
AS Civil and Highway Engineering Wentworth Institute

Employment:
Nadeau Corporation:
Estimating / Project Manager

JL Marshall:
Concrete Subcontractor for the following:
        Intermodal Train/Plane Station
        Harvard Law Post Tensioned Parking Garage
        Belmont School Foundations
        CVS 150,000 s. f. Office Foundations and Slabs

Rhode Island School of Design:
Construction Director of 43,000 s. f. new Museum Building

AF Lusi Construction:
Construction of Air Maintenance Facility for RI Air National Guard

Bufftree Building:
Historic renovation and adaptive reuse of Si building into housing

Fluor Daniel:
Supervise the completion of new 150,000 s. f. building for Global Office of Raytheon Corp.
JL Marshall:
Senior Manager for Concrete Sub on the following:
Convocation Center, URI Kingston, RI
10-Story Apartment Complex, Cambridge, MA
22-Story Apartment Building, Boston, MA
38-Story Office Building, Boston, MA
Underground Parking Garage, Cambridge, MA
Airport Intermodal Facility, Warwick, RI
Rental Car Fueling and Wash Facility, Warwick, RI
Foundations R Wellington School, Belmont, MA
Senior Project manager for GC work on the following:
Airport Upgrades Nantucket, MA & Providence

Westcott Construction Corp:
Sturdy Memorial Hospital, Attleboro, MA
Morton Hospital, Taunton, MA
Mass Eye and Ear Infirmary, Boston, MA
Mass General Hospital, Boston, MA
Holy Family Hospital, Methuen, MA
North Shore Children’s Hospital, Salem, MA
Spaulding Rehab Hospital, Boston, MA
Shriners Hospital, Boston, MA
Harvard Pilgrim Health, Providence, RI & Boston, MA
Cape Cod Community Hospital, Barnstable, MA
Tobey Hospital, Wareham, MA

Telecommunications:
AT&T Bangor, ME
AT&T Manchester, NH
AT&T Nashua, NH
AT&T Boston, MA
AT&T Cambridge, MA
AT&T Peabody, MA
AT&T Framingham, MA
AT&T Fairhaven, MA
AT&T Littleton, MA
AT&T Berkley, MA
AT&T Lawrence, MA
AT&T Blackstone, MA
AT&T Middleboro, MA
Verizon Boston, MA
Verizon Littleton, MA
Bechtel/Sprint/Lucent Alliance Various NE Cellular Sites
Nextel Various NE Cellular Sites
Cellular One Various NE Cellular Sites
Omnipoint Various NE Cellular Sites
Verizon Various NE Cellular Sites
AT&T Wireless Various NE Cellular Sites
Metro Media Framingham, MA  
Metro Media Providence, RI  
Metro Media New London, CT  
Metro Media, New Haven, CT

Environmental:  
Wastewater Plant and Pump Stations Martha’s Vineyard, MA  
Wastewater Treatment and Pumping Station Billerica, MA  
Primary Sedimentation Improvements Deer Island, Boston, MA  
Sewerage Treatment Facilities, Marshfield, MA  
East Treatment Plant Fitchburg, MA

High Rise:  
Office Building 325 Cambridge St., Boston, MA  
Office Building, 99 Summer St., Boston, MA  
Office Building, 1 Lincoln St., Boston, MA  
New Shriners Hospital, Boston, MA  
Apartment Building Cambridge, MA  
Apartment Building, Boston, MA  
Tel/Com Building, Framingham, MA

Tenant Renovations and Additions:  
Texas Instruments, Attleboro, MA  
Texas Instruments, Mansfield, MA  
Raytheon, Portsmouth, RI  
Raytheon, Lexington, MA  
Raytheon, Tewksbury, MA  
Raytheon, Sudbury, MA  
Raytheon, Bedford, MA  
Stern Leach/Cookson America, Attleboro, MA  
LG Balfour, Attleboro, MA  
Handy & Harmon, Attleboro, MA  
Howard Sweet Co., North Attleboro, MA  
First Bristol Bank, North Attleboro, MA  
Digital Equipment, Marlboro, MA  
Ocean State Power/Ebasco, Burrillville, RI  
Brayton Pt. Power Plant, Somerset, MA
ROBERT WHIRLOW  
38 Quincy Street  
Providence, RI 02908  
(401) 331-1037

MA CONSTRUCTION SUPERVISOR LICENSE #067959

SUMMARY OF EXPERIENCE: Over 20 year’s construction experience as a carpenter superintendent on commercial and industrial projects including interior renovations and ground-up facilities.

OBJECTIVE: Project manager or superintendent position with a company in need of an articulate management and construction professional, skilled in dealing with people at all levels, and able to manage multiple projects successfully from permits through punch lists.

EDUCATION: Johnson & Wales College, Providence, RI – 1979 to 1981. Received A.S. in Accounting.

EXPERIENCE:

1986 – Present  
**Nadeau Corporation, South Attleboro, MA**
Project superintendent / carpenter for general contractor specializing in medical facilities and commercial / industrial construction.

1983 – 1986  
**Micheletts Restaurant, Providence, RI**
Head Waiter.

1981 – 1983  
**Marriot Corporation, Providence, RI**
Waiter.

**Cozy Catering, Providence, RI**
Cook and waiter.

1978 – 1979  
**NA Philips Controls, Prospect, CT**
Maintenance, carpentry shop.

1976 – 1978  
**Hospital Marketing Services, Naugatuck, CT**
Shipping, receiving and maintenance.

REFERENCES: Available upon request.